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Joint Operating Agreement 

Between the 

Midcontinent Independent System Operator, Inc. 

And 

PJM Interconnection, L.L.C. 

 

 

ARTICLE I 

RECITALS 

 

This Joint Operating Agreement (“Agreement”) dated this 31
st
 day of December, 2003, by and 

between PJM Interconnection, L.L.C. (“PJM”) a Delaware limited liability company having a 

place of business at 955 Jefferson Avenue, Valley Forge Corporate Center, Norristown, 

Pennsylvania 19403, and the Midcontinent Independent System Operator, Inc. (“MISO”), a 

Delaware non-stock corporation having a place of business at 720 City Center Drive, Carmel, 

Indiana 46032. 

 

WHEREAS, PJM is the regional transmission organization that provides operating and 

reliability functions in portions of the mid-Atlantic and Midwest States.  PJM also administers an 

open access tariff for transmission and related services on its grid, and independently operates 

markets for day-ahead, real-time energy, and financially firm transmission rights; 

 

WHEREAS, MISO is the regional transmission organization that provides operating and 

reliability functions in portions of the Midwest States and Canadian Provinces.  MISO 

administers an open access tariff for transmission and related services on its grid, and is 

developing processes and systems to operate markets to facilitate trading of day-ahead, real-time 

energy, and financially firm transmission rights; 

 

WHEREAS, the Federal Energy Regulatory Commission has ordered each regional 

transmission organization to develop mechanisms to address inter-regional coordination; 

 

WHEREAS, on February 12, 2003, the Parties entered into the Agreement Concerning 

Inter-regional Coordination, Including Development of Joint and Common Market (“Joint and 

Common Market Agreement”), which provides for the establishment of an Inter-RTO Steering 

Committee to facilitate development of the Joint and Common Market and resolution of seams 

issues between the Parties; 

 

WHEREAS, certain other electric utilities will be integrated into the systems and markets 

PJM administers and controls, and it is recognized that such integration may result in changed 

flows on the systems of PJM and MISO as they exist prior to such integration; 
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WHEREAS, in accordance with good utility practice and in accordance with the 

directives of the Federal Energy Regulatory Commission, the Parties seek to establish exchanges 

of information and establish or confirm other arrangements and protocols in furtherance of the 

reliability of their systems and efficient market operations, and to give effect to other matters 

required by the Federal Energy Regulatory Commission; 

 

NOW, THEREFORE, for the consideration stated herein, and for other good and 

valuable consideration, including the Parties’ mutual reliance upon the covenants contained 

herein, the receipt of which hereby is acknowledged, PJM and MISO hereby agree as follows: 
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2.1 Abbreviations and Acronyms.  

 

2.1.1 “AC” 
AC shall mean alternating current. 

 

2.1.2 “AFC” 
AFC shall mean Available Flowgate Capability. 

 

2.1.2.a  “APC” 

APC shall mean Adjusted Production Cost. 

 

2.1.3 “ARR” 

ARR shall mean Auction Revenue Rights. 

 

2.1.4 “BA” 
BA shall mean Balancing Authority. 

 

2.1.5  “BAA” 
BAA shall mean Balancing Authority Area. 

 

2.1.5.a  “CBBRP” 

CBBRP shall mean Cross-Border Baseline Reliability Project. 

 

2.1.5.b  “CBMEP” 

CBMEP shall mean Cross-Border Market Efficiency Project. 

 

2.1.6 “CBM” 
CBM shall mean Capacity Benefit Margin. 

 

2.1.7 “CFR”  
CFR shall mean Code of Federal Regulations. 

 

2.1.8 “CIM”  

CIM shall mean Common Information Model. 

 

2.1.8.a “CTS” 

CTS shall mean Coordinated Transaction Scheduling. 

 

2.1.8.b “CTSD” 

CTSD shall mean Coordinated Transaction Scheduling Dispatch. 

 

2.1.9 “DC” 

DC shall mean direct current. 
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2.1.10 “DFAX”  
DFAX shall mean transfer distribution factors. 

 

2.1.11 “EHV” 

EHV shall mean Extra High Voltage. 

 

2.1.12 “EMS” 
EMS shall mean the respective Energy Management Systems utilized by the Parties to 

manage the flow of energy within their RC Areas. 

 

2.1.13 “ERAG”  
ERAG shall mean the Eastern Interconnection Reliability Assessment Group that is 

charged with multi-regional modeling. 

 

2.1.14 “FERC” (or “Commission”) 

FERC shall mean the Federal Energy Regulatory Commission or any successor agency 

thereto. 

 

2.1.15 “FTR” 
FTR shall mean financial transmission rights. 

 

2.1.16 “GLDF” 

GLDF shall mean Generation-to-Load Distribution Factor. 

 

2.1.17 “ICCP”, “ISN” and “ICCP/ISN” 
ICCP, ISN and ICCP/ISN shall mean those common communication protocols adopted to 

standardize information exchange. 

 

2.1.18 “IDC” 
IDC shall mean the NERC Interchange Distribution Calculator used for identifying and 

requesting congestion management relief. 

 

2.1.19 “IPSAC” 
IPSAC shall mean Inter-regional Planning Stakeholder Advisory Committee. 

 

2.1.20 “IROL” 
IROL shall mean Interconnection Reliability Operating Limit. 

 

2.1.21 “ISC” 
ISC shall mean the Inter-RTO Steering Committee. 

 

2.1.21a  “ITSCED” 
ITSCED shall mean Intermediate Term Security Constrained Economic Dispatch. 
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2.1.22 “JRPC” 
JRPC shall mean the Joint RTO Planning Committee. 

 

2.1.23 “kV” 
kV shall mean kilovolt of electric potential. 

 

2.1.24 “LBA” 
LBA shall mean Local Balancing Authority. 

 

2.1.25 “LBAA” 
LBAA shall mean Local Balancing Authority Area. 

 

2.1.25a “LEC”  
LEC shall mean Lake Erie circulation. 

 

2.1.26 “LMP” 

LMP shall mean Locational Marginal Price. 

 

2.1.26a “M2M”  
M2M shall mean market-to-market.  

 

2.1.26b “MI”  
MI shall mean Michigan. 

 

2.1.27 “MMWG” 
MMWG shall mean the Multi-regional Modeling Working Group. 

 

2.1.27a “MOPI”  
MOPI shall mean the Michigan-Ontario PAR Interface. 

 

2.1.28 “MTEP” 

MTEP shall mean MISO Transmission Expansion Plan. 

 

2.1.29 “MVAR” 

MVAR shall mean megavolt amp of reactive power. 

 

2.1.30 “MW” 

MW shall mean megawatt of real power. 

 

2.1.31 “MWh” 
MWh shall mean megawatt hour of energy. 

 

2.1.32 “NAESB” 
NAESB shall mean North American Energy Standards Board or its successor 

organization. 
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2.1.33 “NERC” 
NERC shall mean the North American Electricity Reliability Corporation or its successor 

organization. 

 

2.1.33a  “NLP” 
NLP shall mean Net Load Payment. 

 

2.1.34 “NSI” 
NSI shall mean net scheduled interchange. 

 

2.1.35 “OASIS” 

OASIS shall mean the Open Access Same-Time Information System required by FERC 

for the posting of market and transmission data on the Internet. 

 

2.1.36 “OATT” 
OATT shall mean the applicable open access transmission tariff. 

 

2.1.36a “ONT”  
ONT shall mean Ontario. 

 

2.1.37 “OTDF” 
OTDF shall mean Outage Transfer Distribution Factor. 

 

2.1.37a “PAR”  
PAR shall mean phase angle regulator. 

 

2.1.38 “PMAX” 
PMAX shall mean the maximum generator real power output reported in MWs on a 

seasonal basis. 

 

2.1.39 “PMIN” 
PMIN shall mean the minimum generator real power output reported in MWs on a 

seasonal basis. 

 

2.1.40 “PSS/E” 

PSS/E shall mean Power System Simulator for Engineering. 

 

2.1.41 “PTDF” 
PTDF shall mean Power Transfer Distribution Factor. 

 

2.1.42 “QMAX” 
QMAX shall mean the maximum generator reactive power output reported in MVARs at 

full real power output of the unit. 
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2.1.43 “QMIN”  
QMIN shall mean the minimum generator reactive power output reported in MVARs at 

full real power output of the unit. 

 

2.1.44 “RC”  
RC shall mean Reliability Coordinator. 

 

2.1.45 “RCF” 

RCF shall mean Reciprocal Coordinated Flowgate. 

 

2.1.46 “RCIS” 
RCIS shall mean the Reliability Coordinator Information System. 

 

2.1.47 “RTEP” 

RTEP shall mean PJM Regional Transmission Expansion Plan. 

 

2.1.48 “RTO”  
RTO shall mean regional transmission organization. 

 

2.1.49 “SCADA” 
SCADA shall mean Supervisory Control and Data Acquisition. 

 

2.1.50 “SDX System” 
SDX System shall mean the system used by NERC to exchange system data. 

 

2.1.51 “SOL” 
SOL shall mean System Operating Limit. 

 

2.1.52 “TCUL” 

TCUL shall mean tap-changing-under-load. 

 

2.1.53 “TFC” 

TFC shall mean Total Flowgate Capability. 

 

2.1.54 “TLR” 
TLR shall mean Transmission Loading Relief. 

 

2.1.55 “TOP” 

TOP shall mean Transmission Operator. 

 

2.1.56 “TRM” 

TRM shall mean Transmission Reliability Margin. 

 

2.1.57 “UDS” 

UDS shall mean Unit Dispatch Systems. 
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2.1.58 “VAR” 

VAR shall mean volt ampere reactive. 
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2.2 Definitions. 

Any undefined, capitalized terms used in this Agreement shall have the meaning given under 

industry custom and, where applicable, in accordance with good utility practices. 

 

2.2.1 “a & b multipliers” 

“a & b Multipliers” shall mean the multipliers that are applied to TRM in the planning 

horizon and in the operating horizon to determine non-firm AFC.  The “a” multiplier is 

applied to TRM in the planning horizon to determine non-firm AFC.  The “b” multiplier 

is applied to TRM in the operating horizon to determine non-firm AFC.  The “a & b” 

multipliers can vary between 0 and 1, inclusive.  They are determined by individual 

transmission providers based on network reliability considerations. 

 

2.2.2 “Affected System” 

Affected System shall mean the electric system of the Party other than the Party to which 

a request for interconnection or long-term firm delivery service is made and that may be 

affected by the proposed service. 

 

2.2.3 “Agreement” 

Agreement shall mean this document, as amended from time to time, including all 

attachments, appendices, and schedules. 

 

2.2.4 “American Electric Power” 

American Electric Power shall mean the American Electric Power Company. 

 

2.2.4.a “Attaining Balancing Authority” or “Attaining BA” 

Attaining Balancing Authority shall have the same meaning set forth in the then current 

version of the NERC Glossary of Terms used in NERC Reliability Standards. 

 

2.2.4.b “Attaining Balancing Authority Area” or “Attaining BAA”   

The Attaining Balancing Authority Area shall have the same meaning set forth in the then 

current version of the NERC Glossary of Terms Used in NERC Reliability Standards 

 

2.2.4.c “Attaining Reliability Coordinator” or “Attaining RC”  

The Attaining Reliability Coordinator is the entity that is responsible for Reliable 

Operation of the Bulk Electric System, as those terms are defined in the NERC Glossary 

of Terms, for the Attaining Balancing Authority. 

 

2.2.4.d “Attaining Transmission Operator” or “Attaining TOP” 

The Attaining Transmission Operator is the entity that operates or directs operations for 

the reliability of the Attaining BAA Transmission System. 

 

2.2.5 “Available Flowgate Capability” 

Available Flowgate Capability shall mean the rating of the applicable Flowgate less the 

projected loading across the applicable Flowgate less TRM and CBM.  The firm AFC is 
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calculated with only the appropriate Firm Transmission Service reservations (or 

interchange schedules) in the model, including recognition of all roll-over Transmission 

Service rights.  Non-firm AFC is determined with appropriate firm and non-firm 

reservations (or interchange schedules) modeled. 

 

2.2.6 “Balancing Authority” 

Balancing Authority shall mean the responsible entity that integrates resource plans 

ahead of time, maintains load-interchange-generation balance within a Balancing 

Authority Area, and supports interconnection frequency in real-time.  For MISO 

references to a BA may be applicable to a BA and/or an LBA. 

 

2.2.7 “Balancing Authority Area” 

Balancing Authority Area shall mean the collection of generation, transmission, and 

loads within the metered boundaries of the BA.  The BA maintains load-resource balance 

within this area.  For MISO references to a BAA may be applicable to a BAA and/or an 

LBAA. 

 

2.2.8 “Bulk Electric System” 

Bulk Electric System shall mean the electrical generation resources, transmission lines, 

interconnections with neighboring systems, and associated equipment, generally operated 

at voltages of 100 kV or higher.  Radial transmission facilities serving load with only one 

transmission source are generally not included in this definition. 

 

2.2.9 “Commonwealth Edison” 

Commonwealth Edison shall mean the Commonwealth Edison Company. 

 

2.2.10 “Confidential Information” 

Confidential Information shall have the meaning stated in Section 18.1.1. 

 

2.2.11 “Congestion Management Process” 

Congestion Management Process means that document incorporated herein as 

Attachment 2 to this Agreement hereto as it exists on the Effective Date and as it may be 

amended or revised from time to time. 

 

2.2.11.1  “Constraint Relaxation Logic” 

Constraint Relaxation Logic shall mean the logic applied in the market clearing software 

where the transmission limit is increased to prevent the Transmission Constraint Penalty 

Factor from setting the shadow price of a M2M Flowgate that is constrained. 

 

2.2.12 “Coordinated Flowgate” 

Coordinated Flowgate shall mean a Flowgate impacted by an Operating Entity as 

determined by one of the five studies detailed in Section 3 of the attached document 

entitled “Congestion Management Process.”  For a Market-Based Operating Entity, these 

Flowgates will be subject to the requirements under the Congestion Management portion 
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of the Congestion Management Process (Sections 4 and 5).  A Coordinated Flowgate may 

be under the operational control of a Third Party. 

 

2.2.13 “Coordinated Operations” 

Coordinated Operations means all activities that will be undertaken by the Parties 

pursuant to this Agreement. 

 

2.2.14 “Coordinated System Plan” 

Coordinated System Plan shall have the meaning stated in Section 9.3.7. 

 

2.2.14.1.a  “Coordinated Transaction Scheduling” or “CTS” 

Coordinated Transaction Scheduling or CTS shall mean the market rules that allow real-

time transactions to be scheduled based on a market participant’s willingness to purchase 

energy from a source in either the MISO or PJM Balancing Authority Area and sell it at a 

sink in the other Balancing Authority Area if the forecasted price at the sink minus the 

forecasted price at the corresponding source is greater than or equal to the dollar value 

specified in the bid. 

 

2.2.14.1.b  “Coordinated Transaction Scheduling Dispatch” or “CTSD” 

Coordinated Transaction Scheduling Dispatch or CTSD shall mean MISO’s algorithm 

that performs various functions, including but not limited to forecasting dispatch and 

market clearing prices based on current and projected system conditions for up to several 

hours in the future. 

 

2.2.14.a  “Cross-Border Baseline Reliability Project” 

Cross-Border baseline Reliability Project shall have the meaning stated in Section 

9.4.4.1.1. 

 

2.2.14.b  “Cross-Border Market Efficiency Project” 

Cross-Border Market Efficiency Project shall have the meaning stated in Section 

9.4.4.1.2. 

 

2.2.15 “Cross-Border Grandfathered Projects” 

Cross Border Grandfathered Projects shall mean the Cross-Border Grandfathered Projects 

document incorporated herein as Attachment 4 to this Agreement,  hereto as it exists on 

the Effective Date and as it may be amended or revised from time to time. 

 

2.2.16 “Economic Dispatch” 

Economic Dispatch shall mean the sending of dispatch instructions to generation units to 

minimize the cost of reliably meeting load demands. 

 

2.2.17 “Effective Date” 

Effective Date shall have the meaning stated in Section 12.1. 
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2.2.18 “Emergency Energy Transactions” 

Emergency Energy Transactions shall mean the Emergency Energy Transactions 

document incorporated herein as Attachment 5 to this Agreement, hereto as it exists on 

the Effective Date and as it may be amended or revised from time to time.  

 

2.2.19 “Extra High Voltage” 

Extra High Voltage shall mean 230 kV facilities and above stations with voltage 

regulating capabilities.  

 

2.2.20 “Facilities Study” 

Facilities Study shall mean a study conducted by the Transmission Service Provider, or 

its agent, for the interconnection customer to determine a list of facilities, the cost of 

those facilities, and the time required to interconnect a generating facility with the 

transmission system or enable the sale of firm transmission service.  

 

2.2.21 “Feasibility Study” 

Feasibility Study shall mean a preliminary evaluation of the system impact of 

interconnecting a generating facility to the transmission system or the initial review of a 

transmission service request.   

 

2.2.22 “Firm Flow” 

Firm Flow shall mean the estimated impacts of Firm Transmission Service on a particular 

Coordinated Flowgate. 

 

2.2.23 “Firm Flow Limit” 

Firm Flow Limit shall mean the maximum value of Firm Flows an entity can have on a 

Coordinated Flowgate, based on procedures defined in Sections 4 and 5 of the 

Congestion Management Process. 

 

2.2.24 “Flowgate” 

Flowgate shall mean a representative modeling of facilities or groups of facilities that 

may act as significant constraint points on the regional system. 

 

2.2.25  “Generation Resource” 

Generation Resource shall mean a PJM Generation Capacity Resource, as that term is 

defined in the PJM Reliability Assurance Agreement, or a MISO Generation Resource or 

Capacity Resource, as those terms are defined in Module A of MISO Open Access 

Transmission, Energy and Operating Reserve Markets Tariff. 

 

2.2.25.a  “Generator Pseudo-Tie Market Flow Adjustment”  

Generator Pseudo-Tie Market Flow Adjustment shall mean the amount of calculated 

energy flows removed from the Attaining Balancing Authority Market Flow for a 

specified Flowgate representative of the portion of the path from the location of the 

pseudo-tied generator to the MISO-PJM border. 
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2.2.26 “Governing Documents” 

Governing Documents shall mean the PJM Open Access Transmission Tariff, the PJM 

Operating Agreement, the PJM Consolidated Transmission Owners Agreement, the PJM 

Reliability Assurance Agreement, the MISO Open Access Transmission and Energy and 

Operating Reserve Markets Tariff, the Agreement of Transmission Facilities Owners To 

Organize The Midcontinent Independent System Operator, Inc., A Delaware Non-Stock 

Corporation,” or any other applicable agreement approved by the FERC and intended to 

govern the relationship by and among PJM and MISO and any of their respective 

members or market participants.   

 

2.2.26.a “Hold Harmless Issues” 

Hold Harmless Issues shall have the meaning given in Section 4.3. 

 

2.2.27 “Intellectual Property”  

Intellectual Property shall mean (i) ideas, designs, concepts, techniques, inventions, 

discoveries, or improvements, regardless of patentability, but including without limitation 

patents, patent applications, mask works, trade secrets, and know-how; (ii) works of 

authorship, regardless of copyright ability, including copyrights and any moral rights 

recognized by law; and (iii) any other similar rights, in each case on a worldwide basis. 

 

2.2.28 “Interconnection Service” 

Interconnection Service shall mean the service provided by the Transmission Service 

Provider associated with interconnecting the generating facility to the transmission 

system and enabling it to receive electric energy and capacity from the generating facility 

at the point of interconnection, pursuant to the terms of the generator interconnection 

agreement and, if applicable, the tariff. 

 

2.2.29 “Interconnection Study” 

Interconnection Study shall mean any of the following studies: the interconnection 

Feasibility Study, the interconnection System Impact Study, and the interconnection 

Facilities Study, or the restudy of any of the above, described in the generator 

interconnection procedures. 

 

2.2.30 “Interconnection Reliability Operating Limit” 

Interconnection Reliability Operating Limit shall mean a System Operating Limit that, if 

violated could lead to instability, uncontrolled separation(s) or cascading outages that 

adversely impact the reliability of the Bulk Electric System. 

 

2.2.30.a  “Intermediate Term Security Constrained Economic Dispatch” 

Intermediate Term Security Constrained Economic Dispatch shall mean PJM’s algorithm 

that performs various functions, including but not limited to forecasting dispatch and 

LMP solutions based on current and projected system conditions for up to several hours 

into the future. 
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2.2.31 “Interregional Coordination Process” 

Interregional Coordination Process shall mean the market-to-market coordination 

document incorporated herein as Attachment 3 to this Agreement, hereto as it exists on 

the Effective Date and as it may be amended or revised from time to time. 

 

2.2.32 “Inter-regional Planning Stakeholder Advisory Committee” 

Inter-regional Planning Stakeholder Advisory Committee shall have the meaning given 

under Section 9.1.2. 

 

2.2.33 “Inter-RTO Steering Committee” 

Inter-RTO Steering Committee shall have the meaning given in the Joint and Common 

Market Agreement. 

 

2.2.34 “Joint and Common Market” 

Joint and Common Market shall mean, a group of initiatives that are intended to result in 

achievement of the following objectives: (i) Provide the highest level of inter-regional 

reliability; (ii) Deliver the lowest cost energy and ancillary services to load across the 

combined MISO and PJM Markets; and (iii) Plan, build and operate the combined MISO 

and PJM transmission facilities for maximum joint benefit across the markets. 

 

2.2.35 “Joint and Common Market Agreement” 

Joint and Common Market Agreement shall mean the Agreement Concerning Inter-

regional Coordination, Including Development of Joint and Common Market, executed 

by the Parties on or about February 12, 2003. 

 

2.2.36 “Joint Coordinated System Plan” 

Joint Coordinated System Plan shall have the meaning given under Section 9.3.2. 

 

2.2.37 “Local Balancing Authority” 

Local Balancing Authority shall mean an operational entity which is: (i) responsible for 

compliance to NERC for the subset of NERC Balancing Authority Reliability Standards 

defined for its local area within the MISO Balancing Authority Area, and (ii) a party 

(other than MISO) to the Balancing Authority Amended Agreement which, among other 

things, establishes the subset of NERC Balancing Authority Reliability Standards for 

which the LBA is responsible. 

 

2.2.38 “Local Balancing Authority Area” 

Local Balancing Authority Area shall mean the collection of generation, transmission, 

and loads that are within the metered boundaries of an LBA. 

 

2.2.39 “Locational Marginal Price” or “LMP” 

Locational Marginal Price or LMP shall mean the market clearing price for energy at a 

given location in a Party’s RC Area, and “Locational Marginal Pricing” shall mean the 

processes related to the determination of the LMP. 
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2.2.40 “LMP Contingency Processor” 

LMP Contingency Processor shall mean that Locational Marginal Price pricing computer 

program referred to in Section 11.2.1. 

 

2.2.41 “Market-Based Operating Entity” 

Market-Based Operating Entity shall mean an Operating Entity that operates a security 

constrained, bid-based economic dispatch bounded by a clearly defined market area. 

 

2.2.42 “Market Flows” 

Market Flows shall mean the calculated energy flows on a specified Flowgate as a result 

of dispatch of generating resources serving market load within a Market-Based Operating 

Entity’s market (excluding tagged transactions). 

 

2.2.43 “Market Monitor” 

Market Monitor shall monitor market power and other competitive conditions in the 

Markets and make reports and recommendations as appropriate. 

 

2.2.44 “MISO” 

MISO has the meaning stated in the preamble of this Agreement. 

 

2.2.44a “MOPI M2M Flowgate”  

MOPI M2M Flowgate shall mean a Flowgate subject to the requirements in Section 10 of 

the Interregional Coordination Process. 

 

2.2.44.b “Native Balancing Authority” or “Native BA” 

The Native Balancing Authority shall have the same meaning set forth in the then current 

version of the NERC Glossary of Terms Used in NERC Reliability Standards. 

 

2.2.44.c “Native Balancing Authority Area” or “Native BAA” 

The Native Balancing Authority Area shall have the same meaning set forth in the then 

current version of the NERC Glossary of Terms Used in NERC Reliability Standards.  

 

2.2.44.d “Native Reliability Coordinator” or “Native RC”  

The Native Reliability Coordinator is the entity that is responsible for Reliable Operation 

of the Bulk Electric System, as those terms are defined in the NERC Glossary of Terms, 

where the pseudo-tied unit is physically located. 

 

2.2.44.e “Native Transmission Operator” or “Native TOP” 

The Native Transmission Operator is the entity that operates or directs operations for the 

reliability of the local transmission system where the pseudo-tied unit is physically 

located. 

 

2.3.45 “NERC Compliance Registry” 

NERC Compliance Registry shall mean a listing of all organizations subject to 

compliance with the approved reliability standards. 
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2.2.46 “Network Upgrades” 

Network Upgrades shall have the meaning as defined in MISO and PJM tariffs. 

 

2.2.47 “Notice” 

Notice shall have the meaning stated in Section 18.10. 

 

2.2.48 “Operating Entity” 

Operating Entity shall mean an entity that operates and controls a portion of the bulk 

transmission system with the goal of ensuring reliable energy interchange between 

generators, loads, and other operating entities.   

 

2.2.49 “Outages” 

Outages shall mean the planned unavailability of transmission and/or generation facilities 

dispatched by PJM or MISO, as described in Article VII of this Agreement. 

 

2.2.50 “Party” or “Parties” 

Party or Parties refers to each party to this Agreement or both, as applicable. 

 

2.2.51 “PJM” 

PJM has the meaning stated in the preamble of this Agreement. 

 

2.2.51a  “Project Cost” 

Project Cost shall mean all costs for Network Upgrades, as determined by the RTOs to be 

a single transmission expansion project, including those costs associated with seeking and 

obtaining all necessary approvals for the design, engineering, construction, and testing 

the Network Upgrades.  Project Cost will include costs classified by the Transmission 

Owners and ITCs as transmission plant using the Uniform System of Accounts or 

equivalent set of accounts for any Coordinating Owner, where Transmission Owners, 

ITCs, and Coordinating Owner have the meanings as defined under the PJM and MISO 

OATTs. 

 

2.2.52 “Purchasing-Selling Entity” 

Purchasing Selling Entity shall mean the entity that purchases or sells, and takes title to, 

energy, capacity, and interconnected operations services. 

 

2.2.53 “Reciprocal Coordination Agreement” 

Reciprocal Coordination Agreement shall mean an agreement between Operating Entities 

to implement the reciprocal coordination procedures defined in the Congestion 

Management Process. 

 

2.2.54 “Reciprocal Coordinated Flowgate” 

Reciprocal Coordinated Flowgate shall mean a Flowgate that is subject to reciprocal 

coordination by Operating Entities, under either this Agreement (with respect to Parties 
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only) or a Reciprocal Coordination Agreement between one or more Parties and one or 

more Third Party Operating Entities.  An RCF is: 

 

 A Coordinated Flowgate that is (a) (i) within the operational control of a 

Reciprocal Entity or (ii) may be subject to the supervision of a Reciprocal 

Entity as a RC, and (b) affected by the transmission of energy by the 

Parties or by either Party of both Parties and one or more Reciprocal 

Entities; or 

 A Coordinated Flowgate that is (a) affected by the transmission of energy 

by one or more Parties and one or more Third Party Operating Entities, 

and (b) expressly made subject to CMP reciprocal coordination procedures 

under a Reciprocal Coordination Agreement between or among such 

Parties and Third Party Operating Entities; or 

 A Coordinated Flowgate that is designated by agreement of both Parties as 

a RCF. 

 

2.2.55 “Reciprocal Entity” 

Reciprocal Entity shall mean an entity that coordinates the future-looking management of 

Flowgate capability in accordance with a reciprocal agreement as described in the 

Congestion Management Process. 

 

2.2.55a  “Regionally Beneficial Project” 

Regionally Beneficial Project shall have the meaning defined under Attachment FF of the 

MISO OATT.  

 

2.2.56 “Reliability Coordinator” 

Reliability Coordinator shall mean that party approved by NERC to be responsible for 

reliability of an RC Area. 

 

2.2.57 “Reliability Coordinator Area” or “RC Area” 

Reliability Coordinator Area or RC Area shall mean the collection of generation, 

transmission, and loads within the boundaries of the Reliability Coordinator. Its boundary 

coincides with one or more Balancing Authority Areas. 

 

2.2.58 “SCADA Data” 

SCADA Data shall mean the electric system security data that is used to monitor the 

electrical state of facilities, as specified in NERC reliability standard TOP-005. 

 

2.2.59 “State Estimator” 

State Estimator shall mean that computer model that computes the state (voltage 

magnitudes and angles) of the transmission system using the network model and real-

time measurements.  Line flows, transformer flows, and injections at the buses are 

calculated from the known state and the transmission line parameters.  The state estimator 

has the capability to detect and identify bad measurements. 
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2.2.60 “System Impact Study” 

System Impact Study shall mean an engineering study that evaluates the impact of a 

proposed interconnection or transmission service request on the safety and reliability of 

transmission system and, if applicable, an Affected System.  The study shall identify and 

detail the system impacts that would result if the generating facility were interconnected 

or transmission service commenced without project modifications or system 

modifications. 

 

2.2.61 “System Operating Limit” 

System Operating Limit shall mean the value (such as MW, MVAR, Amperes, 

Frequency, or Volts) that satisfies the most limiting of the prescribed operating criteria 

for a specified system configuration to ensure operation within acceptable reliability 

criteria. 

 

2.2.62 “Third Party” 

Third Party refers to any entity other than a Party to this Agreement. 

 

2.2.63 “Third Party Operating Entity”  

Third Party Operating Entity shall refer to a Third Party entity that operates and controls 

a portion of the bulk transmission system with the goal of ensuring reliable energy 

interchange between generators, loads, and other operating entities. 

 

2.2.64 “Total Flowgate Capability” 

Total Flowgate Capability shall mean the maximum amount of power that can flow 

across that interface without overloading (either on an actual or contingency basis) any 

element of the Flowgate.  The Flowgate capability is in units of megawatts.  If the 

Flowgate is voltage or stability limited, a megawatt proxy is determined to ensure 

adequate voltages and stability conditions.  

 

2.2.64.1  “Transmission Constraint Penalty Factor” 

Transmission Constraint Penalty Factor shall mean the maximum cost of the redispatch 

incurred to control the flows across a transmission constraint and establishes the 

maximum limit on the shadow price, consistent with the maximum Transmission 

Constraint Demand Curve value in Schedule 28-A in the MISO Tariff and the value in 

the Amended and Restated Operating Agreement of PJM Interconnection, L.L.C., 

Schedule 1, Section 5.6.2 and the parallel provisions in Attachment K – Appendix of the 

PJM Open Access Transmission Tariff. 

 

2.1.65 “Transmission Loading Relief” 

Transmission Loading Relief shall mean the procedures used in the Eastern 

Interconnection as specified in NERC reliability standard IRO-006 and the NAESB 

business practice WEQ-008. 
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2.2.66 “Transmission Operator” 

Transmission Operator shall mean the entity responsible for the reliability of its “local” 

transmission system, and that operates or directs the operations of the transmission 

facilities. 

 

2.2.67 “Transmission Owner” 

Transmission Owner shall mean a Transmission Owner as defined under the Parties’ 

respective tariff. 

 

2.2.68 “Transmission Reliability Margin” 

Transmission Reliability Margin shall mean that amount of transmission transfer 

capability necessary to ensure that the interconnected transmission network is secure 

under a reasonable range of uncertainties in system conditions. 

 

2.2.69 “Transmission Service Provider” 

Transmission Service Provider shall mean the entity that administers the transmission 

tariff and provides transmission service to transmission customers under applicable 

transmission service agreements. 

 

2.2.70 “Transmission System Emergencies” 

Transmission System Emergencies are conditions that have the potential to exceed or 

would exceed an IROL. 

 

2.2.71 “Unit Dispatch Systems” 
Unit Dispatch Systems shall mean those dispatch systems utilized by the Parties to 

dispatch generation units by calculating the most economic solution while simultaneously 

ensuring that each of the boundary constraints is resolved reliably.  

 

2.2.72 “Voltage and Reactive Power Coordination Procedures” 

Voltage and Reactive Power Coordination Procedures are the procedures under Article 

XIX for coordination of voltage control and reactive power requirements. 
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2.3 Rules of Construction. 

 

2.3.1 No Interpretation Against Drafter. 

In addition to their roles as RTOs and RCs, and the functions and responsibilities 

associated therewith, the Parties agree that each Party participated in the drafting 

of this Agreement and was represented therein by competent legal counsel.  No 

rule of construction or interpretation against the drafter shall be applied to the 

construction or in the interpretation of this Agreement. 
 

2.3.2 Incorporation of Preamble and Recitals. 

The Preamble and Recitals of this Agreement are incorporated into the terms and 

conditions of this Agreement and made a part thereof. 

 

2.3.3 Meanings of Certain Common Words. 

The word “including” shall be understood to mean “including, but not limited to.”  

The word “Section” refers to the applicable section of this Agreement and, unless 

otherwise stated, includes all subsections thereof.  The word “Article” refers to 

articles of this Agreement. 

 

2.3.4 Certain Headings. 

Certain sections of Articles IV, V, and VIII contain descriptions or statements of 

the purposes of, or requirements stated, in those sections.  These descriptions or 

statements are to provide background information to assist in the interpretation of 

the requirements.  The absence of a description or statement of purpose with 

respect to any requirement does not diminish the enforceability of the 

requirement.  If a provision in Articles IV, V, and VIII is not delineated as 

“purpose,” “background,” or “definition,” it is a requirement. 

 

2.3.5 NERC Reliability Standards. 

All activities under this Agreement will meet or exceed the applicable NERC 

reliability standards as revised from time to time. 

 

2.3.6 NAESB Business Practices. 

All activities under this Agreement will meet or exceed the applicable NAESB 

business practices as revised from time to time. 

 

2.3.7 Scope of Application. 

Each Party will perform this Agreement in accordance with its terms and 

conditions with respect to each BA for which it serves as RTO and, in addition, 

each BA for which it serves as RC. 
Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE III 

OVERVIEW OF COORDINATION AND INFORMATION EXCHANGE 
 

3.1 Ongoing Review and Revisions. 

PJM and MISO will use this Joint Operating Agreement, to the extent applicable, for the 

coordination of TOP, BA, RC and other functions for which they may have registered in 

the NERC Compliance Registry. The Parties have agreed to the coordination and 

exchange of data and information under this Agreement to enhance system reliability and 

efficient market operations as systems exist and are contemplated as of the Effective 

Date.  The Parties expect that these systems and technology applicable to these systems 

and to the collection and exchange of data will change from time to time throughout the 

term of this Agreement, including changes to the boundaries of a Party in its capacity as 

an RTO, changes to the boundaries of, or identities of, BAs or TOPs for which a Party 

serves as RC, changes in response to findings and recommendations of the United States 

Department of Energy or NERC concerning the outage of August 14, 2003, and changes 

upon the commencement of market-to-market implementation.  The Parties agree that the 

objectives of this Agreement can be fulfilled efficiently and economically only if the 

Parties, from time to time, review and as appropriate revise the requirements stated herein 

in response to such changes, including deleting, adding, or revising requirements and 

protocols.  Each Party will negotiate in good faith in response to such revisions the other 

Party may propose from time to time. 
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ARTICLE IV 

EXCHANGE OF INFORMATION AND DATA 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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4.1 Exchange of Operating Data. 

 

Purpose:  Sharing data is necessary to facilitate effective coordination of operations and to 

maintain regional system reliability while assuring the maximum commercial flexibility for 

market participants. 

 

Requirements:  The Parties will exchange the following types of data and information on a 

continuous, real-time basis:  

 

(a) Real-Time and Projected Operating Data; 

(b) SCADA Data; 

(c) EMS Models; 

(d) Operations Planning Data; and 

(e) Planning Information and Models. 

 

Each Party shall provide the data identified in items (a) through (e) of this Section to the 

other Party with respect to all entities that participate in Party’s markets during the term 

of this Agreement, whether or not the entity is a participant as of the Effective Date. 

 

To facilitate the exchange of all such data, each Party will designate to the other Party’s 

Vice President of Operations a contact to be available twenty-four (24) hours each day, 

seven (7) days per week, and an alternate contact to act in the absence or unavailability of 

the primary contact, to respond to any inquiries.  With respect to each contact and 

alternate, each Party shall provide the name, telephone number, e-mail address, and fax 

number.  Each Party may change a designee from time to time by Notice to the other 

Party’s Vice President of Operations. 

 

The Parties agree to exchange data in a timely manner consistent with existing defined 

formats or such other formats to which the Parties may agree.  If any required data 

exchange format has not been agreed upon as of the Effective Date, or if a Party 

determines that an agreed format should be revised, a Party shall give Notice of the need 

for an agreed format or revision and the Parties will jointly seek to complete development 

of the format within thirty (30) days of such Notice. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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4.1.1 Real-Time and Projected Operating Data. 
 

4.1.1.1 Requirements: 

The Parties will exchange two categories of operating data (real-time information 

and projected information), as follows: 

 

(a) The real–time operating information consists of: 

(i) Generation status of the units in each Party’s RC Area; 

(ii) Transmission line status; 

(iii) Real-time loads; 

(iv) Scheduled use of reservations; 

(v) TLR information, including calculation of Market Flows; 

(vi) Redispatch information, including the next most 

economical generation block to decrement/increment; and 

(vii) List of real-time constraints that are binding in the real-time 

market solution. 

(b) Projected operating information consists of:  

(i) Merit order for generators participating in the Parties’ 

markets; 

(ii) Maintenance schedules for generators and transmission 

facilities in either of the Parties’ RC Area; 

(iii) Transmission Service Reservations reflecting firm purchase 

and sales; 

(iv) Independent power producer information including current 

operating level, projected operating levels, Outage start and 

end dates; 

(v) The planned and actual operational start-up dates for any 

permanently added, removed or significantly altered 

transmission segments;  

(vi) Points of interconnection between the two Parties that will 

be permanently removed or added (this information to be 

shared by the Party responsible for the action shortly before 

taking such action); and 

(vii) The planned and actual start-up testing and operational 

start-up dates for any permanently added, removed or 

significantly altered generation units. 
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4.1.2   Exchange of SCADA Data. 

 

Background:  NERC reliability standard TOP-005 Attachment 1 “Electric 

System Reliability Data,” describes the types of data that TOPs, BAs, and 

Purchase Selling Entities are expected to provide, and RCs are expected to share 

with each other as explained in reliability standard TOP-005 “Operational 

Reliability Information.” 

 

Requirements: 

 

(a) The Parties shall exchange requested transmission power flows, measured 

bus voltages and breaker equipment statuses of their bulk transmission 

facilities via ICCP or ISN. 

(b) Each Party shall accommodate, as soon as practical, the other Party’s 

requests for additional existing ICCP/ISN bulk transmission data points, 

but in any event no more than one (1) week after the request has been 

submitted. 

(c) Each Party shall respond, as soon as practical, to the other Party’s requests 

for additional, unavailable ICCP/ISN bulk transmission data points, but in 

any event no more than two (2) weeks after the request has been 

submitted, with an expected availability target date for the requested data. 

(d) The Parties will comply with all governing confidentiality agreements 

executed by the Parties relating to ICCP/ISN data. 

(e) The Parties shall exchange SCADA Data consisting of: 

(i) Status measurements 69 kV and above (breaker statuses) (as 

available and required to observe for reliability as the respective 

Parties may determine); 

(ii) Analog measurements 69 kV and above (flows and voltages); (as 

available and required to observe for reliability as the respective 

Parties may determine); 

(iii) Generation point measurements, including generator output for 

each unit in MW and MVARS, as available; 

(iv) Load point measurements, including bus loads and specific loads at 

each substation in MW and MVARS, as available; 

(v) BAA net interchange; 

(vi) BAA instantaneous demand; 

(vii) BAA operating reserves; and 

(viii) Identification of other real-time data available through ICCP/ISN. 
Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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4.1.3 Models. 

 

Purpose:  EMS models contain detailed representations of the transmission and 

generation configurations within each RTO and neighboring systems.  The Parties 

depend upon EMS models for reliability coordination and market operations.  The 

regular exchange of models is to ensure that each Party is using current and 

up-to-date representations of the other Party 

 

Requirements:  The Parties will exchange their detailed EMS models once a year 

in CIM format or another mutually agreed upon electronic format, but shall 

provide each other with updates of the model information in an agreed upon 

electronic format as new data becomes available.  This yearly exchange will 

include the ICCP/ISN mapping files, identification of individual bus loads, 

seasonal equipment ratings and one-line drawing that will be used to expedite the 

model conversion process.  The Parties will also exchange updates that represent 

the incremental changes that have occurred to the EMS model since the most 

recent update. 

 

Pseudo-Tie Requirements:  The Native Balancing Authority Area and the 

Attaining Balancing Authority Area shall coordinate unit modeling with respect to 

the rules of the Native Balancing Authority and Attaining Balancing Authority for 

modeling a pseudo-tie.  If the Native Balancing Authority and Attaining 

Balancing Authority do not have this information, modeling data will be 

requested from the entity seeking to pseudo-tie the generating unit.  This includes 

coordination of specific technical details for each pseudo-tie.  Article 11.3 

provides more detail on pseudo-tie requirements. 
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4.1.4 Operations Planning Data. 

 

Purpose:  Operations planning data, which defines how a system was planned 

and built, is basic information needed to coordinate planning and operations 

between the Parties.   

 

Requirements:  Upon the written request of a Party, the other Party shall provide 

the information specified in Sections 4.1.4.1 through 4.1.4.11 inclusive, or any 

components thereof.  Each request shall specify the information sought and the 

requested frequency upon which it would be provided.  A Party receiving a 

request under this Section shall provide the information promptly to the extent the 

information is available to the Party.  Operations planning data is not generally 

considered Confidential Information but to the extent any of this data overlaps 

previously defined operating data in Section 4.1.2, it is considered Confidential 

Information.   

 

4.1.4.1 Flowgates. 

 

(a) Flowgate definitions including seasonal TFC, TRM, CBM, and 

a & b multipliers; 

 

(b) Flowgates to be added on demand; 

 

(c) List of Coordinated and Reciprocal Coordinated Flowgates;  

 

(d) List of Flowgates to recognize when selling point-to-point service 

(if different than list of Coordinated Flowgates); and 

 

(e) Requirements under Section 5.1.7. 

 

4.1.4.2 Transmission Service Reservations. 

 

(a) Daily list of all reservations, hourly increment of new reservations;  

 

(b) List of reservations to exclude; 

 

(c) Requirements under Sections 5.1.4 and 5.1.5; and 

 

(d) List of long-term firm reservations not subject to rollover rights. 

 

4.1.4.3 Available Flowgate Capability Data. 

 

Each Party will meet a minimum periodicity for calculating and making 

available AFCs to each other.  The minimum periodicity depends on the 
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service being offered.  Each Party will provide the following AFC data to 

the other Party: 

 

(a) Hourly for first seven (7) days posted at a minimum, once per hour; 

 

(b) Daily for days eight (8) through thirty-one (31), posted at a 

minimum, once per day; and 

 

(c) Monthly for months two (2) through eighteen (18), posted at a 

minimum, twice per month. 

 

4.1.4.4 Load Forecast. 

 

(a) Hourly for next seven (7) days, daily for days eight (8) through 

thirty-one (31), and monthly for months two (2) through eighteen 

(18), submitted once a day; 

 

(b) Identify the origin of the forecast (e.g., identity of RTO, RC, BA, 

etc.); 

 

(c) Indicate whether this forecast includes transmission system losses, 

and if it does, indicate what the percent losses are; 

 

(d) Identify non-conforming loads;  

 

(e) Indicate how municipal entities, cooperatives and other entity loads 

are treated.  Indicate whether they are included in the forecast.  If so, 

indicate the total load or net load after removing other entity 

generation; and 

 

(f) Requirements under Section 5.1.6. 

 

4.1.4.5 Generator Data. 

 

(a) Unit owner, bus location in model; 

 

(b) Seasonal ratings, PMIN, PMAX, QMIN, QMAX; 

 

(c) Station auxiliaries to extent gross generation has been reported; and 

 

(d) Regulated bus, target voltage and actual voltage. 
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4.1.4.6   Designated Network Resources. 

 

(a) Network Integration Transmission Service Specifications;  

 

(b) Designated Network Resource information; and 

 

(c) To the extent that Designated Network Resources operate between 

the markets administered by the Parties: 

 

(i) Indication of treatment as pseudo tie or dynamic/static 

schedules; 

(ii) Rules for sharing output between joint owners; and 

(iii) Transmission arrangements. 

 

 4.1.4.7     BAA Net Interchange from Reservations and Tags. 

 

(a) Any grandfathered agreements that do not appear in OASIS; and 

 

(b) If tags and reservations can not be used to develop BAA net 

interchange, then provide hourly unit commitment information for 

all generators in the BAA. 

 

 4.1.4.8     Dynamic Schedules.   

 

(a) List of dynamic schedules; 

(b) Identification of the dynamic schedules are being used to move load 

between the Parties’ respective RC Areas;  

 

(c) Identification of marginal generation zones; and 

 

(d) Requirements under Section 5.1.11.  

 

 4.1.4.9     Controllable Devices. 

 

(a) Phase shifters; 

 

(b) Market-dispatchable demand response resources greater than 50 

MW. 

 

(c) DC lines; and 

 

(c) Back-to-back AC/DC converters. 
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4.1.4.10     Generation and Transmission Outages. 
 

(a) Generation Outages that are planned or forecast, as soon as 

practicable, including all data specified in Section 5.1.1; 

 

(b) Transmission Outages that are planned or forecast, as soon as 

practicable, including all data specified in Section 5.1.3; and 

 

(c) Notification of all forced outages of both generation and 

transmission resources, not to exceed 30 minutes after they are 

identified. 

 

 4.1.4.11 Exchange of Operating Data. 
 

The Parties shall exchange such information as the Market Monitors of 

PJM and MISO may request, singly or jointly, in order to facilitate 

monitoring of markets in accordance with the Parties’ respective 

FERC-approved market monitoring plans. 
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4.2 Access to Data to Verify Market Flow Calculations.   

 

Each Party shall provide the other Party with data to enable the other Party independently 

to verify the results of the calculations that determine the market-to-market settlements 

under this Agreement.  A Party supplying data shall retain that data for two years from 

the date of the settlement invoice to which the data relates, unless there is a legal or 

regulatory requirement for a longer retention period.  The method of exchange and the 

type of information to be exchanged pursuant to this Section 4.2 shall be specified in 

writing and posted on the Parties’ websites.  The posted methodology shall provide that 

the Parties will cooperate to review the data and mutually identify or resolve errors and 

anomalies in the calculations that determine the market-to-market settlements.  If one 

Party determines that it is required to self report a potential violation to the Commission’s 

Office of Enforcement regarding its compliance with this Agreement, the reporting Party 

shall inform, and provide a copy of the self report to, the other Party.  Any such report 

provided by one Party to the other shall be “confidential information” as defined in this 

Agreement. 
 

Effective Date: 6/16/2011 - Docket #: ER11-3979-000 
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4.3 Cost of Data and Information Exchange. 

Requirements:  Each Party shall bear its own cost of providing information to the other 

Party pursuant to Section 4.1, except to the extent this provision is contrary to (a) any 

solution the FERC places into effect to the “hold harmless” issues the FERC identified in 

Alliance Companies, 100 FERC ¶ 61,137 (July 31, 2002); on rehearing, 103 FERC 

¶ 61,274 (June 4, 2003), and related clarifying orders, the “Hold Harmless Issues,” or 

(b) any agreement or agreements which include the following entities:  Michigan and 

Wisconsin parties (as described in the FERC Order referenced above), Commonwealth 

Edison, and American Electric Power which the FERC accepts as a solution to the Hold 

Harmless Issues. 
 

Effective Date: 6/16/2011 - Docket #: ER11-3979-000 
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ARTICLE V 

AFC CALCULATIONS 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1 AFC Protocols. 

 

Purpose:  The calculation of AFC is a forecast of transmission capability that may be 

available for use by transmission customers.  Use of transmission capability in one 

system can impact the loadings, voltages and stability of neighboring systems.  Because 

of this interrelationship, neighboring entities must exchange pertinent data for each entity 

to determine the AFC values for its own transmission system.  The exchange of data 

related to calculation of AFC is necessary to assure reliable coordination, and also to 

permit either Party to determine if, due to lack of transmission capability, it must refuse a 

transmission reservation in order to avoid potential overloading of facilities. 
 

As of the date of this Agreement, the Parties use the SDX System to exchange the 

planned status of generators rated greater than 50 MW, outages of all interconnections 

and other transmission facilities operated at greater than 100 kV, and peak load forecasts.  

This system has the capability to house hourly data for the next seven (7) days, daily data 

for the next thirty one (31) days, weekly data for the next month, and monthly data for 

the next three years. Continued use of this tool, and associated commitments under this 

Agreement, will assure the Parties’ ability to make reliable calculations efficiently. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.1 Generation Outage Schedules. 

 

Requirements:  Each Party shall provide the other with projected status of 

generation availability over the next twelve (12) months or more if available.  The 

Parties will update this data no less than once daily for the full posting horizon 

and more often as required by system conditions.  The data will include complete 

generation maintenance schedules and the most current available generator 

availability data, such that each Party is aware of each “return date” of a generator 

from a scheduled or forced outage.  At all times, this exchange will include the 

status of generators rated greater than 50 MW.  If the status of a particular 

generator of equal to or less than 50 MW is used within a Party’s AFC 

calculation, the status of this unit shall also be supplied. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.2 Generation Dispatch Order. 

 

Purpose:  Dispatch information combined with unit availability information 

permits each Party to develop a reasonably accurate dispatch for any modeled 

condition.  This methodology is more advantageous than scaling all available 

generation to meet generation commitments within an area and then increasing all 

generation uniformly to model an export, or uniformly decreasing all generation 

to model an import.  While excluding nuclear generation or hydro units from this 

scaling would provide some level of refinement, this approach is inadequate to 

identify transmission constraints and determine rational AFC values.   
 

The exchange of typical generation dispatch order or generation participation 

factors of all units on a BAA basis and other data under this Agreement will 

permit each Party to appropriately model future transmission system conditions. 

 

Requirements:  As necessary to permit a Party to develop a reasonably accurate 

dispatch for any modeled condition, each Party will provide the other Party with a 

typical generation dispatch order or the generation participation factors of all units 

on an affected BAA basis.  The generation dispatch order will be updated as 

required by changes in the status of the unit; however, a new generation dispatch 

order need not be provided more often than prior to each peak load season. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.3 Transmission Outage Schedules. 

 

Requirements:  Each Party will provide the other Party with the projected status 

of transmission outage schedules above 100 kV over the next twelve (12) months 

or more if available.  This data shall be updated no less than once daily for the full 

posting horizon and more often as required by system conditions.  The data will 

include current, accurate and complete transmission facility maintenance 

schedules, including the “outage date” and “return date” of a transmission facility 

from a scheduled or forced outage.   
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.4 Transmission Interchange Schedules/Net Scheduled Interchange. 

 

Purpose:  Because interchange schedules impact the short-term use of the 

transmission system, exchange of schedule data is necessary to determine the 

remaining capacity of the transmission system as well as to determine the net 

impact of loop flow. 

 

Requirements:  Each Party will make available to the other its reservation and 

interchange schedules/NSI, as required to permit accurate calculation of AFC 

values.  Due to the high volume of this data, the Parties shall either post this data 

to a mutually agreed upon site for downloading or utilize tag dump information 

by the other Party as required by its own process and timing requirements. 

 

In order to capture the impacts of the pseudo-tied unit on Flowgates, neither 

MISO, nor PJM nor the entity seeking to pseudo-tie that unit shall tag or request 

to tag the scheduled energy flows from a pseudo-tied Generation Resource 

because information about the pseudo-tie is included in the M2M congestion 

management procedure. 
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5.1.5 Reservations. 

 

Purpose:  Beyond the operating horizon, the impacts of existing transmission 

reservations are also necessary for the calculation of AFC for future time periods.  

Inasmuch as a transmission reservation is a right to use and not an obligation to 

use the transmission system, there is no certainty that any particular reservation 

will result in a corresponding interchange schedule.  This is especially true 

considering that the pro forma OATT approved by the FERC allows firm service 

on a given path to be redirected as non-firm service on any other path.  In 

addition, the ultimate transmission customer may not have, at a given time, 

purchased all transmission reservations on a particular source-to-sink path.  A 

further complication is that the duration or firmness of the one portion of the 

reservation may not be the same as the remaining portion.  Since prior to 

scheduling, it is difficult to associate reservations involving multiple 

Transmission Providers that may be used to complete a single transaction, double 

counting in the AFC determination process is a possibility.  It is acknowledged 

that reservations respecting one Party are not required to be incorporated into 

transmission models developed by the other Party. 
 

Requirements: 

 

(a) Each Party will make available to the other Party, upon a mutually agreed 

upon site, actual transmission service requests information for integration 

into each Party’s AFC determination process. 

 

(b) Each Party will develop practices for modeling transmission service 

requests, including external requests, and netting practices for any 

allowance of counterflows created by reservations in electrically opposite 

directions.  Each Party will provide the other Party with the procedures 

developed and implemented to model intra-party requests, requests on 

external parties, and reservation netting.  

 

(c) Each Party shall also create, maintain, and exchange a list of reservations 

from its OASIS that should not be considered in AFC calculations.  

Reasons for these exceptions include, for example, grandfathered 

agreements that grant access to more transmission than is necessary for the 

related generation capacity and unmatched intra-Party partial path 

reservations.  If a Party does not include a reservation in its own 

evaluation, the reservation should be excluded in the other Party’s 

analysis. 

 

(d) Each Party shall maintain a list of long-term firm reservations that are not 

subject to rollover rights and accordingly treat them in their process. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.6 Load Data. 

 

Requirements:  The Parties will exchange forecasted peak load data for each 

period in accordance with NERC reliability standards and NAESB business 

practices (e.g., daily, weekly, and monthly).  Since, by definition, peak load 

values may only apply to one (1) hour of the period, additional assumptions must 

be made with respect to load level when not at peak load conditions. This is in 

accordance with the FERC’s regulations at 18 C.F.R1. § 37.6(b)(4)(iv).  For the 

next seven (7) day horizon, the Parties shall either supply hourly load forecasts or 

they shall supply daily peak load forecasts with a load profile.  All load forecasts 

will be provided on a BAA or zone basis by the applicable RTO, RC, BA, or 

other applicable entity, including total distribution forecast by zones. 
 

 

 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 

 

 

 

 

                                                 
1 The Code of Federal Regulations (CFR) is the codification of the general and permanent rules published in the Federal Register by the 

executive departments and agencies of the Federal Government. 
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5.1.7 Calculated Firm and Non-firm AFC. 

 

Purpose:  Data exchange is required to determine if a transmission service 

reservation (or interchange schedule) will impact Flowgates to an extent greater 

than the (firm or non-firm) AFC and procedures are necessary to assure that each 

Party respects the other Party’s Flowgates as follows. 

 

Requirements: 

 

(a) The Parties will exchange firm and non-firm AFC for all relevant 

Flowgates. 

 

(b) Each Party will accept or reject transmission service requests based upon 

projected loadings on its own Flowgates as well as on RCFs under Article 

VI. 

 

(c) Each Party will limit approvals of requests for transmission service 

between the Parties, including roll-over transmission service, so as to not 

exceed the lesser of the sum of the thermal or stability capabilities of the 

tie lines that interconnect the Parties, provided that firm transmission 

service customers retain the rollover rights and reservation priority granted 

to them under the applicable Party’s OATT, and further provided that if 

explicitly stated in the applicable service agreement, a Party may limit 

rollover rights for new long-term firm service if there is not enough AFC 

to accommodate rollover rights beyond the initial term. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.8 Total Flowgate Capability (Flowgate Rating). 

 

Requirements:  The Parties will exchange (seasonal, normal and emergency) 

Total Flowgate Capability as well as all limiting conditions (thermal, voltage, or 

stability).  The Parties will update this information in a timely manner as required 

by changes on the transmission system.  
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.9 Identification of Flowgates. 
 

Requirements:  Each Party shall consider in its TFC and AFC determination 

process all Flowgates: (i) that may initiate a TLR event, (ii) that are significantly 

impacted by their own Party’s transactions, or (iii) as mutually agreed between 

the Parties.  A Party’s transactions are deemed to significantly impact another 

Party’s Flowgates if they have a response factor equal to or greater than the 

response factor cut-off used by the owning Party.  The Parties in their AFC 

determination and transmission service processing efforts shall use the response 

factor cut-off that the owning/operating Party uses for its Flowgates.   
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.10 Configuration/Facility Changes (for power system model updates). 

 

Requirements: 

 

(a) A mechanism will be maintained between the Parties to ensure that all 

significant system changes of a neighbor are incorporated in each Party’s 

AFC calculation model.  Although this information and a host of very 

detailed data are included in the MMWG/ERAG cases, this data exchange 

mechanism will address the ‘major’ changes that should be included in the 

AFC calculation models in a more timely manner.  This data exchange 

will occur no less often than prior to each peak load season. 

 

(b) In addition, the Parties agree to exchange AFC calculation models of their 

transmission systems as soon as mechanisms can be established to 

facilitate this exchange. 

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.11 Dynamic Schedule Flows. 

 

Requirements:  Each Party agrees to provide the other Party with the actual 

amount and future projection of dynamic schedule flows.  All dynamic schedule 

flows and tags will be submitted in accordance with NERC policy and 

procedures. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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5.1.12 Coordination of Transmission Reliability Margin Values. 

Requirements:  Each Party shall make transmission capability available for 

reserve sharing by including the significant impacts of the other Party’s 

generation outages in its TRM values.  The Parties will coordinate and share the 

necessary information for the determination of these impacts as necessary. 

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE VI 

RECIPROCAL COORDINATION OF FLOWGATES 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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6.1 Reciprocal Coordination of Flowgates Operating Protocols.  
 

6.1.1 Reciprocal Coordinated Flowgates. 

In order to coordinate congestion management proactively, each Party agrees to 

respect the other Party’s determinations of AFC and calculations of firmness 

(firm, non-firm, network, non-firm hourly) for real-time operations applicable to 

the Party’s Coordinated Flowgates. Additionally, each Party agrees to respect the 

allocations defined by the allocation process set forth in Section 6 of the 

Congestion Management Process. 

 

6.1.2 Coordination Process for Reciprocal Coordinated Flowgates. 

The Parties shall maintain the process and timing for exchanging their respective 

AFC calculations and Firm Flow calculations/allocations with respect to all RCFs.  

Further, the process will allocate Flowgate capability on a future-looking basis, 

including the allocation of Firm Capability for use in both internal dispatch and 

selling of transmission service.  The Congestion Management Process sets forth 

the procedure for reciprocal coordination.  For any controllable Flowgate, the 

historically determined Firm Flow on the Flowgate and any allocated rights to that 

Flowgate under this process are subject to the operating practices of the 

controllable device.  The operating practices of the controllable device will be 

made available to MISO and PJM before a change is made.  To the extent the 

controllable device is able to maintain the schedule across the controllable 

Flowgate, there are no parallel flows and a historical allocation based on parallel 

flows will not occur.  In this instance, the use of the controllable Flowgate will be 

limited to entities that have arranged transmission service across the interface 

formed by the controllable device.  To the extent the controllable device cannot 

maintain the schedule across the controllable Flowgate, there will be a historical 

allocation based on parallel flows. 

 

6.1.3 Real-Time Operations Process.  
The Parties’ capabilities and real-time actions shall be governed by and in 

accordance with the Congestion Management Process. 
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6.2 Costs Arising From Reciprocal Coordination of Flowgates. 

In the event redispatch occurs in order to coordinate congestion management under 

Section 6.1 or subparts thereof, including redispatch necessary to respect the other Party’s 

Flowgate, as set forth in Article XI, the Party responsible for the flow that required the 

redispatch shall bear the costs of the redispatch. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 

 

 

 

 



 

 

MISO Section 6.3 

MISO RATE SCHEDULES Transmission Capability for Reserve Sharing 

 30.0.0 

 

 Effective On: November 19, 2013 

 

6.3 Transmission Capability for Reserve Sharing. 

Each Party shall make transmission capability available for reserve sharing by either 

redispatching its Flowgates or holding TRM for generation outages in the other Party’s 

system.  The Party responsible for making transmission capability available for the 

reserve sharing obligation shall bear the costs of the redispatch to the extent the costs 

may be recovered under such Party’s OATT. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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6.4 Maintaining Current Flowgate Models. 

Each Party will maintain a detailed model of the other Party's system for operations and 

planning purposes.  Each Party’s model will be sufficiently detailed to properly honor all 

of that Party’s Coordinated Flowgates.  Furthermore, each Party will populate its model 

with credible data and will keep such models up-to-date. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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6.5 Sharing Contract Path Capacity. 

If the Parties have contract paths to the same entity, the combined contract path capacity 

will be made available for use by both Parties.  This will not create new contract paths for 

either Party that did not previously exist.  PJM will not be able to deal directly with 

companies with which it does not physically or contractually interconnect and MISO will 

not be able to deal directly with companies with which it does not physically or 

contractually interconnect.  
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ARTICLE VII 

COORDINATION OF OUTAGES 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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7.1 Coordinating Outages Operating Protocols. 

The Parties have an interregional outage coordination process for coordinating 

transmission and generation Outages to ensure reliability.  The Parties agree to the 

following with respect to transmission and generation Outage coordination. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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7.1.1 Exchange of Transmission and Generation Outage Schedule Data. 

Upon a Party’s request, the projected status of generation and transmission 

availability will be communicated between the Parties, subject to data 

confidentiality agreements.  All available information regardless of scheduled 

date will be shared.  The Parties shall exchange the most current information on 

proposed Outage information and provide a timely response on potential impacts 

of proposed Outages. 

 

The Parties agree that this information will be shared promptly upon its 

availability, but no less than daily and more often as required by system 

conditions.  The Parties shall utilize a common format for the exchange of this 

information.  The information includes the owning Party’s facility name; 

proposed Outage start date and time; proposed facility return date and time; date 

and time when a response is needed from the impacted Party to modify the 

proposed schedule; and any other information that may be relevant to the 

reliability assessment. 

 

Each Party will also provide information independently on approved and 

anticipated Outages formatted as required for the SDX System. 

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 

 

 

 

 



 

 

MISO Section 7.1.2 

MISO RATE SCHEDULES Evaluation & Coordination of Transmission & Generation Outag 

 30.0.0 

 

 Effective On: November 19, 2013 

 

7.1.2 Evaluation and Coordination of Transmission and Generation Outages. 

The Parties will utilize network applications to analyze planned critical facility 

maintenance to determine its effects on the reliability of the transmission system.  

Each Party’s Outage analysis will consider the impact of its critical Outages on 

the other Party’s system reliability, in addition to its own.  The analysis will 

include, as a minimum, an evaluation of contingencies, including potential real or 

reactive power concerns, voltage analysis and real and reactive power reserve 

analysis. 

 

On a weekly basis, daily if requested by one of the Parties, the operations staff of 

each Party shall jointly discuss any Outages to identify potential impacts.  These 

discussions should include an indication of either concurrence with the Outage or 

identify significant impact due to the Outage as scheduled.  Neither Party has the 

authority to cancel the other Party’s Outage (except transmission facilities 

interconnecting the two Parties’ transmission systems).  However, the Parties will 

work together to resolve any identified Outage conflicts.  Consideration will be 

given to Outage submittal times and Outage criticality when addressing Outage 

conflicts.  If Outage analysis indicates unacceptable system conditions, the Parties 

will work with one another and the facility owner(s), as necessary, to provide 

remedial steps to be taken in advance of proposed maintenance.  If an operating 

procedure cannot be developed and a change to the proposed schedule is 

necessary based on significant impact, the Parties shall discuss the facts involved 

and make every effort to effect the requested schedule change.  If this change 

cannot be accommodated, the Party with the Outage shall notify the impacted 

Party.  A request to adjust a proposed Outage date must include, identification of 

the facility(s) overloaded, and identify a similar time frame of more appropriate 

dates/times for the Outage. 

 

The Parties will notify each other of emergency maintenance and forced outages 

as soon as possible after these conditions are known (not to exceed thirty (30) 

minutes).  The Parties will evaluate the impact of emergency and forced outages 

on the Parties’ systems and work with one another to develop remedial steps as 

necessary. 

 

Outage schedule changes, both before or after the work has started, may require 

additional review.  Each Party will consider the impact of these changes on the 

other Party’s system reliability, in addition to its own.  The Parties will contact 

each other as soon as possible if these changes result in unacceptable system 

conditions and will work with one another to develop remedial steps as necessary. 

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE VIII 

PRINCIPLES CONCERNING JOINT OPERATIONS IN EMERGENCIES 
 

 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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8.1 Emergency Operating Principles. 
 

Purpose:  Joint emergency principles are essential due to the highly dependent nature of 

facilities under different authorities.  The Parties are committed to reliable operation of 

the transmission system under normal conditions, and will work closely together during 

emergency situations that place the stability of the transmission system in jeopardy.   

 

Requirements: 
 

8.1.1 

 In the event an emergency condition is declared in accordance with a Party’s published 

operating protocols, the Parties agree to provide emergency assistance to each other and 

to facilitate obtaining emergency assistance from a third party.  The Parties will 

coordinate respective actions to provide immediate relief until the declaring Party 

eliminates the declaration of emergency.  The Parties will notify each other of emergency 

maintenance and forced outages that would have a significant impact on the other Party 

as soon as possible after the conditions are known.  The Parties will evaluate the impact 

of emergency and forced outages on the Parties’ systems and coordinate to develop 

remedial steps as necessary or appropriate.  If the emergency response allows for 

coordinating with the other Party before action must be taken, the normal RTO to RTO 

request for action will be followed.  The Parties will conduct joint annual emergency 

drills and will ensure that all operating staff are trained and certified, if required, and will 

practice the joint emergency drills that include criteria for declaring an emergency, 

prioritized action plans, staffing and responsibilities, and communications. 
 

8.1.2 
In furtherance of maintaining system stability and providing prompt response to 

problems, the Parties agree that in situations where there is an actual IROL violation 

and/or the system is on the verge of imminent collapse, and when there exists an 

applicable emergency principles or operating guide, each Party will allow the affected 

Party to take immediate steps by modifying the normal RTO to RTO request procedure 

so that both Parties and affected operating entities can communicate and coordinate 

simultaneously via telephone conference call or other appropriate means.  Subsequent to 

such anomalous operations, the requesting Party will prepare a lessons learned report and 

provide copies thereof to the other Party and affected operating entities.  The purpose of 

the lesson learned report is to assist in improving operations so that future operations will 

be more proactive; thereby, avoiding such abnormal communications/procedures. 
 

8.1.3 
The Parties will work together and with the BAs with respect to which they serve as RTO 

or RC to jointly develop and commit to additional emergency principles and operating 

guides as the need for such procedures arises.  Existing emergency principles and 

operating guides shall be reviewed annually.  The Parties will make readily available to 

local operating entities, including BA operators, the current RTO restoration plans 

including the information contained therein concerning the black start plans of 
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interconnecting entities, subject to the procedures set forth in the then current business 

practices of the Parties, including appropriate security and confidentiality requirements. 

8.1.4 
Transmission System Emergencies may be implemented when, in the judgment of either 

Party, the system is in an emergency condition that is characterized by the potential, 

either imminently or for the next contingency, for system instability or cascading, or for 

equipment loading or voltages significantly beyond applicable operating limits, such that 

stability of the system cannot be assured, or to prevent a condition or situation that in the 

judgment of a Party is imminently likely to endanger life or property.  In the event that 

either it becomes necessary for either Party to declare a Transmission System Emergency 

for an area that is in close electrical proximity to both of the Parties’ RC Areas, both 

Parties will declare a Transmission System Emergency or redispatch without declaring a 

Transmission System Emergency, and take action(s) in kind to address the situation that 

prompted the Transmission System Emergency consistent with safe operating mode.  

These actions may include: 

 

(a) Curtailment of equivalent amounts of firm point-to-point transactions 

within both Parties; 

 

(b) Redispatching of generation within both Parties; and 

 

(c) Load shedding within both Parties. 
 

8.1.5 

In situations where an actual IROL violation exists, or for the next contingency would 

exist, and the transmission system is currently, or for the next contingency would be, on 

the verge of imminent collapse, and there is not an existing emergency principle or 

operating guide, each Party will receive, and subject to the next two sentences of this 

Section implement, the instruction of the affected Party, communicate the instruction to 

the affected entity within its own boundary, or utilize telephone conference call 

capabilities or other appropriate means of communication to allow simultaneous 

coordination/communication between the Parties and the affected entity.  All occurrences 

of this kind may be reviewed by either or both Parties after the fact, but the instruction of 

the affected Party shall be implemented when issued, except a Party may delay 

implementation in instances where a Party concludes that the requested action will result 

in a more serious condition on the transmission system, or the requested action is 

imminently likely to endanger life or property.  Financial considerations shall have no 

bearing on actions taken to prevent the collapse of the transmission system. 
 

8.1.6 
In a situation where an SOL violation exists within either Party’s RC Area, or for the next 

contingency would exist, the Parties will work together as necessary, following good 

utility practices, and take action in kind as required to address the situation. 
 

8.1.7 
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In its capacity as RC with respect to certain BAs (as applicable), each Party has the 

responsibility and authority to coordinate with the other Party and, as may be provided 

under arrangements other than this Agreement, direct emergency action on the part of 

generation or transmission to protect the reliability of the network.  Each Party shall 

exercise such authority in accord with good utility practice as required to resolve 

emergency conditions in the other Party’s RC Area of which it is aware and, in 

conjunction with its stakeholder processes, will develop detailed emergency operating 

procedures. 

 

8.1.7.1 Power System Restoration. 

Effective procedures for restoration of the network require coordination and 

communication at all levels of the Parties’ organizations and with their 

membership.  During power system restoration, the Parties will coordinate their 

actions with each other, as well as with other RTOs and operating entities in order 

to restore the transmission system as safely and efficiently as possible.  In order to 

enhance the effectiveness of actual restoration operations between the Parties, the 

Parties will conduct annual coordinated restoration drills.  These drills will stress 

cooperation and communication so that both Parties are positioned to better assist 

each other in an actual restoration. 

 

8.1.7.2 Joint Voltage Stability Operating Protocol. 

Voltage stability or collapse problems have the potential to cause cascading 

outages and therefore must be closely coordinated to maintain reliable operations.  

The Parties will coordinate their operations in accordance with good utility 

practice in order to maintain stable voltage profiles throughout their respective 

RC Areas.  The Parties will coordinate their established daily voltage/reactive 

management plans.  This coordination will serve to assure an adequate static and 

dynamic reactive supply under a credible range of system dispatch patterns across 

both Parties’ systems and will assure the plans are complementary. 

 

8.1.7.3 Operating the Most Conservative Result.  
When any one Party identifies an overload/emergency situation that may impact 

the other Party’s system and the other Party’s results/systems do not observe a 

similar situation, both Parties will operate to the most conservative result until the 

Parties can identify the reasons for these differences(s). 
 

8.1.8 Emergency Plans. 

Each Party agrees to annually review and update its emergency energy plans.  Each Party 

agrees to provide copies of its emergency energy plans to the other Party when the 

emergency plans are updated.  Each Party agrees to coordinate their emergency energy 

plans with the other Party.  The Parties recognize that part of this coordination is already 

established in this agreement as identified below. 

 

8.1.8.1 Emergency Plan Coordination. 

Each Party is responsible for overall Emergency Operations planning and 

coordination of such plans within its own BA.  Each Party will include its affected 
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member systems within its respective area into the development process of the 

overall normal and emergency operating procedures.  Each Party agrees to 

coordinate its load shedding plans with the other Party and other adjacent NERC 

TOPs and BAs. 

 

 

8.1.9 Emergency Capacity or Energy. 

A Party may request emergency assistance on the terms set forth in the Emergency 

Energy Transactions document.  Each Party agrees to notify the other Party whenever it 

is currently experiencing or is projected to experience an energy or capacity emergency.  

Parties shall establish procedures for requesting and supplying emergency energy.   
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE IX 

COORDINATED REGIONAL TRANSMISSION EXPANSION PLANNING 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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9.1 Administration; Committees. 

9.1.1 Joint RTO Planning Committee. 
The ISC shall form, as a subcommittee, a Joint RTO Planning Committee (JRPC), 

comprised of representatives of the Parties’ respective staffs in numbers and 

functions to be identified from time to time.  Each Party shall have the right, 

every other year, to designate a Chairman of the JRPC to serve a one-year 

calendar term.  The ISC shall designate the first Chairman.  The Chairman shall 

be responsible for the scheduling of meetings, the preparation of agendas for 

meetings, and the production of minutes of meetings.  The JRPC shall coordinate 

the coordinated system planning under this Agreement. 
For the purpose of coordinated system planning, the JRPC shall meet no less than 

twice per year.  The JRPC may meet more frequently during the development of a 

Coordinated System Plan as determined to be necessary by the Parties. 

9.1.1.1 JRPC Responsibilities 
The JRPC is the decision making body for coordinated system planning.  The 

Interregional Planning Stakeholder Advisory Committee (IPSAC) and other 

stakeholder groups may provide input to the JRPC. 

Responsibilities of the JRPC include the following: 

(a) On an annual basis the JRPC shall conduct a review of identified 

transmission issues in accordance with section 9.3.7.2.a of this Agreement.  

(b) The JRPC, with input from the IPSAC, shall determine if a Coordinated 

System Plan study should be performed.  If yes, such study shall be 

performed in accordance with section 9.3.7.2.b.  

(c) Prepare and document detailed procedures for the development of power 

system analysis models.  At a minimum, and unless otherwise agreed to by 

the Parties, the JRPC shall develop common power system analysis 

models to perform coordinated system planning, as well as models for 

power flow analyses, short circuit analyses, and stability analyses.  For 

studies of interconnections in close electrical proximity at the boundaries 

between the systems of the Parties, the JRPC will direct the performance 

of a detailed review of the appropriateness of applicable power system 

models. 

(d) Coordinate all planning activities under this Article IX, including the 

exchange of data. 

(e) Support the review by any federal or provincial agency of elements of the 

Coordinated System Plan. 

(f) Support the review by multi-state entities to facilitate the addition of inter-

state transmission facilities.  
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(g) Establish working groups as necessary to provide adequate review and 

development of the regional plans. 

(h) Establish a schedule for the rotation of responsibility for data 

management, coordination of stakeholder meetings, coordination of 

analysis activities, report preparation, and other activities. 

9.1.1.2 Participating in Multi-Party Studies 

The JRPC may combine with or participate in similarly established joint planning 

committees amongst multiple entities engaging in coordinated planning studies under 

tariff provisions or established under other joint agreements to which a Party is a 

signatory, for the purpose of providing for broader inter-regional planning coordination. 

 

9.1.1.3 Coordinated System Planning Website 

 Each Party shall host its own website for communication of information related to 

interregional transmission coordination procedures.  Under its direction, the JRPC shall 

coordinate with the Parties to ensure that all information and documents posted on each 

Party’s respective website is accurate and consistent.  Each Party’s website shall contain, 

at a minimum, the following information: 

(a) Link to this Joint Operating Agreement  

(b) Notice of scheduled IPSAC meetings 

(c) Links to materials for IPSAC meetings 

(d) Documents relating to Coordinated System Plan studies 

9.1.2 Interregional Planning Stakeholder Advisory Committee. 

The Parties shall form an IPSAC, in which participation is open to all stakeholders.  The 

IPSAC shall facilitate stakeholder review and input into coordinated system planning 

with respect to the development of the Coordinated System Plan.  IPSAC meetings shall 

be facilitated by the JRPC. 

 

For the purpose of coordinated system planning, the IPSAC shall meet no less than once 

per year.  The IPSAC may meet more frequently during the development of a 

Coordinated System Plan study as determined to be necessary by the Parties. 

The JRPC shall meet annually with the IPSAC to review identified transmission issues 

and provide input on whether a Coordinated System Plan study should be performed. 

IPSAC meetings shall be on a mutually agreed to date determined by the JRPC. 

 
The IPSAC will provide input to the JRPC on whether a Coordinated System Plan study 

should be performed pursuant to Section 9.3.7.2.a.  If it is determined by the JRPC that a 

study should be performed, the IPSAC will provide input to the JRPC during the 

performance of the Coordinated System Plan study pursuant to Section 9.3.7.2.b. 
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9.2 Data and Information Exchange. 

9.2.1   Annual Data and Information Exchange Requirement  
In support of interregional planning coordination, each Party shall provide the 

other with the following data and information on an annual basis and will follow 

the stipulations for such exchange as noted below.   

(a) Power flow models for projected system conditions for the planning horizon 

(up to the next ten (10) years) that include planned generation development 

and retirements, planned transmission facilities and seasonal load projections.  

(b) System stability models with detailed dynamic modeling of generators and 

other active elements.  

(c) Production cost models for projected system conditions for the planning 

horizon that include generation and load forecasts and planned transmission 

facilities.  

(d) Assumptions used in development of above power flow, stability and 

production cost models. 

(e) Contingency lists for use in power flow, stability, and production cost 

analyses. 

 

Models provided will be consistent with those used in the respective Party’s 

planning processes, including the processes of the NERC Transmission Planners 

of the Parties as may be necessary for the reviews performed under Section 

9.3.5.2. Formats for the exchange of data will be agreed upon by the Parties from 

time to time. Parties can provide the best available information and will not be 

required to develop unique models to meet the requirements of this Agreement. 

Data compiled through other multi-regional modeling efforts can be used to meet 

the data exchange requirements of this Agreement as agreed to in writing by both 

Parties. This annual data exchange will be completed during the first quarter of 

the calendar year, unless Parties agree in writing to a different timeline. 

 

9.2.2   Data and Information Exchange upon Request 

In addition to the data and information specified in Section 9.2.1, each Party shall 

provide the other with the following data and information upon request.  Unless 

otherwise indicated, such data and information shall be provided as requested by 

either Party, as available, within 30 calendar days from the date of such request or 

on a mutually agreed to schedule. 

(a) Any updates to data exchanged in accordance with Section 9.2.1. 

(b) Power flow models and assumptions needed for review of a Parties NERC 

Transmission Planner proposed plans pursuant to Section 9.3.5.2. Such 

models and assumptions are those that produce the Bulk Electric System 

needs of the Transmission Planners in the MISO and PJM regions driving 

reliability, economic transmission enhancement or expansion, public policy, 

or operational performance upgrades. 

(c) Short-circuit models for transmission systems that are relevant to the 

coordination of planning between the two Parties. 
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(d) The regional plan document produced by the Party and any long-term or 

short-term reliability assessment documents produced by the Party, the timing 

of each planned enhancement, and estimated in-service dates. 

(e) The status of expansion studies, such that each Party has knowledge that a 

commitment has been made to a system enhancement as a result of any such 

studies. 

(f) Identification and status of interconnection and long-term firm transmission 

service requests that have been received, including associated studies. 

(g) Transmission system maps in electronic or hard copy format for the Party’s 

bulk transmission system and lower voltage transmission system maps that are 

relevant to the coordination of planning between the two Parties. 

(h) Such other data and information as is needed for each Party to plan its own 

system accurately and reliably and to assess the impact of conditions existing 

on the system of the other Party. 
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9.3 Coordinated System Planning. 

The primary purpose of coordinated transmission planning and development of the 

Coordinated System Plan is to ensure that coordinated analyses are performed to identify 

expansions or enhancements to transmission system capability needed to maintain reliability, 

improve operational performance, enhance the competitiveness of electricity markets, or 

promote public policy.  The Parties will conduct such coordinated planning as set forth in this 

Section 9.3 and subsections thereof. 

 

9.3.1    Single Party Planning. 

Each Party shall engage in such transmission planning activities, including 

expansion plans, system impact studies, and generator interconnection studies, as are 

necessary to fulfill its obligations under its OATT or as it otherwise shall deem 

appropriate.  Such planning shall conform to applicable reliability requirements of 

the Party, NERC, applicable regional reliability councils, or any successor 

organizations, and any and all applicable requirements of federal, state, or provincial 

laws or regulatory authorities.  Each Party agrees to prepare a regional transmission 

planning report that documents its annual regional plan prepared according to the 

procedures, methodologies, and business rules documented by the region. The 

Parties further agree to share, on an ongoing basis, information that arises in the 

performance of such single party planning activities as is necessary or appropriate 

for effective coordination between the Parties, including, in addition to the 

information sharing requirements of Sections 9.2 and 9.3, information on requests 

received from generation resources that plan on permanently retiring or suspending 

operation consistent with the timelines of each Party’s OATT for such studies, and 

the identification of proposed transmission system enhancements that may affect the 

Parties’ respective systems. 

 

9.3.2     Coordinated System Plan. 

The Coordinated System Plan is the result of the coordination of the regional 

planning that is conducted under this Agreement. The Parties will coordinate any 

studies required to assure the reliable, efficient, and effective operation of the 

transmission system.  Results of such coordinated studies will be included in the 

Coordinated System Plan as further described in Section 9.3.7.  The Coordinated 

System Plan shall also include the results of ongoing analyses of requests for 

interconnection and ongoing analyses of requests for long-term firm transmission 

service.  The Parties shall coordinate in the analyses of these ongoing service 

requests in accordance with Sections 9.3.3 and 9.3.4.  The Coordinated System Plan 

shall be an integral part of the expansion plans of each Party.  To the extent that the 

JRPC agrees to combine with or participate in similarly established joint planning 

committees amongst multiple planning entities engaging in coordinated planning 

studies as provided for under Section 9.1.1.2, the coordinated planning analyses of 

this Protocol may be integrated into any joint coordinated planning analyses engaged 

in by the multiple parties, provided that the requirements of the Coordinated System 

Plan are integrated into the scope of such joint coordinated planning analyses. 
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9.3.3     Analysis of Interconnection Requests. 

In accordance with the procedures under which the Parties provide interconnection 

service, each Party will coordinate with the other the conduct of any studies required 

in determining the impact of a request for generator or merchant transmission 

interconnection.  Results of such coordinated studies will be included in the impacts 

reported to the interconnection customers as appropriate.   The process for 

coordination of interconnection studies and Network Upgrades is detailed below: 

 

(a) Consistent with the data exchange provisions of the Agreement, the 

Parties will exchange current modeling data as necessary for the study and 

coordination of interconnection requests. This will include the associated 

update of the other Party’s relevant queue requests, contingency elements, 

monitoring elements data, and other data as may be required. 

 

(b) The coordinated interconnection studies will determine the potential 

impact on the direct connect system and on the impacted Party.  The direct 

connect system will be responsible for communicating coordinated 

interconnection study results to the direct connect interconnection 

customer.   

 

(c) The queue position for MISO and PJM Interconnection Requests for 

purposes of affected system analysis performed by MISO and cost 

responsibility for the MISO identified system upgrades shall be 

established as follows.   

 

(i) The Interconnection Requests included in the study having the 

earlier deadline will have the higher queue priority.  The deadlines 

for each Party are: 

 

a. The MISO Definitive Planning Phase (“DPP”) cycle 

application deadline per the MISO OATT. 

 

b. The PJM System Impact Study start date per the PJM OATT. 

 

(ii) Interconnection Requests in MISO and PJM will not be considered 

to have equal queue priority.  In the event that the deadline 

established under subsection (c)(i)(a) falls on the same date as the 

study start date established in (c)(i)(b), queue priority for such 

Interconnection Requests shall be established based on each RTO’s 

respective anticipated System Impact Study start date, with the 

earlier start date having the higher queue priority. 

 

(d) The queue position assigned to PJM and MISO Interconnection Requests 

for purposes of affected system analysis performed by PJM and cost 



 

 

MISO Section 9.3 

MISO RATE SCHEDULES Coordinated System Planning 

 43.0.0 

 

 Effective On: April 6, 2020 

 

responsibility assignments for PJM identified system upgrades shall be 

established as follows: 

 

(i)  For Interconnection Requests submitted to PJM under PJM’s 

OATT, the Interconnection Customer must submit a complete and 

fully executed Generation Interconnection Feasibility Study 

Agreement.  The Interconnection Customer shall be assigned a 

priority, or Queue Position, based on the date and time all 

required information and requisite deposits are received in 

accordance with the PJM OATT, Part VI. 

 

(ii) For Interconnection Requests submitted through MISO’s 

Generator Interconnection Procedures under the MISO OATT, the 

Interconnection Customer shall be assigned a queue priority based 

on the DPP Phase II Completion Date compared to the PJM 

System Impact Study deadline.  The queue priority for 

Interconnection Requests in the same MISO DPP cycle will be 

based on alphanumeric ordering of the Interconnection Request’s 

project number. 

 

(e) The Parties will coordinate and mutually agree on the nature of studies to 

be performed to test the impacts of the interconnection on the potentially 

impacted Party.   

(i) The transmission reinforcement and the study criteria used in the 

coordinated interconnection studies will conform to and 

incorporate provisions as outlined in the PJM and MISO Business 

Practices Manuals and the Parties’ respective Tariffs. 

(ii) The PJM and PJM transmission owner study requirements, 

reinforcement criteria and cost allocation rules will apply to studies 

performed to determine impacts on the PJM transmission system 

when PJM evaluates the impact of MISO generation on PJM 

transmission facilities. 

(iii) The MISO and MISO transmission owner study requirements 

reinforcement criteria and cost allocation rules will apply to studies 

performed to determine impacts on the MISO transmission system 

when MISO evaluates the impact of PJM generation on MISO 

transmission facilities. 

(iv) For all tie lines between MISO and PJM, the reinforcement criteria 

and cost allocation rules will be applied based on which region 

identified the violation. 
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(v) The identification of all impacts on the Parties’ transmission 

systems shall include a description of the required system 

reinforcement(s), an estimated planning level cost and construction 

schedule estimates of the system reinforcements. 

(vi) If the Parties cannot mutually agree on the nature of the studies to 

be performed they can resolve the differences through the dispute 

resolution procedures documented in Article XIV of this 

Agreement. The Parties will strive to minimize the costs associated 

with the coordinated study process. 

(vii) During the course of affected system studies, MISO will sink the 

output of a PJM interconnection request in the same area or 

subregion, if applicable, as PJM and PJM will sink the output of a 

MISO interconnection request in the same area or subregion, if 

applicable, as MISO. 

(f) The affected system study for PJM Interconnection Requests will be 

coordinated as follows: 

(i) During the course of its interconnection feasibility studies, PJM shall 

monitor the MISO transmission system and provide to MISO the 

draft results of the potential impacts to the MISO transmission 

system.  This monitoring will include an examination of the potential 

for projects to impact the MISO system by determining whether the 

project under study has a ≥ 3 percent distribution factor on MISO 

facilities that operate below 500 kV or ≥ 10 percent distribution 

factor on MISO facilities that operate at or above 500 kV under 

system intact conditions. 

(ii) Following issuance of the PJM Feasibility Study report and after the 

Interconnection Customer executes the PJM System Impact Study 

Agreement, PJM shall forward to MISO, at a minimum of twice per 

year (March 15 and September 15), information of all 

Interconnection Requests that are entering the System Impact Study 

phase, necessary for MISO and the MISO transmission owners to 

study the impact of the PJM Interconnection Request(s) on the 

MISO transmission system.  MISO and the MISO transmission 

owners shall study the impact(s) of the PJM Interconnection 

Request(s) on the MISO transmission system and provide draft 

results to PJM by: 

a. February 1 for PJM Interconnection Request(s) provided to 

MISO on or before September 15 of the previous year; and  
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b. August 1 for PJM Interconnection Request(s) provided to 

MISO on or before March 15 of the same year.  

 

(iii) During the course of MISO’s affected system interconnection study 

for PJM interconnection projects, MISO shall apply Energy 

Resource Interconnection Service (ERIS) criteria to all of PJM’s 

Interconnection Request(s).  Detailed information about the 

modeling process and assumptions used by MISO for such analysis 

when MISO is the affected system are located in MISO’s Generation 

Interconnection Business Practices Manual, BPM-015 at section 6. 

 

(iv) During the determination of reinforcements for an Interconnection 

Request that are required to mitigate MISO constraint(s), PJM and 

MISO may identify other planned non-MISO reinforcement(s) that 

may alleviate such constraint(s) inside the MISO region.  Under such 

circumstances, any PJM interconnection project relying on those 

reinforcement(s) shall have limited injection rights until those 

reinforcement(s) are placed into service.  MISO shall determine the 

necessary injection limits associated with the PJM Interconnection 

Request that will be implemented in Real Time until the necessary 

upgrades identified through MISO’s affected system analysis are in 

service. 

(v) The results received from MISO, including any required 

transmission system reinforcements, shall be included in the PJM 

System Impact Study or Facilities Study report consistent with the 

PJM OATT. 

(g) The affected system study for MISO Interconnection Requests will be 

coordinated as follows: 

(i) After completion of DPP cycle application deadline and at least 

thirty (30) days prior to the commencement of the DPP Phase I, 

MISO shall perform screening analysis to monitor the PJM 

transmission system and provide to PJM the draft results of the 

potential impacts to the PJM transmission system.  This monitoring 

will include an examination of the potential projects to impact the 

PJM system through determination if the project under study has a ≥ 

3 percent distribution factor or ≥ 5 MW impact or ≥ 1 percent of 

facility rating on any PJM facilities under normal and contingency 

conditions. 

(ii) No later than five (5) Business Days after the commencement of the 

MISO DPP Phase I study, MISO shall forward to PJM information 
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necessary for PJM and the PJM transmission owners to study the 

impact of the MISO Interconnection Request(s), that entered DPP 

Phase I on the PJM transmission system. PJM and the PJM 

transmission owners may study the impact of the MISO 

Interconnection Request(s) on the PJM transmission system and 

provide any available preliminary results to MISO within 100 days 

following commencement of DPP Phase I. 

(iii) Prior to commencing the MISO DPP Phase II study, MISO shall 

forward to PJM the latest available information necessary for PJM 

and the PJM transmission owners to study the impact of the MISO 

Interconnection Request(s) included in such study on the PJM 

transmission system.  PJM and the PJM transmission owners shall 

study the impact of the MISO Interconnection Request(s) on the 

PJM transmission system and provide the study results to MISO no 

later than 30 days prior to the completion of DPP Phase II.  

(iv) Prior to commencing the MISO DPP Phase III study, MISO shall 

forward to PJM the latest available information necessary for PJM 

and the PJM transmission owners to study the impact of the MISO 

Interconnection Request(s) on the PJM transmission system.  PJM 

and the PJM transmission owners may study the impact of the 

MISO Interconnection Request(s) on the PJM transmission system 

and provide the study results to MISO no later than 30 days prior to 

the completion of DPP Phase III. 

(v) During the course of PJM’s affected system interconnection study 

for MISO interconnection projects, PJM shall model all MISO 

interconnection projects that have requested Network Resource 

Interconnection Service (NRIS) under the MISO OATT as a 

Capacity Resource under the PJM OATT and all MISO 

interconnection projects that have requested ERIS under the MISO 

OATT as an Energy Resource under the PJM OATT.  All projects 

will be modeled and studied using the criteria and methodology 

described in PJM Manual 14B, section 2, and further supplemented 

by requirements in PJM Manual 14A, section 4.  These sections 

detail the processes and modeling used by PJM for all its planning 

analyses, including affected system studies.   

(vi) The results received from PJM, including any required transmission 

system reinforcements, shall be included in the MISO System 

Impact Study report. 

(h) During the determination of reinforcements for an Interconnection 

Request that are required to mitigate PJM constraint(s), PJM and MISO 

may identify other planned non-PJM reinforcement(s) that may alleviate a 
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constraint inside the PJM region.  Under such circumstances, any MISO 

interconnection project relying on those reinforcement(s) shall have 

limited injection rights until those reinforcement(s) are placed into service.  

PJM shall determine the necessary injection limits associated with the 

MISO Interconnection Request that will be implemented in Real Time 

until the necessary upgrades identified through PJM’s affected system 

analysis are in service. 

(i) If the coordinated interconnection study identifies constraints that require 

infrastructure additions on the impacted system to mitigate them, then the 

potentially impacted Party may perform its own analysis, in conjunction 

with the direct connect Party’s Interconnection Studies.    The 

interconnection customer whose project requires mitigation of 

constraint(s) found on an impacted Party’s system shall enter into the 

appropriate Facilities Study agreement as required under the impacted 

Party’s OATT. 

(j) The direct connect system will collect from the interconnection customer 

the costs incurred by the potentially impacted Party associated with the 

performance of such studies and forward collected amounts to the 

potentially impacted Party.  

(k) If the results of the coordinated study process indicate that Network 

Upgrades are required in accordance with procedures, guidelines, criteria, 

or standards applicable to the potentially impacted system, the direct 

connect system will identify the need for such Network Upgrades in the 

appropriate study report prepared for the interconnection customer. 

(l) Requirements for construction of such Network Upgrades will be under 

the terms of the applicable OATT, agreement among owners of 

transmission facilities subject to the control of the potentially impacted 

Party and consistent with applicable federal, state or provincial regulatory 

policy. 

(m) The Interconnection Customer whose project requires mitigation of 

constraint(s) found on an impacted Party’s system shall enter into the 

appropriate Facilities Study Agreement as required under the impacted 

Party’s Tariff. 

(n) In the event that Network Upgrades are required on the potentially 

impacted Party’s system, then interconnection service will commence on a 

schedule mutually agreed upon among the Parties.  This schedule will 

include milestones with respect to the Network Upgrade construction and 

the amount of service that can commence after each milestone. 
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(o) Each Party will maintain a separate interconnection queue.  The Parties 

will maintain a composite listing of interconnection requests for all 

interconnection projects that have been identified as potentially impacting 

the systems of both Parties.  These lists will be presented annually to the 

IPSAC.  

 

9.3.4 Analysis of Long-Term Firm Transmission Service Requests. 

In accordance with applicable procedures under which the Parties provide long-

term firm transmission service, the Parties will coordinate the conduct of any 

studies required to determine the impact of a request for such service.  Results of 

such coordinated studies will be included in the impacts reported to the 

transmission service customers as appropriate.  The process for the coordination 

of studies and Network Upgrades shall be documented in the respective Party’s 

business practices manuals that are publicly available on each Party’s website.  

Both Parties’ manual language shall be coordinated so as to ensure the 

communication of requirements is consistent and includes the following: 

 

(a) The Parties will coordinate the calculation of AFC values associated with 

the service, based on contingencies on the systems of each Party that may 

be impacted by the granting of the service. 

(b) Upon the posting to the OASIS of a request for service, the Party receiving 

the request will coordinate the study of the request, pursuant to each 

Party’s business practices manuals, which will determine the potential 

impact on each Party’s system.  The Party receiving the request will be 

responsible for communicating coordinated study results to the customer 

requesting such service.   

(c) If the potentially impacted Party determines that its system may be 

materially impacted by the service, and the nature of the service is such 

that a request on the potentially impacted Party’s OASIS is unnecessary 

(i.e., the potentially impacted Party is “off the path”), then the potentially 

impacted Party will contact the Party receiving the request and request 

participation in the applicable transmission service studies.  The Parties 

will coordinate with respect to the nature of studies to be performed to test 

the impacts of the requested service on the potentially impacted Party, 

who will perform the studies.  The Parties will strive to minimize the costs 

associated with the coordinated study process.  The JRPC will develop 

screening procedures to assist in the identification of service requests that 

may impact systems of parties other than the system receiving the request. 

(d) Any coordinated studies will be performed in accordance with the 

mutually agreed upon study scope and timeline requirements developed by 

the Parties.  If the Parties cannot mutually agree on the nature and timeline 

of the studies to be performed they can resolve the differences through the 
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dispute resolution procedures documented in Article XIV of this 

Agreement. 

(e) If constraints are identified during the coordinated study on the impacted 

system, then the potentially impacted Party may perform its own analysis 

in conjunction with the studies performed by the Party that has received 

the request for service.  The customer whose request for service requires 

mitigation of constraint(s) found on an impacted Party’s system shall enter 

into the appropriate facilities study agreement as required under the 

impacted Party’s OATT.  During the Facilities Study, the potentially 

impacted Party will conduct its own Facilities Study as a part of the Party 

receiving the request’s Facilities Study.  The study cost estimates 

indicated in the study agreement between the Party receiving the request 

and the transmission service customer will reflect the costs and the 

associated roles of the study participants.  The Party receiving the request 

will review the cost estimates submitted by all participants for 

reasonableness, based on expected level of participation and 

responsibilities in the study. 

(f) The Party receiving the request will collect from the transmission service 

customer and forward to the potentially impacted system the costs 

incurred by the potentially impacted systems associated with the 

performance of such studies. 

(g) If the results of a coordinated study indicate that Network Upgrades are 

required in accordance with procedures, guidelines, criteria, or standards 

applicable to the potentially impacted system, the Party receiving the 

request will identify the need for such Network Upgrades in the system 

impact study prepared for the transmission service customer. 

(h) Requirements for the construction of such Network Upgrades will be 

under the terms of the OATTs, agreement among owners of transmission 

facilities subject to the control of the potentially impacted Party and 

consistent with applicable federal, state, or provincial regulatory policy.  

(i) In the event that Network Upgrades are required on the potentially 

impacted Party’s system, then transmission service will commence on a 

schedule mutually agreed upon among the Parties.  This schedule will 

include milestones with respect to the Network Upgrade construction and 

the amount of service that can commence after each milestone. 

 
9.3.5 Analysis of Incremental Auction Revenue Rights Requests.  

The Parties will coordinate, as deemed appropriate,1 the conduct of any studies in 

response to a request for Incremental Auction Revenue Rights (“Incremental ARRs”) 

 
1  Infra (b). 
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(“Incremental ARR Request”) made under one Party’s tariff to determine its impact on 

the other Party’s system. Results of such coordinated studies will be included in the 

impacts reported to the customer requesting Incremental ARRs as appropriate. 

Coordination of studies and Network Upgrades will include the following:  

 

(a)  The Parties will coordinate the base Firm Flow Entitlement values associated with 

the Coordinated Flowgates that may be impacted by the Incremental ARR 

Request.  

 

(b) Upon receipt of an Incremental ARR Request or the review of studies related to 

the evaluation of such request, the Party receiving the Incremental ARR Request 

will determine whether the other Party is potentially impacted. If the other Party is 

potentially impacted, the Party receiving the Incremental ARR Request will notify 

the other Party and convey the information provided in the request in addition to 

but not limited to the list of impacted constrained facilities.  

 

(c)  During the System Impact Study, the potentially impacted Party may participate 

in the coordinated study by providing input to the studies to be performed by the 

Party receiving the Incremental ARR Request. The potentially impacted Party 

shall determine the Network Upgrades, if any, needed to mitigate constraints on 

identified impacted facilities. The Parties shall coordinate to ensure any proposed 

Network Upgrades maintain the reliability of each Party’s transmission system.  

(d)  Any coordinated System Impact Studies will be performed in accordance with the 

mutually agreed upon study timeline requirements developed by the Parties. If the 

Parties cannot mutually agree on the nature and timeline of the studies to be 

performed they can resolve the differences through the dispute resolution 

procedures documented in Article XIV of this Agreement in accordance with 

applicable tariff provisions.  

 

(e)  During the Facilities Study, the potentially impacted Party may conduct its own 

Facilities Study as a part of Facilities Study being conducted by the Party that 

received the Incremental ARR request. The study cost estimates indicated in the 

Facility Study Agreement between the Party receiving the request and the 

Incremental ARR customer will reflect the costs and the associated roles of the 

study participants, including the potentially impacted Party. The Party receiving 

the request will review the cost estimates submitted by all participants for 

reasonableness, based on expected level of participation and responsibilities in the 

study.  

 

(f)  The Party receiving the Incremental ARR Request shall collect from the 

Incremental ARR customer, and forward to the potentially impacted Party, the 

agreed upon payments associated with the performance of such studies.  

 

(g)  If the results of the coordinated study indicate that Network Upgrades are required 

in accordance with procedures, guidelines, criteria, or standards applicable to the 
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potentially impacted Party, the Party receiving the request will identify the need 

for such Network Upgrades in the System Impact Study prepared for the 

Incremental ARR customer.  

 

(h)  The construction of such Network Upgrades will be subject to the terms of the 

potentially impacted Party’s tariff, the agreement among owners transferring 

functional control of transmission facilities to the control of the potentially 

impacted Party, and applicable federal, state, or provincial regulatory policy.  

 

(i)  In the event that Network Upgrades are required on the potentially impacted 

Party’s system, the Incremental ARR will commence on a schedule mutually 

agreed upon among the Parties. This schedule will include milestones with respect 

to the Network Upgrade construction and the amount of service that can 

commence after each milestone. 
 
1  Infra (b). 
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9.3.6  Analysis of Generator Deactivations (retirements and suspensions). 

    

(a) The Party (“Noticed Party”) receiving a new request from a generation owner to 

retire, deactivate, or mothball (or suspend operations as defined under the MISO 

Tariff) its generation unit will notify the other Party of such deactivation request no 

later than five (5) business days after receipt of the notice by the Noticed Party.  The 

other Party (“Other Party”) will determine if any study is required to evaluate 

potential impacts to its system due to the proposed generator deactivation in the 

Noticed Party’s system.  Any studies required due to a notice to deactivate (retire or 

suspend operations as defined under the MISO Tariff) will be performed under each 

Party’s respective Tariff.  Each Party’s regional study results will be documented 

and provided to the other Party for informational purposes only. 

 

(b) Both Parties will share all information necessary to evaluate potential impacts to 

their respective systems due to the notice.  Such coordination shall provide for:   

 

(i) Exchange of current power flow modeling data as necessary for the study and 

coordination of generator deactivations (retirements and suspensions).  This 

will include the associated update of the other Party’s generator availability, 

contingency elements, monitoring elements data, and other data as may be 

required. 

 

(ii) Coordination by the Parties to align the assumptions of any analyses during 

development of the scope of any required studies.  The scope design will 

include, as appropriate, evaluation of the transmission system against the 

criteria applicable to each Party for such studies. 

 

(c) Following the exchange of information pursuant to section 9.3.6(b), the Other Party 

will conduct screening and evaluation of projects needed to mitigate identified 

impacts on its system.  The Other Party will use reasonable efforts to perform an 

initial assessment and provide an indication of the impacts on its system to the 

Noticed Party within 65 days of receipt of the notice from the Noticed Party.  The 

Other Party will provide a list of potential system reinforcements required on its 

system and estimated time for completion of those system reinforcements to the 

Noticed Party as soon as they are available.  

 

(d) Each Party will be responsible for any regional Network Upgrades or other 

mitigation required on their respective system as a result of a request to deactivate 

(retirement or suspension).    

 

(e) Any impact(s) on the Other Party’s system identified in the analysis will not be used 

to determine the need to retain the generator requesting to deactivate.   

 

(f) The identification of Network Upgrades required for generator deactivation 

(retirement or suspension) in the Other Party’s system may require coordination 
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through the JRPC.  The Parties will endeavor to make such information available to 

the JRPC in a timely manner following publication of information through the 

Parties’ regional processes.  Additional coordination, as may be needed, will be 

conducted pursuant to the Coordinated System Plan study process as mutually 

agreed to be the Parties in accordance with the provisions of Section 9.3.7.  

 

(i) The JRPC will incorporate any needed regional upgrades that may be 

identified by the generator deactivation studies coordinated pursuant to this 

section 9.3.6 into the annual review processes of Section 9.3.7 for the 

purpose of determining if there is a more efficient or cost effective 

Interregional Reliability Project that may replace one or more of the 

identified regional Network Upgrades required for the generator deactivation. 

 

(ii) The JRPC will consider the results of the deactivation analyses forwarded to 

the committee at the next scheduled JRPC meeting or within 30 days of 

receipt of the completed study information from both Parties.  Depending on 

the timing of the receipt of the study information, the JRPC will determine 

the most appropriate process for including the regional deactivation results 

into the development of the Coordinated System Plan.  Such process will 

include IPSAC review according to the Coordinated System Plan process of 

Section 9.3.7. 

 

(iii)Throughout the interregional review process any confidentiality provisions of 

the Parties Tariff’s will be respected.  Critical identified Interregional 

Reliability Projects for which the need to begin development is urgent will be 

presented to the Parties’ Boards for approval as soon as possible after 

identification through the Coordinated System Plan study process.  Other 

identified Interregional Reliability Projects presented to the Parties’ Boards 

for approval in the normal regional planning process cycle as long as this 

cycle does not delay the implementation of a necessary upgrade.   
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9.3.7 Development of the Coordinated System Plan. 

 

9.3.7.1 

 Each Party agrees to assist in the preparation of a Coordinated System Plan 

applicable to the Parties’ systems.  Each Party’s annual transmission planning 

reports will be incorporated into the Coordinated System Plan, however, neither 

Party shall have the right to veto any planning of the other Party nor shall either 

Party have the right, under this Section, to obtain financial compensation due to 

the impact of another Party’s plans or additions.  The Coordinated System Plan 

will be finalized only after the IPSAC has had an opportunity to review it and 

respond.  The Coordinated System Plan shall: 

 

(a) Integrate the Parties’ respective transmission expansion plans, 

including any market-based additions to system infrastructure 

(such as generation, market participant funded, or merchant 

transmission projects) and Network Upgrades identified jointly by 

the Parties, together with alternatives to Network Upgrades that 

were considered; 

(b) Set forth actions to resolve any impacts that may result across the 

seams between the Parties’ systems due to the integration 

described in the preceding part (a); and 

(c) Describe results of the joint transmission analysis for the combined 

transmission systems, as well as explanations, as may be 

necessary, of the procedures, methodologies, and business rules 

utilized in preparing and completing the analysis. 

 

9.3.7.2 

 Coordination of studies required for the development of the Coordinated System 

Plan will include the following: 1) annual issues review to determine the need for 

a Coordinated System Plan study described in Section 9.3.7.2.a; and 2) 

Coordinated System Plan study described in Section 9.3.7.2.b. 

 

 

(a) Determine the Need for a Coordinated System Plan Study 

 
(i) On an annual basis, beginning in the fourth quarter of each 

calendar year and continuing through the first quarter of the 

following calendar year, the Parties shall perform an annual 

evaluation of transmission issues identified by each Party, 

including issues from the respective Party’s market 

operations and annual planning processes, or Third-Parties.  

This annual review of transmission issues will be 

administered by the JRPC on a mutually agreed to schedule 

taking into consideration each Party’s regional planning 
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cycles.   

(ii) The JRPC’s annual review of transmission issues shall 

include the following steps: 

a. Exchange of the following information during the 

fourth quarter of each calendar year or as specified 

below: 

 

i. Regional issues and newly approved regional 

projects located near the interface or expected to 

impact the adjacent region; 

 

ii. Newly identified regional transmission issues 

for which there is no proposed solution; 

 

iii. Interconnection and long-term firm transmission 

service requests under coordination by the 

Parties located near the interface or expected to 

impact the adjacent region will be exchanged 

pursuant to sections 9.3.3 and 9.3.4, 

respectively; 

 

iv. Market-to-market historical flowgate congestion 

between the Parties. 

 

b. Joint review by the Parties of regional issues and 

solutions in January of each calendar year; 

 

c. Receipt of Third Party issues in the first quarter of each 

calendar year; 

 

d. Review of regional issues with input from stakeholders 

at the IPSAC meeting conducted during the first quarter 

of each calendar year; and 

 

e. Decision by the JRPC on whether or not to conduct a 

Coordinated System Plan study. 
 

 

 (iii) The JRPC through each Party’s respective electronic 

distribution lists shall provide a minimum of 60 calendar 

days advance notice of the IPSAC meeting to be held in the 

first quarter of each year to review identified transmission 

issues. Stakeholders may identify and submit transmission 

issues and supporting analysis no later than 30 calendar 

days in advance of the meeting, for consideration by the 
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IPSAC and JRPC. 

 

(iv) Within 45 days following the annual issues evaluation 

meeting with IPSAC in the first quarter of the calendar 

year, the JRPC will determine, taking into consideration 

input provided by the IPSAC, the need to perform a 

Coordinated System Plan study.  A Coordinated System 

Plan study shall be initiated by either of the following: (1) 

each Party in the JRPC votes in favor of performing the 

Coordinated System Plan study; or (2) if after two 

consecutive years in which a Coordinated System Plan 

study has not been performed, and one Party votes in favor 

of performing a Coordinated System Plan study. The JRPC 

shall inform the IPSAC of the decision whether or not to 

initiate a Coordinated System Plan study within five 

business days of the JRPC’s decision. 

 

(v) When a Coordinated System Plan study is determined to be 

necessary, the JRPC shall agree to the start date of the 

study and identify whether it is a targeted study as defined 

in this Section at (vi) or a more complex, two-year cycle 

study as defined in this Section at (vii). 

 

(vi) If a Coordinated System Plan study includes targeted 

studies of particular areas, needs or potential expansions to 

ensure that the coordination of the reliability and efficiency 

of the Parties’ transmission systems, then such targeted 

studies will be conducted during the first half of the 

calendar year.  In years when the Coordinated System Plan 

study includes only targeted studies as defined herein, they 

may be conducted at any time during the calendar year but 

shall be completed within the calendar year in which they 

are identified. 

 

(vii) A Coordinated System Plan study may include more 

complex, longer duration studies that may involve 

development of a joint model, as appropriate, to address 

reliability, market efficiency or public policy needs.  Such 

studies will be conducted on a two-year cycle commencing 

in the third quarter of the first year of the two-year cycle, if 

the need is determined by the JRPC.  A Coordinated 

System Plan study scheduled on a two-year cycle will 

conclude no later than the end of the second year of the 

two-year cycle. 
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(a) For a Coordinated System Plan study scheduled on a 

two-year cycle, the JRPC will provide notice to the 

IPSAC in the fourth quarter of the year preceding 

commencement of the two-year study cycle.  

(b) The first year of the two-year study cycle will consist of 

model preparation and issue identification and be timed 

in accordance with each RTO’s regional planning 

processes for model preparation and issue 

identification. Two-year study cycle activities and their 

interaction with regional activities are further described 

in the applicable sections of 9.3.7, particularly in 

section 9.3.7.2(b)(vii). 

(viii) When a Coordinated System Plan study is determined to be 

necessary by the JRPC, the specific study process steps will 

depend on the type and scope of the study.  The JRPC shall 

provide a schedule and binding deadlines for each step in 

the Coordinated System Plan study process no later than 15 

days after the IPSAC meeting provided for in Section 

9.3.7.2(b)(ii) following the JRPC’s decision to initiate such 

study. 

 

(b) Coordinated System Plan Study Process 

 

(i) Each Party will be responsible for providing the technical 

support required to complete the analysis for the study.  

The responsibility for the coordinated study and the 

compilation of the coordinated study report will alternate 

between the Parties. 

 

(ii) The JRPC will develop a scope and procedure for the 

coordinated planning analysis.  The scope of the studies 

will include evaluations of issues resulting from the annual 

coordinated review and analysis of the Parties transmission 

issues.  The scope and schedule for the Coordinated System 

Plan study will include the schedule of IPSAC review and 

input at all stages of the study.  Study scope and 

assumptions will be documented and provided to the 

IPSAC for review and comment at an IPSAC meeting 

scheduled no later than 30 days after the decision to 

conduct a Coordinated System Plan study. 

 

(iii) Ad hoc study groups may be formed as needed to address 

localized seams issues or to perform targeted studies of 
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particular areas, needs, or potential expansions and to 

ensure the coordinated reliability and efficiency of the 

systems.  Under the direction of the Parties, study groups 

will formalize how activities will be implemented.  

Targeted studies will utilize the best available regional 

models for transmission and market efficiency analysis 

 

(iv) The Coordinated System Plan study will consider the 

identified issues reviewed by the JRPC and IPSAC for 

further evaluation of potential remedies consistent with the 

criteria of this Protocol and each Party’s criteria.  

Stakeholder input will be solicited for potential remedies to 

identified issues, which includes stakeholder and 

transmission developer proposals for Interregional Projects.  

The study scope developed under Section 9.3.7.2(b)(ii) will 

include the schedule for acceptance of such stakeholder 

Interregional Project proposals including supporting 

analyses that address issues identified in the JRPC 

solicitation.    

 

(v) The Parties will document the scope and assumptions 

including the process and schedule for the conduct of the 

study.  The scope design will include, as appropriate, 

evaluation of the transmission system against the reliability 

criteria, operational performance criteria, economic 

performance criteria, and public policy needs applicable to 

each Party.   

 

(vi) The Parties will use planning models that are developed in 

accordance with the procedures to be established by the 

JRPC. If the JRPC develops joint study models, the JRPC 

will do so consistent with the models and assumptions used 

for the regional planning cycle most recently completed, or 

underway, as appropriate.  If the Coordinated System Plan 

study requires transmission evaluations driven by different 

regional needs (for example transmission that addresses 

any combination of needs including regional reliability, 

economics and public policy), then the coordination of 

studies, models, and assumptions will include the analyses 

appropriate to each region.  The Parties will develop 

compromises on assumptions when feasible and will 

incorporate study sensitivities as appropriate when different 

regional assumptions must be accommodated.  Known 

updates and revisions to models will be incorporated in a 

comprehensive fashion when new base planning models are 
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available.  Prior to the availability of a new comprehensive 

base model, known updates will be factored in, as 

necessary, into the review of results.  Models will be 

available for stakeholder review subject to confidentiality 

and Critical Energy Infrastructure Information (CEII) 

processes of the Parties.  The IPSAC will have the 

opportunity to provide feedback to the JRPC regarding the 

study models.   

 

(vii) When Coordinated System Plan studies are undertaken 

pursuant to a two-year study cycle defined in this Section at 

(a)(vii), the following schedule will be followed unless 

otherwise mutually agreed to by the Parties. 

 

a. Parties will provide updated identification of regional 

issues identified in this Section at (a) by January of the 

second year of the two-year cycle. 

 

i. If MISO conducts a regional Market Congestion 

Planning Study as part of the MTEP, MISO will use 

that Market Congestion Planning Study to identify 

the MISO regional issues that will be incorporated 

into the Coordinated System Plan study.  MISO 

regional issues identified in a regional Market 

Congestion Planning Study will be made available 

for incorporation into the Coordinated System Plan 

study between November of the first year and 

January of the second year of the two-year cycle.  If 

MISO does not conduct a regional Market 

Congestion Planning Study as part of the MTEP, 

MISO will use MISO’s most recent production cost 

models to identify regional issues and will provide 

the regional issues identified for incorporation into 

the Coordinated System Plan study between 

November of the first year and January of the 

second year of the two-year cycle.  For matters 

addressing reliability specifically, MISO will use 

issues identified in the most recent MTEP report, 

available annually in December, and the reliability 

projects, submitted in September of the prior year 

being considered for inclusion in the current MTEP.  

MISO will include these projects in the regional 

issues made available for incorporation into 

Coordinated System Plan study. 
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ii. PJM regional reliability and Market Efficiency 

analyses will be used to identify regional issues that 

will be incorporated into the Coordinated System 

Plan study.  Regional reliability analysis proceeds 

throughout the calendar year identifying PJM 

issues, including issues near the seam.  These seams 

issues are presented to all stakeholders at the PJM 

Transmission Expansion Advisory Committee 

meetings and the PJM competitive window process, 

if eligible.  PJM’s long-term economic analysis 

cycles are conducted during two consecutive 

calendar years according to the schedule presented 

to stakeholders at the Transmission Expansion 

Advisory Committee meetings.  The development 

of the economic model occurs throughout the first 

three quarters of the first year of the two-year study 

cycle and is made available for stakeholder review 

and comment prior to opening PJM’s long-term 

proposal window later in the first year of the two-

year study cycle.  Both regional and interregional 

project proposals are submitted through the PJM 

project proposal windows consistent with Schedule 

6, section 1.5.8(c) of the PJM Amended and 

Restated Operating Agreement.  Interregional 

Project proposals entered into a PJM short-term or 

long-term proposal window will be analyzed along 

with PJM regional project proposals.  Consistent 

with Schedule 6, section 1.5.8(d) of the PJM 

Amended and Restated Operating Agreement, PJM, 

in consultation with the Transmission Expansion 

Advisory Committee, shall determine the more 

efficient or cost effective transmission 

enhancements and expansions available for 

incorporation into the Coordinated System Plan 

study. 

 

 

b. MISO and PJM regional models will be made available 

to the IPSAC for stakeholder review and comment in 

the first year of the two-year cycle as detailed below: 

 

i. MISO will make available its most recent MTEP 

cycle long-term multi-year power flow models for 

reliability analysis and multi-year production cost 



 

 

MISO Section 9.3 

MISO RATE SCHEDULES Coordinated System Planning 

 43.0.0 

 

 Effective On: April 6, 2020 

 

models with multiple economic Futures for 

economic analysis, annually by November 30. 

 

ii. PJM will make available its most recent regional 

reliability model that is updated annually in the first 

quarter of each calendar year.  PJM’s regional 

economic model is prepared according to the 

assumptions and schedule as discussed at the 

Transmission Expansion Advisory Committee 

meeting scheduled in the first quarter of year one of 

PJM’s long-term regional planning cycle.  The 

economic model is available for stakeholder review 

and feedback during the third quarter of the first 

year of PJM’s two year planning cycle. 

 

c. Stakeholder Interregional Project proposals, satisfying 

applicable regional and interregional requirements, will 

be accepted by PJM in its project proposal windows as 

detailed in Schedule 6 of the PJM Amended and 

Restated Operating Agreement. 

 

d. Stakeholder identification of Interregional Project 

proposals, satisfying the applicable regional and 

interregional requirements, will be accepted in the 

MISO MTEP regional process approximately between 

January through March of the second year of the two-

year cycle.  A precise timeframe will be provided in 

each MTEP cycle. 

 

e. The Parties will evaluate each Interregional Project 

proposal in its regional process, using the criteria and 

benefit determination in Sections 9.4.4.1 and 9.4.4.2 

and applicable subsections, during the second year of 

the two-year cycle to determine if a project is eligible 

for inclusion in the respective regional plans.  If 

recommended by the JRPC per Section 9.3.7.2(b)(xi), 

an Interregional Project must be presented to the 

respective Parties’ Boards for approval and, if 

approved, in each Party’s regional plan to become an 

Interregional Project.  The Parties shall present the 

proposed projects, including any proposed Interregional 

Projects, to their respective Board of Directors or 

Managers by December 31 of the second year of the 

two-year cycle. 
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i. In MISO, regional analysis typically occurs 

between February and September each year.  

Potential Interregional Projects will be evaluated 

against the MISO regional criteria and collectively 

with other potential regional projects to ensure 

cohesive benefits. 

 

ii. In PJM, regional reliability analysis occurs 

annually.  Regional market efficiency analysis 

occurs biennially.  Interregional evaluations will 

occur in PJM’s regional proposal window process 

as outlined in Section 9.3.7.2(b)(vii)(a)(ii). 

 

(viii) The IPSAC will have the opportunity to provide input into 

the development of potential solutions. Feedback by the 

IPSAC stakeholders shall be provided to each region 

consistent with each region’s regional processes for 

accepting project proposals.  Potential solutions submitted 

through each region’s respective planning processes 

specific to submitting project proposals shall be 

communicated between the Parties in a timely manner.    

The JRPC will be responsible for the screening and 

evaluation of potential solutions, including evaluating the 

proposed projects for designation as an Interregional Project 

pursuant to Section 9.4.4.1.  Proposed solution criteria and 

benefits shall be evaluated by each region pursuant to 

Sections 9.4.4.1 and 9.4.4.2 and applicable subsections. 

 

(ix) Transmission upgrades identified through the analyses 

conducted according to this Protocol and satisfying the 

applicable Protocol and regional planning requirements will 

be included in the Coordinated System Plan after the 

conclusion of the Coordinated System Plan study and 

applicable regional analyses.  

 

(x) The JRPC shall produce and submit to the IPSAC for 

review reports documenting the Coordinated System Plan 

study, including the transmission issues evaluated, studies 

performed, solutions considered, and, if applicable, 

recommended Interregional Projects with the associated 

cost allocation to the Parties pursuant to Section 9.4.4.2.  

The review of any proposed allocation of costs under the 

Coordinated System Plan pursuant to Section 9.4.4 will be 

accomplished during the periodically scheduled IPSAC 

meetings held during the course of the Coordinated System 

Plan study according to this Section 9.3.7.2.  In addition, 
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explanations why proposed Interregional Projects did not 

move forward in the process will be provided in the final 

Coordinated System Plan study report to the IPSAC for 

review.  The IPSAC shall be provided the opportunity to 

provide input to the JRPC on the Coordinated System Plan 

study reports.  Results of, comments and responses to 

comments on the final Coordinated System Plan study 

report shall be posted on each Party’s website.  Fulfillment 

of the requirements of this subsection will be accomplished 

through periodically scheduled IPSAC meetings held 

during the course of the Coordinated System Plan study. 

 

(xi) The JRPC’s recommended Interregional Projects identified 

in the Coordinated System Plan study shall be reviewed by 

each Party through its respective regional processes.  These 

regional reviews will be integrated into the interregional 

process as further described in Sections 9.3 and 9.4.   

Transmission plans to resolve problems will be identified, 

included in the respective plans of the Parties and will be 

presented to the respective Parties’ Boards for approval and 

implementation using each Party’s procedures for approval.  

Critical upgrades for which the need to begin development 

is urgent will be reviewed by each Party in accordance with 

their procedures and presented to the Parties’ Boards for 

approval as soon as possible after identification through the 

coordinated planning process.  Other projects identified 

will be reviewed by each Party in accordance with their 

procedures and presented to the Parties’ Boards for 

approval in the normal regional planning process cycle as 

long as this cycle does not delay the implementation of a 

necessary upgrade.  The JRPC shall inform the IPSAC of 

the outcome of each Party’s review of the recommended 

Interregional Projects. 

 

(c) Targeted Market Efficiency Project Study 

 

 The Coordinated System Plan study may include a Targeted Market 

Efficiency Project study consistent with Section 9.3.7.2(b)(iii).  The 

Targeted Market Efficiency Project study will evaluate, analyze, and 

determine upgrades to remedy identified historical market-to-market 

congestion on Reciprocal Coordinated Flowgates on the PJM-MISO 

market border.  Identified issues under this section will be expected to 

persist and are not expected to be substantially alleviated by system 

changes planned in the five (5) year planning horizon.  Identification of 

issues will include, but not be limited to, the RTO’s determination, based 
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on historical operational information, of any historical flowgate 

congestion known to be caused by outage conditions.  The RTOs will not 

consider for purposes of a Targeted Market Efficiency Project study, 

historical congestion on a Reciprocal Coordinated Flowgate caused by 

outages or will determine a proportionally reduced amount of congestion 

associated with that flowgate, as appropriate.  Any Targeted Market 

Efficiency Project study initiated by the JRPC under this section will be 

conducted under the process defined for a Coordinated System Plan study, 

except as modified by this section and the following subsections.  

 

(i) Issues identified in the Targeted Market Efficiency Project study 

will be reviewed to determine the cause of the market issues, 

including:  (a) the specific limiting elements, (b) verification of the 

ratings of the limiting elements, (c) whether approved, planned 

system changes may alleviate the issue, (d) whether outages 

contribute to all or a portion of the historical congestion, (e) 

estimates of the cost of upgrading the limiting elements, and (f) 

whether upgrades to the limiting elements could substantially 

relieve the constraints; 

 

(ii) Using the results of the review under subsection (i) and the 

applicable criteria of Section 9.4, the JRPC will provide to the 

IPSAC the criteria used to evaluate whether congestion is likely to 

be persistent.  The JRPC will post results of the analysis for input 

from the IPSAC and will solicit proposals for Targeted Market 

Efficiency Projects that meet the criteria of Sections 9.3.7.2(c) and 

9.4 applicable to a Targeted Market Efficiency Project; 

 

(iii) The JRPC will determine the list of limiting element upgrades and 

Targeted Market Efficiency Project proposals to analyze the 

benefits to PJM and MISO for presentation to and input from the 

IPSAC; 

 

(iv) Prior to making the determination outlined in Section 9.3.7.2(c)(vi) 

below, the JRPC will provide to the IPSAC any additional criteria 

used to evaluate potential Targeted Market Efficiency Project 

solutions; 

 

(v) The JRPC will provide to the IPSAC for input an explanation of: 

(a) why the JRPC did not evaluate whether a potential Targeted 

Market Efficiency Project could economically address congestion 

on a particular congested Reciprocal Coordinated Flowgate, and 

(b) why a potential Targeted Market Efficiency Project that the 

JRPC evaluated is not recommended to the MISO and PJM Boards 

for approval; 
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(vi) Based on the analysis and stakeholder process conducted 

consistent with Sections 9.3.7.2(c) and 9.4, the JRPC will 

determine any Targeted Market Efficiency Project proposals to 

recommend to their respective Boards for approval; and 

 

(vii) Solely for the purposes of conducting the Targeted Market 

Efficiency Project analysis, the regional processes referred to in 

Section 9.3.7.2(b) will be the JRPC analysis conducted for the 

Targeted Market Efficiency Project study according to the scope 

and procedures developed under Sections 9.3.7.2(b)(ii) and 

9.3.7.2(c).  The joint JRPC analysis together with the associated 

stakeholder process will be sufficient for any resulting JRPC 

recommended Interregional Transmission Projects to be presented 

for approval to the respective RTOs’ Board as described in 

9.3.7.2(b)(xi). 
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9.4 Allocation of Costs of Network Upgrades. 

 

9.4.1 Network Upgrades Associated with Interconnections. 

When under Section 9.3.3 it is determined that a generation or merchant transmission 

interconnection to a Party’s system will have an impact on the Affected System such that 

Network Upgrades shall be made, the upgrades on the Affected System shall be paid for 

in accordance with the terms and conditions of the Party’s OATT. 

9.4.2 Network Upgrades Associated with Transmission Service Requests. 

When under Section 9.3.4 it is determined that the granting of a long-term firm delivery 

service request with respect to a Party’s system will have an impact on the Affected 

System such that Network Upgrades shall be made, the upgrades on the Affected System 

shall be paid for in accordance with the terms and conditions of the Party’s OATT. 

9.4.3 Network Upgrades Associated with Incremental Auction Revenue Rights 

Requests.  

 

When under Section 9.3.5 it is determined that the granting of an Incremental ARR 

request with respect to a Party’s system will have an impact on the Affected System such 

that Network Upgrades shall be made, the upgrades on the Affected System shall be paid 

for in accordance with the terms and conditions of the Affected System’s tariff 

provisions. 

 

9.4.4 Network Upgrades Under Coordinated System Plan. 

The Coordinated System Plan will identify Interregional Projects as: (i) Cross-Border 

Baseline Reliability Projects (“CBBRP”), (ii) Interregional Reliability Projects, (iii) 

Interregional Market Efficiency Projects, (iv) Interregional Public Policy Projects, and (v) 

Targeted Market Efficiency Projects.  Consistent with the applicable OATT provisions, 

the Coordinated System Plan will designate the portion of the Interregional Project Cost 

for each such project that is to be allocated to each RTO on behalf of its Market 

Participants.  The JRPC will determine an allocation of costs to each RTO for such 

Network Upgrades based on the procedures described below.  The proposed allocation of 

costs will be reviewed with the IPSAC and the appropriate multi-state entities and posted 

on the internet web site of the two RTOs.  Stakeholder input will be solicited and taken 

into consideration by the JRPC in arriving at a consensus allocation of costs. 

9.4.4.1 Criteria for Project Designation as an Interregional Project: 

Interregional Projects must be:  (1) physically located in both the MISO region 

and the PJM region or (2) physically located wholly in one transmission planning 

region but jointly determined and agreed upon to provide benefits to the other 

transmission planning region or both transmission planning regions. A project 

located solely in one region and paid for and benefiting only the adjacent region 

must meet the individual OATT requirements of the transmission planning region 
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in which the project will be located to be eligible for inclusion in the local RTO’s 

transmission plan in addition to the project criteria included in sections 9.4.4.1.1, 

9.4.4.1.2 or 9.4.4.1.3. In addition, an Interregional Project approved by each RTO 

for inclusion in its regional plan is subject to the construction obligation under 

each RTO’s OATT. For purposes of interregional planning between MISO and 

PJM, these Interregional Projects will be designated in accordance with the 

following criteria:  

9.4.4.1.1  Cross-Border Baseline Reliability Project Criteria: 

Projects that meet all of the following criteria will be designated as CBBRPs:   

(i) by agreement of the JRPC, the project is needed to efficiently meet 

applicable reliability criteria;  

(ii) the project must be a baseline reliability project as defined under the MISO or 

PJM Tariffs. 

9.4.4.1.2  Interregional Reliability Project Criteria:   

An Interregional Reliability Project must: 

(i) be selected both in the MISO and PJM regional planning processes and be 

eligible for each region’s cost allocation process; and 

(ii) by agreement of the JRPC, displace one or more reliability projects in 

either or both PJM and MISO as defined in their respective tariffs and more 

efficiently or cost-effectively meet applicable reliability criteria than the displaced 

reliability project(s). 

Through their respective regional planning processes, PJM and MISO 

respectively will evaluate proposals to determine whether the proposed 

Interregional Reliability Project(s) addresses reliability needs that are currently 

being addressed with reliability projects in its regional transmission planning 

process and, if so, which reliability projects in that regional transmission planning 

process could be displaced by the proposed Interregional Reliability Project.  

Reliability projects in the MISO regional transmission planning process include 

Baseline Reliability Projects and Multi-Value Projects that meet Criterion 3 

according to MISO’s OATT.  MISO and PJM will quantify the benefits of an 

Interregional Reliability Project based upon the total avoided costs of regional 

transmission projects included in the then-current regional transmission plan that 

would be displaced if the proposed Interregional Reliability Project was included 

in the plan. 

9.4.4.1.3  Interregional Market Efficiency Project Criteria: 

Interregional Market Efficiency Projects must meet the following criteria:   
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(i) is evaluated as part of a Coordinated System Plan or joint study 

process, as described in Section 9.3.7 of the JOA; and 

(ii)  qualifies as an economic transmission enhancement or expansion 

under the terms of the PJM RTEP and also qualifies as a Market 

Efficiency Project or a Multi-Value Project that meets Multi-Value Project 

Criterion 2 or Criterion 3 under the terms of Attachment FF of the MISO 

OATT (including all applicable threshold criteria), provided that any 

minimum Project Cost threshold required to qualify a project under either 

the PJM RTEP or MISO OATT shall apply the Project Cost of the 

Interregional Market Efficiency Project and not the allocated cost. 

9.4.4.1.3.1 Determination of Benefits to Each RTO from an Interregional 

Market Efficiency Project: 

The RTOs shall jointly evaluate the benefits to the MISO and PJM markets 

as follows: 

(a) The RTOs shall utilize their respective tariffs’ benefit metrics to 

analyze the anticipated annual economic benefits of construction of a 

proposed Interregional Market Efficiency Project to Transmission 

Customers of each RTO.   

(b) The costs applied in the cost allocation calculation pursuant to Section 

9.4.4.2.3 shall be the present value, over the same period for which the 

project benefits are determined, of the annual revenue requirements for 

the project.  The annual revenue requirements for the Interregional 

Market Efficiency Project are determined from the estimated 

Interregional Market Efficiency Project installed costs and the fixed 

charge rate applicable in each respective RTO’s regional process. 

To determine the present value of the annual benefits and costs, the 

discount rate shall be based on the transmission owners’ most recent 

after-tax embedded cost of capital weighted by each transmission 

owner’s total transmission capitalization.  Each transmission owner 

shall provide the RTOs with the transmission owner’s most recent 

after-tax embedded cost of capital, total transmission capitalization, 

and levelized carrying charge rate, including the recovery period.  The 

recovery period shall be consistent with recovery periods allowed by 

FERC for comparable facilities. 

(c) Using the cost allocated to each RTO pursuant to Section 9.4.4.2.3 of 

the JOA, each RTO will evaluate the project using its internal criteria 

to determine if it qualifies as an economic transmission enhancement 

or expansion under the terms of the PJM RTEP and also qualifies as a 

market efficiency project under the terms of Attachment FF of the 

MISO OATT. 
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 9.4.4.1.4 Interregional Public Policy Project Criteria: 

  Interregional Public Policy Projects must meet the following criteria:   

(i) be selected both in the MISO and PJM regional planning processes and 

be eligible for each region’s cost allocation process; and 

(ii) by agreement of the JRPC, displace one or more regional projects 

addressing public policy in MISO or one or more public policy projects in 

PJM as defined in their respective tariffs and more efficiently or cost-

effectively meet applicable public policy criteria than the displaced 

regional project(s). 

Through their respective regional planning processes, PJM and MISO 

respectively will evaluate proposals to determine whether the proposed 

Interregional Public Policy Project(s) addresses public policy needs that are 

currently being addressed with public policy projects in its regional transmission 

planning process and, if so, which public policy projects in that regional 

transmission planning process could be displaced by the proposed Interregional 

Public Policy Project.  Public policy projects in the MISO regional transmission 

planning process include Multi-Value Projects that meet Multi-Value Project 

Criterion 1 under the terms of Attachment FF to MISO’s OATT.  Public policy 

projects in the PJM regional transmission planning process include both economic 

and reliability projects.  MISO and PJM will quantify the benefits of an 

Interregional Public Policy Project based upon the total avoided costs of regional 

transmission projects included in the then-current regional transmission plan for 

purposes of cost allocation that would be displaced if the proposed Interregional 

Public Policy Project was included in the plan.   

 9.4.4.1.5 Targeted Market Efficiency Project Criteria:  

 Upgrades associated with Targeted Market Efficiency Projects must meet the 

following criteria:  

(i)  Are evaluated as part of a Coordinated System Plan or joint study process 

as described in Section 9.3.7.2(c) and demonstrated to have an expectation 

for substantial relief of identified historical market efficiency congestion 

issues;  

(ii)  Have an estimated in-service date by the third-summer peak season from 

the year in which the project was approved;  

 (iii)  Have an estimated installed cost less than $20 million in study year 

dollars;  

(iv)  Is determined to have expected future congestion relief, due to upgrade of 

that targeted Reciprocal Coordinated Flowgate, equal to the sum of annual 

congestion over the four (4) year period after the study year, that is equal 
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to or greater than the estimated installed capital cost of the upgrade, 

including appropriate long term costs, in study year dollars, where:  

 a.  Expected future congestion relief in the amount of the Reciprocal 

Coordinated Flowgate’s anticipated reduction of historical congestion net 

of any anticipated increases in congestion on nearby flowgates based on 

the RTO analysis;  

b.  Historical congestion in PJM will be quantified in accordance with 

PJM OATT, Attachment K-Appendix, Section 5.1. It will include charges 

associated with Day-ahead and Real-time market congestion for Market 

Buyers, Generating Market Buyers, and Market Sellers;  

 

c.  Historical congestions in MISO will be quantified in accordance 

with MISO OATT, Sections 39.2.9 “Day-Ahead Energy and Operating 

Reserve Market Process” and 40.2.15 “Real-Time Energy and Operating 

Reserve Market Process.” It will include charges associated with Day-

Ahead and Real-Time market congestion for both load and generator 

buses; and  

 

d.  Annual congestion is the estimated average historical congestion 

based on the two historical calendar years prior to the study year.  

 

(v)  Is recommended by the JRPC as a Targeted Market Efficiency Project and 

approved by each RTO’s Board.  

 

9.4.4.1.5.1 Determination of Benefits of Each RTO from a Targeted Market 

Efficiency Project  

 

The RTO shall jointly evaluate the benefits to the combined markets and to each 

RTO for each potential Targeted Market Efficiency Project resulting from Section 

9.3.7.2(c), according to the following process:  

 

(i)  With input from IPSAC, determine the estimated total installed project 

capital cost in study year dollars;  

 

(ii)  Compare the estimated expected future congestion relief to the estimated 

project total installed capital cost in study year dollars. The estimated 

congestion relief shall equal or exceed the total installed capital cost in 

study year dollars, where:  

 

a.  Expected future congestion relief is the sum of each RTO’s 

expected congestion relief, adjusted by market-to-market 

settlement payments. 

9.4.4.2 Interregional Project Benefits and Shares: 
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The Coordinated System Plan shall designate the share of the Project Cost to be 

allocated to each RTO as set forth in the following subsections: 

9.4.4.2.1   Cost Allocation for Cross-Border Baseline Reliability Projects  

(a) Method for Thermal Constraints:  The Coordinated System Plan 

shall designate the share of the Project Cost to be allocated to each 

RTO based on the relative contribution of the combined Load of each 

RTO to loading on the constrained facility requiring the need for the 

CBBRP.  The loading contribution will be pre-determined using a joint 

RTO planning model developed and agreed to by the planning staffs of 

both RTOs.  This model will form the basecase from which reliability 

needs on the combined systems will be determined for the Coordinated 

System Plan.  The model, adjusted for the conditions driving the 

upgrade needs, will be used to calculate the DFAX for cost allocation 

purposes for each RTO, using a source of the aggregate of RTO 

generation (network resources) for each RTO to a sink of all Loads 

within that RTO.  The DFAX is the appropriate distribution factor for 

the condition causing the upgrade; OTDF for contingency condition 

flow criteria violations, and PTDF for normal condition flow criteria 

violations. The DFAX calculation determines the MW flow impact 

attributable to each RTO on the constraint requiring the transmission 

system to be upgraded.   The total load of each RTO for the condition 

modeled is multiplied by the DFAX associated with that RTO to 

determine the respective MW flow contribution of that RTO to the 

constraint.  The RTOs will quantify the relative impact due to PJM’s 

system and the relative impact due to MISO’s system and then will 

allocate between PJM and MISO the load contributions to the 

reliability constraint on the system by calculating the relative impacts 

caused by each RTO. This methodology will determine the extent to 

which each RTO contributes to the need for a reliability upgrade 

consistent with the Coordinated System Plan modeling that determined 

the need for the upgrade.  The MISO total load impacts will be 

allocated to MISO and the PJM total load impacts will be allocated to 

PJM.  PJM and MISO will then reallocate their shares internally in 

accordance with their respective tariffs.  By calculating the impacts in 

this manner, the RTOs will ensure that the relative contribution of each 

RTO (including both the aggravating and benefiting contributions of 

generation and load patterns within each RTO) to the need for a 

particular upgrade, is appropriately captured in the ensuing allocations, 

and that the allocation is consistent with the Coordinated System Plan 

modeling that determined the need for the upgrade. 

 

(b) Method for Non-Thermal Constraints: 

The JRPC will establish an interface, comprised of a number of 

transmission facilities, to serve as a surrogate for allocation of cost 
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responsibility for non-thermal constraints.  The interface will be 

established such that the aggregate flow on the interface best 

represents the non-thermal constraint which the CBBRP is proposed to 

alleviate.  Allocation of cost responsibility for the non-thermal 

constraint will be determined by applying the procedures described in 

this Section to the interface serving as a surrogate for the constraint. 

 

(c) Method for Projects that Also Qualify As Interregional 

Reliability Projects:  For an Interregional Project that meets the 

criteria of both a CBBRP under Section 9.4.4.1.1 and an 

Interregional Reliability Project under Section 9.4.4.1.2, the cost will 

be allocated in accordance with the methodology set forth in Section 

9.4.4.2.2.   

 

9.4.4.2.2  Cost Allocation for an Interregional Reliability Project:  

The cost of an Interregional Reliability Project, selected in the regional 

transmission plans of both PJM and MISO, will be allocated as follows:  

 

(i) The share of the costs an Interregional Reliability Project allocated to a 

region will be determined by the ratio of the present value(s) of the 

estimated costs of such region’s displaced reliability projects as agreed to 

by the RTOs to the total of the present value(s) of the estimated costs of 

the displaced reliability projects in both regions that have selected the 

Interregional Reliability Project in their respective regional plans.   

 

(ii) For purposes of this subsection, a displaced reliability project’s 

estimated costs shall be determined by PJM and MISO in accordance with 

their respective procedures for defining project estimated costs.  

Notwithstanding the foregoing, both RTOs shall work to ensure that their 

cost estimates for displaced reliability projects are determined in a similar 

manner.  The applicable discount rate(s) used for the MISO region shall be 

the discount rate proposed by the Transmission Owner that produces the 

cost estimate for the proposed project.  The applicable discount rate(s) 

used for the PJM region shall be the discount rate included in the 

assumptions reviewed by the PJM Board of Managers each year for use in 

the economic planning process.   

 

(iii) Costs allocated to each region shall be further allocated within each 

region pursuant to the cost allocation methodology contained in each 

region’s respective regional transmission planning process.   

 

9.4.4.2.3   Cost Allocation for an Interregional Market Efficiency Project: 
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For Interregional Market Efficiency Projects that meet all of the qualifications in 

Section 9.4.4.1.3, the applicable project costs shall be allocated to the respective 

RTOs in proportion to the net present value of the total benefits calculated for 

each RTO pursuant to each RTO’s respective tariff. 

9.4.4.2.4 Cost Allocation for an Interregional Public Policy Project:  

The cost of an Interregional Public Policy Project, selected in the regional 

transmission plans of both PJM and MISO, will be allocated as follows:  

 

(i) The share of the costs for an Interregional Public Policy Project 

allocated to a region will be determined by the ratio of the present value(s) 

of the estimated costs of such region’s displaced public policy projects to 

the total of the present value(s) of the estimated costs of the displaced 

public policy projects in both regions that have selected the Interregional 

Public Policy Project in their respective regional plans.   

 

(ii) For purposes of this subsection, a displaced regional public policy 

project’s estimated costs shall be determined by PJM and MISO in 

accordance with their respective procedures for defining project estimated 

costs.  Notwithstanding the foregoing, both RTOs shall work to ensure 

that their cost estimates for displaced public policy projects are determined 

in a similar manner.  The applicable discount rate(s) used for the MISO 

region shall be the discount rate developed by MISO for cost estimates for 

projects under review by the MISO Board of Directors.  The applicable 

discount rate(s) used for the PJM region shall be the discount rate included 

in the assumptions reviewed by the PJM Board of Managers each year for 

use in the economic planning process.   

 

(iii) Costs allocated to each region shall be further allocated within each 

region pursuant to the cost allocation methodology contained in each 

region’s respective regional transmission planning process. 

 

  9.4.4.2.5 Cost Allocation for a Targeted Market Efficiency Project:  

 

For Targeted Market Efficiency Projects that meet all of the qualifications in 

Section 9.4.4.1.5, the applicable project costs shall be allocated to the respective 

RTOs in proportion to the determination of expected future congestion relief for 

each RTO calculated pursuant to that Section. 

 

9.4.4.3 Cost Recovery of Interregional Allocation Shares:  

The cost recovery of any share of cost of an Interregional Project allocated to 

either RTO shall be recovered by each RTO according to the applicable tariff 

provisions of the RTO to which such cost recovery is allocated. 
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9.4.4.4 Transmission Owners Filing Rights: 

Nothing in this Section 9.4 shall affect or limit any Transmission Owners filing 

rights under Section 205 of the Federal Power Act as set forth in the applicable 

Tariffs and applicable agreements. 

9.4.4.5 Amendments: 

The RTOs shall amend Article IX of this Agreement in accordance with the 

applicable tariffs and/or agreements. 

 

 



 

 

MISO Section 9.5 

MISO RATE SCHEDULES Agreement to Enforce Duties to Construct and Own 

 31.0.0 

 

 Effective On: May 30, 2016 

 

9.5 Agreement to Enforce Duties to Construct and Own. 

To obtain Network Upgrades under this Article IX, PJM will enforce obligations to 

construct and own or finance enhancements or additions to transmission facilities in 

accordance with the Transmission Owners Agreement, PJM Interconnection, L.L.C.  

First Revised Rate Schedule FERC No. 29, the West Transmission Owners Agreement, 

PJM Interconnection, L.L.C. Rate Schedule FERC No. 33, as either may be amended or 

restated from time to time, and MISO will enforce obligations to construct 

enhancements or additions to transmission facilities in accordance with the Agreement 

of Transmission Facilities Owners To Organize The Midcontinent Independent System 

Operator, Inc., A Delaware Non-Stock Corporation, MISO FERC Electric Tariff, First 

Revised Rate Schedule No. 1, as it may be amended or restated from time to time. 
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ARTICLE X 

JOINT CHECKOUT PROCEDURES 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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10.1 Scheduling Checkout Protocols. 

 

10.1.1 Scheduling Protocols. 

Each Party will leverage technology to perform electronic approvals of schedules 

and to perform electronic checkouts.  The Parties will follow the following 

scheduling protocols: 

 

10.1.1.1 

Each Party, acting as the scheduling agent for its respective BAs, will conduct all 

checkouts with first tier BAs.  A first tier BA is any BA that is directly connected 

to any Party’s members’ BA or any BA operated by an independent transmission 

company. 

 

10.1.1.2 

The Parties will require all schedules, other than reserve sharing or other 

emergency events, to be tagged in accord with the NERC tagging standard.  For 

reserve sharing and other emergency schedules that are not tagged, the Parties 

will enter manual schedules after the fact into their respective scheduling systems 

to facilitate checkout between the Parties. 

 

10.1.1.3 

When there is a scheduling conflict, the Parties will work in unison to modify the 

schedule as soon as practical.  If there is a scheduling conflict that is identified 

before the schedule has started, then both Parties will make the correction in real-

time and not wait until the quarter hour.  If the schedule has already started and 

one Party identifies an error, then the Parties will make the correction at the 

earliest quarter hour increment.  If a scheduling conflict cannot be resolved 

between the Parties (but the source and sink have agreed to a MW value), then the 

Parties will both adjust their numbers to that same MW value.  If source and sink 

are unable to agree to a MW value, then the previously tagged value will stand for 

both Parties. 

 

10.1.1.4 

For BAs or associated scheduling agents that do not use the respective Parties’ 

electronic scheduling interfaces, the Parties will contact entities by telephone to 

perform checkouts.  When performing checkouts by telephone, each entity will 

verbally repeat the numerical NSI value to ensure accuracy. 

 

10.1.1.5 

The Parties will perform the following types of checkouts: 

 

(a) Pre-schedule (day-ahead) daily between 1600 and 2000 (Eastern 

Prevailing Time) hours: 
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(i) Intra-hour checkout/schedule confirmation will occur as 

required due to intra-hour scheduled changes. 

 

(b) Hourly Before the Fact (real-time): 

 

(i) Checkout for the next hours shall be net scheduled.  Import 

and export totals may also be verified in addition to NSI if 

it is deemed necessary by either party.  The Parties may 

checkout individual schedules if deemed necessary by 

either party. 

(ii) Checkout for the top of the next hour is performed during 

the last half of the current hour. 

 

(c) Daily after the fact checkout shall occur no later than ten (10) 

business days after the fact (via email or mutually agreed upon 

method).   

 

(d) Monthly after the fact checkout shall occur no later than one (1) 

month after the fact (via phone or mutually agreed upon method).   

 

10.1.1.6 

The Parties will require that each of these checkouts be performed with first tier 

BAs.  If a checkout discrepancy is discovered, the Parties will use the NERC tag 

to determine where the discrepancy exists.  The Parties will require any entity that 

conducts business within its RC Area to checkout with the applicable Party using 

NERC tag numbers; special naming convention used by that entity or other 

naming conventions given to schedules by other entities will not be permitted. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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11.1 Application of Congestion Management Process. 

The Parties have agreed to certain operating protocols under this Agreement to ensure 

system reliability and efficient market operations as systems exist and are contemplated 

as of the Effective Date.  These protocols include the Congestion Management Process 

and applicable NERC reliability plans.  As addressed in Section 3.1, the Parties expect 

that these systems and the operating protocols applicable to these systems will change 

and revisions to this Agreement will be required from time to time. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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11.2 Additional Provisions Concerning Market-to-Market. 

 

11.2.1 LMP Calculation Consistency. 

The Parties agree to ensure that LMP signals meet certain common criteria in 

order to achieve maximum benefits to competition from the Joint and Common 

Market.  In particular, the Parties agree that dispatch in both markets will be 

performed under a nodal pricing regime and that settlement will be based, in part, 

on the resulting LMPs.  Given the importance of the individual LMPs, the pricing 

methodologies employed will result in prices that meet certain common criteria at 

all relevant physical interfaces between the two markets.  The Parties’ goal will be 

that the respective prices calculated by both Parties for these interfaces will be 

identical.  Therefore, to the extent that such prices are not identical, the Parties 

agree to work in good faith to resolve the reasons for the differences in order to 

send the most consistent economic signals reasonably possible to all market 

participants. 

 
The Parties further agree that the LMP formulation will be such that the optimal 

solution will be very close to the current system operating condition.  Inputs into 

the Locational Marginal Pricing program will be the flexible generating units 

from the LMP Preprocessor, actual generation, load and system topology from the 

State Estimator, and binding constraints from the LMP Contingency Processor.  

The Parties agree to work in good faith to reach resolution on the frequency of the 

calculation of the prices.  Additionally, the Parties agree that any changes to the 

pricing methodology will be coordinated across the two markets to maintain 

consistency. 

 

11.2.2 Coordination Processes. 

As the MISO market and the PJM market have evolved over time, it has become 

critical to coordinate the LMP-based congestion management procedures between 

the two markets.  The market-to-market transmission congestion processes and 

the LMP at the market border points must be coordinated in order to efficiently 

manage interregional power flows.  This coordination process will ensure 

appropriate LMP values at the market borders and will eliminate potential 

inefficiencies and gaming opportunities that otherwise could be caused by 

uncoordinated congestion management between the adjacent markets. 

 

11.2.3 Market-to-Market Coordination Process. 

The fundamental philosophy of the market-to-market transmission congestion 

coordination process is to allow any transmission constraints that are significantly 

impacted by generation dispatch changes in both markets to be jointly managed in 

the security-constrained economic dispatch models of both Parties.  This joint 

management of transmission constraints near the market borders will provide a 

more efficient and lower cost transmission congestion management solution and 

will also provide coordinated pricing at the market boundaries. 
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This market-to-market coordination process builds upon the Parties’ market-to-

non-market coordination process, as described in the “Congestion Management 

Process” document.  The set of transmission Flowgates in each market that can be 

significantly impacted by the economic dispatch of generation serving load in the 

adjacent market is identified as the set of RCFs.  These RCFs are then monitored 

to measure the impact of Market Flows and loop flows from adjacent regions.  

The “Congestion Management Process” document provides a framework for 

calculating the resulting powerflow impacts resulting from the market-based 

economic dispatch in one region on the transmission facilities in an adjacent 

region and vice versa (Market Flow impacts).  In addition, the “Congestion 

Management Process” document describes how the Market Flow impacts will be 

managed on an interregional basis within the existing IDC to enhance the 

effectiveness of the NERC interregional congestion management process.  Lastly, 

the “Congestion Management Process” document also describes a process for 

calculating flow entitlement for network and firm transmission utilization in one 

region on the RCFs in an adjacent region. 
 

The market-to-market coordination process builds on the processes, as described 

above, by adapting the coordination, as appropriate, to the conditions that will 

prevail after the Parties’ markets are implemented in the Midwest. In addition, 

there is a continuing need to define the flow entitlement for network and firm 

transmission utilization in one region on the RCFs in an adjacent region. 

 

The Parties shall utilize the Interregional Coordination Process on all market-to-

market Flowgates that experience congestion.  The Party that is responsible for a 

Flowgate will initiate and terminate the market-to-market process with the other 

Party.  Anytime the Party that is responsible for a Flowgate is binding on that 

Flowgate to manage congestion, the responsible Party will implement the market-

to-market process to utilize the more cost effective generation between the two 

markets to manage the congestion.  The only exception when the market-to-

market process is not used will occur when a market-to-market Flowgate is being 

used as a substitute Flowgate for another limit that is not a market-to-market 

Flowgate.   

 

The market–to-market process described in the Interregional Coordination 

Process will normally be performed as needed in the real-time market, however if 

the need for congestion relief assistance is predictable on a day-ahead basis, the 

foregoing process will be implemented in the day-ahead market. 

 

The market-to-market settlement process that is applied to both real-time and day-

ahead usage is described in the Interregional Coordination Process.   
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11.2.4 Settlement of Interregional Transactions (via Proxy Buses). 

In order for the market-to-market coordination to function properly, the proxy bus 

models for the Parties must be coordinated to the same level of granularity.  The 

proxy bus modeling approaches must be the same at the market borders. 

 

Further details regarding the Interregional Coordination Process are described in 

Attachment 3 of this Agreement. 
 

11.2.5 Auction Revenue Rights Allocation and Financial Transmission Rights 

Auction Coordination. 

The allocation ARR and auction of FTR products in each marketplace must 

recognize the Flowgate entitlement that exists in adjacent markets.  The ARR 

allocation/FTR auction model will essentially contain exactly the same level of 

detail for adjacent regions as the day-ahead market model and the real-time 

market model.  Each Party will allocate ARRs or auction FTRs to the eligible 

market participants subject to a clearing process that determines the amount of 

transmission capability that exists to support the FTRs/ARRs. 

 

The ARR allocation/FTR auction clearing process for each Party will model that 

Party’s flow entitlement on the transmission Flowgates in the adjacent region as 

the powerflow limit that must be respected in the ARR allocation/FTR auction 

process.  The transmission Flowgates in each Party will be modeled in the 

clearing process at a capability value equal to the Flowgate rating minus the flow 

entitlement that exists for flows from the adjacent market.  In this way, the ARR 

allocation/FTR awards across both Parties will recognize the reciprocal 

transmission utilization that exists for eligible market participants in both markets. 

 

11.2.6 Evolution of the Market-to-Market Coordination Process. 

Nothing in this Agreement will preclude the Parties from further evolving their 

market-to-market coordination process in conjunction with input from their 

respective market monitors. 

 

11.2.7 Coordinated Emergency Generation Redispatch. 

The Parties shall follow a least-cost dispatch protocol in response to system 

emergencies that will mitigate or stabilize the system emergency in appropriate 

time to prevent IROL violation, and the costs thereof shall be reflected in, and 

compensated through, relative LMP values.  However, in the event that costs not 

cognizable under LMP are incurred, the Party within which the affected resources 

are located shall reimburse such resource for direct incremental cost, subject to 

inter-RTO reimbursement in the event that the costs incurred by one Party were 

caused by a system emergency in the other Party. 

 

Additionally, in the absence of the need to coordinate congestion or address a 

system emergency, a Party shall be entitled to request that the other Party dispatch 

a generation unit, subject to the Parties’ agreement with respect to compensation 

for the dispatch. 
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Section 11.3  Pseudo-Tie Coordination. 

 

11.3.1 Authorities for Pseudo-Tied Units into PJM. 

MISO will be the Native RC, responsible for transmission related congestion 

(SOLs and IROLs) on the transmission system where the pseudo-tied units are 

physically connected.  PJM will be the Attaining RC, responsible for the 

commitment and dispatch of the pseudo-tied units physically located within the 

MISO RC footprint. 

 

Transmission Operators within the MISO RC footprint will be the Native TOP for 

the pseudo-tied units that are physically located within their respective TOP 

zones. 

 

PJM will be the Attaining BA, Attaining TOP, and Attaining RC for all of the 

MW of such generation units that are pseudo-tied out of the MISO BAA and into 

the PJM BAA. 

 

11.3.2 Authorities for Pseudo-Tied Units into MISO. 

PJM will be the Native RC, responsible for transmission related congestion (SOLs 

and IROLs) on the transmission system where the pseudo-tied units are physically 

connected.  MISO will be the Attaining RC responsible for commitment and 

dispatch of the pseudo-tied units physically located within the PJM RC footprint. 

 

PJM will be the Native TOP of pseudo-tied units that are physically located 

within its TOP zones. 

 

MISO will be the Attaining BA and Attaining RC for all of the MWs of such 

generating units that are pseudo-tied out of the PJM BAA and into the MISO 

BAA. 

 
11.3.3 Partial Pseudo-Tie. 

If only a portion of the installed capacity of a generating unit is pseudo-tied out of 

the Native Balancing Authority and into the Attaining Balancing Authority such 

that a unique share resides in each Balancing Authority, the Attaining Balancing 

Authority will send dispatch instructions to the portion of the resource committed 

to the Attaining Balancing Authority.  The Native Balancing Authority will send 

dispatch instructions to the portion of the resource committed to the Native 

Balancing Authority.   

 

11.3.4 Station Service. 

PJM and MISO agree that the entity pseudo-tying the unit from the Native 

Balancing Authority Area to the Attaining Balancing Authority Area will obtain 

station service for the pseudo-tied unit in accordance with the rules of the Native 

Balancing Authority. 
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11.3.5 Non-recallability. 

PJM and MISO agree that the pseudo-tied unit is non-recallable to the extent it is 

committed as a PJM Generation Capacity Resource or MISO Capacity Resource 

for a Delivery Year to ensure that the unit will not be directed to serve load in the 

Native Balancing Authority Area at a time when the Attaining Balancing 

Authority Area requires the output of the unit.  However, a pseudo-tied unit may 

be committed, de-committed or re-dispatched, for local SOL or IROLs by the 

Native RC per the PJM – MISO Pseudo-Tied Units Operating Procedure or Safe 

Operating Mode.  If time permits, any instructions to a pseudo-tied unit will go 

through the Attaining Balancing Authority.  PJM and MISO agree that any energy 

produced by the pseudo-tied unit during the transmission emergency will be 

delivered to the Attaining BA. 

 

11.3.6 Losses. 

PJM and MISO agree that the entity seeking to Pseudo-Tie will be responsible for 

loss compensation to deliver its energy to or receive its energy from the Native 

Balancing Authority to the Attaining Balancing Authority.  Pseudo-tie value(s) 

will be calculated net of losses at the high voltage side of the generator step up 

transformer.  

 

11.3.7 Suspension. 

PJM and MISO reserve the right to suspend a pseudo-tie if the entity that pseudo-

tied the unit no longer satisfies the PJM or MISO requirements for pseudo-ties, 

criteria for participation in the Attaining Balancing Authority’s markets as an 

external resource, or other applicable requirements (as detailed in respective PJM 

and MISO tariffs and manuals), if the entity that pseudo-tied the unit commits a 

material default under its pseudo-tie agreement or has failed to cure any breach of 

such agreement, or if PJM or MISO reasonably determines that the pseudo-tie 

poses a risk to system reliability or risk of violation of established reliability 

criteria, by giving immediate notice of suspension.  Suspension shall be 

coordinated between PJM and MISO and may include but not be limited to 

decommitting the unit or requiring the unit to follow manual dispatch instructions. 

During any suspension period, the pseudo-tied generating unit shall remain under 

the operational control of the Attaining Balancing Authority and shall not be under 

the operational control of Native Balancing Authority. 

 

11.3.8 Termination. 

PJM and MISO shall each have the right to terminate a pseudo-tie between their 

respective Balancing Authorities in accordance with their respective tariffs and 

the notice provisions below.  PJM and MISO shall coordinate the change to the 

pseudo-tie status.   
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11.3.9 Notice of Termination. 

Notification regarding termination of a pseudo-tie between the MISO Balancing 

Authority Area and the PJM Balancing Authority Area shall be provided as 

follows: 

 

(a) The Balancing Authority seeking to terminate the pseudo-tie o f  a  P J M  

G en e r a t i o n  C ap ac i t y  R es o u r ce , for any reason other than the 

reasons described in subsection (b) below, shall give the other Balancing 

Authority and the entity that pseudo-tied the unit a t  l e a s t  forty-two (42) 

months w r i t t en  notice prior to the commencement of a PJM Delivery 

Year, f o r  an y  r ea s o n ,  subject to receiving all necessary regulatory 

approvals for such termination.  

 

(b) The Balancing Authority seeking to terminate the pseudo-tie o f  a ny 

Generation Resource for the reasons described in this subsection (b) shall 

give the other Balancing Authority and the entity that pseudo-tied the unit 

a t  l e a s t  sixty (60) days’ written notice of such termination request.   

 

(i) The entity that pseudo-tied the unit into the Attaining  BA no longer 

satisfies the Attaining BA’s or Native BA’s requirements for 

pseudo-ties, or  

(ii) The entity that pseudo-tied the unit into the PJM BA no longer 

satisfies PJM’s criteria for participation in its markets for an 

external resource, or  

(iii) The entity that pseudo-tied the unit into the Attaining  BA commits 

a material default of the terms of the pseudo-tie  agreement with 

Attaining BA or Native BA, or  

(iv) The entity that pseudo-tied the unit into the Attaining  BA  has 

failed to cure any breach of such agreement,  or  

(v) The Attaining BA or Native BA experiences an emergency or other 

unforeseen, adverse condition that may impair or degrade the 

reliability of the transmission system such as, but not limited to, 

a transmission constraint that impairs the reliability of the Attaining 

BA’s or Native BA’s transmission system or a condition that 

causes the pseudo-tied unit to become undeliverable.   

 

(c) A notice of cancellation will be filed with the Commission, if required. 

Termination shall be effective as of the date specified in the notification of 

cancellation, or following acceptance by the Commission, if required. 

 

 

 

 

 



 

 

MISO ARTICLE XII 

MISO RATE SCHEDULES EFFECTIVE DATE 

 30.0.0 

 

 Effective On: November 19, 2013 

 

ARTICLE XII 

EFFECTIVE DATE 

 

12.1 

The Parties agree to file this Agreement jointly with FERC on or before December 31, 2003 and 

to cooperate with each other as necessary and appropriate to facilitate such filing.  In that filing, 

the Parties shall request FERC to approve an effective date 60 days after filing (“Effective 

Date”). 

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE XIII 

JOINT RESOLUTION OF MARKET MONITOR ISSUES 

 

13.1 Market Monitoring Protocols. 

In addition to, as otherwise already provided in this Agreement, the Parties agree to address the 

matters raised and recommendations contained in a filing that the Parties’ respective Market 

Monitors made on July 28, 2003 in Docket No. EL03-35-002, in response to the FERC order 

issued in Midwest Independent Transmission System Operator, Inc., 103 FERC ¶ 61,210. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE XIV 

COOPERATION AND DISPUTE RESOLUTION PROCEDURES 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 

 

 

 

 



 

 

MISO Section 14.1 

MISO RATE SCHEDULES Administration of Agreement 

 30.0.0 

 

 Effective On: November 19, 2013 

 

14.1 Administration of Agreement. 

The ISC shall perform the following with respect to this Agreement: 

 

(a) Meet no less than once annually to determine whether changes to this Agreement 

would enhance reliability, efficiency, or economy and to address other matters 

concerning this Agreement as either Party may raise. 

 

(b) Conduct additional meetings upon Notice given by either Party, provided that the 

Notice specifies the reason for the requested meeting. 

 

(c) Establish task forces and working committees as appropriate to address any issues a 

Party may raise in furtherance of the objectives of this Agreement. 

 

(d) Conduct dispute resolution in accordance with this Article. 

 

(e) Initiate process reviews at the request of either Party for activities undertaken in the 

performance of this Agreement. 

 

The ISC shall have the authority to make decisions on issues that arise during the performance of 

the Agreement based upon consensus of the Parties’ representatives thereto.  
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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14.2 Dispute Resolution Procedures. 

The Parties shall attempt in good faith to achieve consensus with respect to all matters arising 

under this Agreement and to use reasonable efforts through good faith discussion and negotiation 

to avoid and resolve disputes that could delay or impede either Party from receiving the benefits 

of this Agreement.  These dispute resolution procedures apply to any dispute that arises from 

either Party’s performance of, or failure to perform, this Agreement and which the Parties are 

unable to resolve prior to invocation of these procedures. 

 

14.2.1 Step One. 

In the event a dispute arises, a Party shall give written notice of the dispute to the other 

Party.  Within ten (10) days of such Notice, the ISC shall meet and the Parties will 

attempt to resolve the Dispute by reasonable efforts through good faith discussion and 

negotiation.  Each Party shall also be permitted to bring no more than two (2) other 

individuals to ISC meetings held under this step as subject matter experts; however, all 

representatives must be employees of the Party they represent.  In addition, if the Parties 

agree that legal representation would be useful in connection with a meeting, each Party 

may bring two (2) attorneys (who need not be employees of the Party they represent).  In 

the event the ISC is unable to resolve within twenty (20) days of such Notice, either Party 

shall be entitled to invoke Step 2. 

 

14.2.2 Step Two. 

A Party may invoke Step 2 by giving Notice thereof to the ISC.  In the event a Party 

invokes Step 2, the ISC shall, in writing, and no later than five (5) days after the Notice, 

refer the dispute in writing to the Parties’ Presidents for consideration.  The Parties’ 

Presidents shall meet in person no later than fourteen (14) days after such referral and 

shall make a good faith effort to resolve the dispute.  The Parties shall serve upon each 

other, written position papers concerning the dispute, no later than forty-eight (48) hours 

in advance of such meeting.  In the event the Parties’ Presidents fail to resolve the 

dispute, either Party shall be entitled to invoke Step Three. 

 

14.2.3 Step Three. 

Upon the demand of either Party, the dispute shall be referred to the FERC’s Office of 

Dispute Resolution for mediation, and upon a Party’s determination at any point in the 

mediation that mediation has failed to resolve the dispute, either Party may seek formal 

resolution by initiating a proceeding before the FERC. 

 

14.2.4 Exceptions. 

In the event of disputes involving Confidential Information, infringement or ownership of 

Intellectual Property or rights pertaining thereto, or any dispute where a Party seeks 

temporary or preliminary injunctive relief to avoid alleged immediate and irreparable 

harm, the procedures stated in Section 14.2 and its subparts shall apply but shall not 

preclude a Party from seeking such temporary or preliminary injunctive relief, provided, 

that if a Party seeks such judicial relief but fails to obtain it, the Party seeking such relief 

shall pay the reasonable attorneys’ fees and costs of the other Party incurred with respect 

to opposing such relief. 
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Effective Date: 9/17/2010 - Docket #: ER10-2746-000 

 

 



 

 

MISO ARTICLE XV 

MISO RATE SCHEDULES RELATIONSHIP OF THE PARTIES 

 30.0.0 

 

 Effective On: November 19, 2013 

 

ARTICLE XV 

RELATIONSHIP OF THE PARTIES 
 

15.1 Relationship Between this Agreement and Joint and Common Market Agreement. 

The Parties agree that execution of this Agreement will further enable the Parties to address 

many of the specific tasks that are required prior to the creation of a joint and common market 

between the Parties.  Specifically, Articles III through XI of this Agreement detail certain 

assignments that may pertain to the joint and common market.  To ensure efficient handling of 

tasks hereunder and under the Joint and Common Market Agreement, the Parties hereby agree as 

follows: 

 

15.1.1 Avoiding Duplication of Efforts. 

The Parties agree that to the extent that the tasks specified in Articles III through XI of 

this Agreement are duplicative of projects being pursued under the Joint and Common 

Market Agreement, the Parties will utilize this Agreement to pursue those assignments to 

minimize duplicative efforts.  The Parties therefore agree that the Joint and Common 

Market Agreement will be deemed to be superseded by this Agreement only to the extent 

necessary to accomplish the assignments in Articles III through XI. 

 

15.1.2 Making Necessary Amendments to the Joint and Common Market  

 Agreement. 

The Parties agree to amend the Joint and Common Market Agreement to carry out the 

purposes of Section 15.1.1 within thirty (30) days after the Effective Date of this 

Agreement, to the extent amendment may be required under the terms of the Joint and 

Common Market Agreement. 

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE XVI 

ACCOUNTING AND ALLOCATION OF COSTS OF JOINT OPERATIONS 

 

16.1     Revenue Distribution. 

This Agreement does not modify any FERC approved agreement between a Party and the owners 

of the transmission facilities over which the Party exercises control with regard to revenue 

distribution.  All distribution of revenue received under this Agreement shall be distributed by 

the Party receiving such revenue in accordance with the terms of such Party’s agreement with the 

transmission owners. 

 

16.2 Billing and Invoicing Procedures. 

Except as specifically set forth in this Agreement, each Party shall render invoices to the other 

Party for amounts due under this Agreement in accordance with its customary billing practices 

(or as otherwise agreed between the Parties) and payment shall be due in accordance with the 

invoicing Party’s customary payment requirements (unless otherwise agreed).  All payments 

shall be made in immediately available funds payable to the invoicing Party by wire transfer 

pursuant to instructions set out by the Parties from time to time.  Interest on any amounts not 

paid when due shall be calculated in accordance with the methodology specified for interest on 

refunds in the Commission’s regulations at 18 C.F.R. § 35.19a(a)(2)(iii). 

 

16.3     Access to Information by the Parties. 

Each Party grants the other Party, acting through its officers, employees and agents such access 

to the books and records of the other as is necessary to audit and verify the accuracy of charges 

between the Parties under this Agreement.  Such access to records shall be at the location of the 

Party whose books and records are being reviewed pursuant to this Agreement and shall occur 

during regular business hours. 
 

Effective Date: 6/16/2011 - Docket #: ER11-3979-000 
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ARTICLE XVII 

RETAINED RIGHTS OF PARTIES 

 

17.1 Parties Entitled to Act Separately. 

This Agreement does not create or establish, and shall not be construed to create or establish, any 

partnership or joint venture between the Parties.  This Agreement establishes terms and 

conditions solely of a contractual relationship, between two independent entities, to facilitate the 

achievement of the joint objectives described in the Agreement.  The contractual relationship 

established hereunder implies no duties or obligations between the Parties except as specified 

expressly herein.  All obligations hereunder shall be subject to and performed in a manner that 

complies with each Party’s internal requirements; provided, however, this sentence shall not 

limit either Party’s payment obligation under Article XVI or indemnity obligation under 

Section 18.3.1 or Section 18.3.2, respectively. 

 

17.2 Agreement to Jointly Make Required Tariff Changes to Implement Agreement. 

The Parties agree that they shall cooperate in good faith in the filing of any Section 205 filings 

before FERC that may be required to implement the terms of this Agreement, including revisions 

to a Party’s OATT as necessary to implement Sections 6.2, 6.3, 9.4.1, and 9.4.2 of this 

Agreement.  Whenever practicable, the Parties agree that they shall make simultaneous filings 

with FERC concerning such tariff filings. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE XVIII 

ADDITIONAL PROVISIONS 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.1 Confidentiality. 

 

18.1.1 Definition. 

The term “Confidential Information” shall mean:  (a) all information, whether furnished 

before or after the mutual execution of this Agreement, whether oral, written or 

recorded/electronic, and regardless of the manner in which it is furnished, that is marked 

“confidential” or “proprietary” or which under all of the circumstances should be treated 

as confidential or proprietary; (b) any information deemed confidential under some other 

form of confidentiality agreement or tariff provided to a Party by a generator; (c) all 

reports, summaries, compilations, analyses, notes or other information of a Party hereto 

which are based on, contain or reflect any Confidential Information; (d) applicable 

material deemed Confidential Information pursuant to the PJM Data Confidentiality 

Regional Stakeholder Group, and (e) any information which, if disclosed by a 

transmission function employee of a utility regulated by the FERC to a market function 

employee of the same utility system, other than by public posting, would violate the 

FERC’s Standards of Conduct set forth in 18 C.F.R. § 37, et seq. and the Parties’ 

Standards of Conduct on file with the FERC. 

 

18.1.2 Protection. 

During the course of the Parties’ performance under this Agreement, a Party may receive 

or become exposed to Confidential Information.  Except as set forth herein, the Parties 

agree to keep in confidence and not to copy, disclose, or distribute any Confidential 

Information or any part thereof, without the prior written permission of the issuing Party.  

In addition, each Party shall ensure that its employees, its subcontractors and its 

subcontractors’ employees and agents to whom Confidential Information is exposed 

agree to be bound by the terms and conditions contained herein.  Each Party shall be 

liable for any breach of this Section by its employees, its subcontractors and its 

subcontractors’ employees and agents. 
 

This obligation of confidentiality shall not extend to information that, at no fault of the 

recipient Party, is or was (1) in the public domain or generally available or known to the 

public; (2) disclosed to a recipient by a third party who had a legal right to do so; 

(3) independently developed by a Party or known to such Party prior to its disclosure 

hereunder; and (4) which is required to be disclosed by subpoena, law or other directive 

or a court, administrative agency or arbitration panel, in which event the recipient hereby 

agrees to provide the issuing Party with prompt Notice of such request or requirement in 

order to enable the issuing Party to (a) seek an appropriate protective order or other 

remedy, (b) consult with the recipient with respect to taking steps to resist or narrow the 

scope of such request or legal process, or (c) waive compliance, in whole or in part, with 

the terms of this Section.  In the event that such protective order or other remedy is not 

obtained, or that the issuing Party waives compliance with the provisions hereof, the 

recipient hereby agrees to furnish only that portion of the Confidential Information which 

the recipient’s counsel advises is legally required and to exercise best efforts to obtain 

assurance that confidential treatment will be accorded to such Confidential Information. 

 

18.1.3 Confidential Data Exchange. 
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The Parties agree that various components of the data exchanged under Article IV, are 

Confidential Information and that, in addition to the protections of Confidential 

Information provided under Section 18.1.2 

 

(a) The Party receiving the Confidential Information shall treat the 

information in the same confidential manner as its Governing Documents 

require it treat the confidential information of its own members and 

market participants. 

 

(b) The receiving Party shall not release the producing Party’s Confidential 

Information until expiration of the time period controlling the producing 

Party’s disclosure of the same information, as such period is described in 

the producing Party’s Governing Documents from time to time.  As of the 

Effective Date, this period is six (6) months with respect to bid or pricing 

data and seven (7) calendar days for transmission data after the event ends. 

 

(c) All other prerequisites applicable to the producing Party’s release of such 

Confidential Information have been satisfied as determined by the 

producing Party. 

 

(d) Notwithstanding anything to the contrary in this Agreement, EMS models 

and the data used for current and future EMS modeling exchanged 

pursuant to §4.1 may be released to each party’s Transmission Owners for 

operational or reliability compliance purposes.  Each party shall require 

their Transmission Owners to maintain EMS models and the related data 

as confidential in a manner consistent with or superior to the terms and 

conditions contained therein. 
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18.2 Protection of Intellectual Property. 

 

18.2.1 Unauthorized Transfer of Third-Party Intellectual Property.  

In the performance of this Agreement, no Party shall transfer to the other Party any 

Intellectual Property the use of which by the other Party would constitute an infringement 

of the rights of any third party.  In the event such transfer occurs, whether or not 

inadvertent, the transferring Party shall, promptly upon learning of the transfer, provide 

Notice to the receiving Party and upon receipt of Notice shall take reasonable steps to 

avoid claims and mitigate losses. 

 

18.2.2 Intellectual Property Developed Under this Agreement. 

In the event in the course of performing this Agreement the Parties mutually develop any 

new Intellectual Property that is reduced to writing, the Parties shall negotiate in good 

faith concerning the ownership and licensing thereof. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.3 Indemnity. 

 

18.3.1 Indemnity of MISO. 

PJM will defend, indemnify and hold MISO harmless from all actual losses, damages, 

liabilities, claims, expenses, causes of action, and judgments (collectively “Losses”), 

brought or obtained by third parties against MISO, only to the extent such Losses arise 

directly from: 

 

(a) Gross negligence, recklessness, or willful misconduct of PJM or any of 

PJM’s agents or employees, in the performance of this Agreement, except 

to the extent the Losses arise (i) from gross negligence, recklessness, 

willful misconduct or breach of contract or law by MISO or any of 

MISO’s agents or employees, or (ii) as a consequence of strict liability 

imposed as a matter of law upon MISO or MISO’s agents or employees; 

 

(b) Any claim that PJM violated any copyright, patent, trademark, license, or 

other intellectual property right of a third party in the performance of this 

Agreement;  

 

(c) Any claim arising from the transfer of Intellectual Property in violation of 

Section 18.2.1; or 

 

(d) Any claim that PJM caused bodily injury to an employee of MISO due to 

negligence, recklessness, or willful conduct of PJM. 

 

18.3.2 Indemnity of PJM. 

MISO will defend, indemnify and hold PJM harmless from all actual losses, damages, 

liabilities, claims, expenses, causes of action, and judgments (collectively “Losses”), 

brought or obtained by third parties against PJM, only to the extent such Losses arise 

directly from: 

 

(a) Gross negligence or recklessness, or willful misconduct of MISO or any of 

MISO’s agents or employees, in the performance of the Agreement, except to 

the extent the Losses arise (i) from gross negligence, recklessness, willful 

misconduct or breach of contract or law by PJM or any of PJM’s agents or 

employees, or (ii) as a consequence of strict liability imposed as a matter of 

law upon PJM or PJM’s agents or employees;  

 

(b) Any claim that MISO violated any copyright, patent, trademark, license, or 

other intellectual property right of a third party in the performance of this 

Agreement; 

 

 

(c) Any claim arising from the transfer of Intellectual Property in violation of 

Section 18.2.1; or 
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(d) Any claim that MISO caused bodily injury to an employee of PJM due to 

negligence, recklessness, or willful conduct of MISO. 

18.3.3 Damages Limitation. 
 

18.3.3.1 

Except for amounts required to be paid under Article 16.2 by one Party to the 

other under this Agreement, and except for amounts due under Sections 18.3.1 

and 18.3.2, no Party shall be liable to the other Party, directly or indirectly, for 

any damages or losses of any kind sustained due to any failure to perform this 

Agreement, unless such failure to perform was malicious or reckless.  The 

limitation of liability shall not apply to billing adjustments for errors in invoiced 

amounts due under this Agreement, provided such billing adjustments are made 

within the claims limitation period under Section 18.3.4 of this Agreement. 

 

18.3.3.2 

Except for amounts required to be paid by one Party to the other under this 

Agreement, and except for amounts due under Sections 18.3.1 and 18.3.2, any 

liability of a Party to the other Party hereunder shall be limited to direct damages 

as qualified by the following sentence.  No lost profits, damages to compensate 

for lost goodwill, consequential damages, or punitive damages shall be sought or 

awarded. 

 

 

18.3.4 Limitation on Claims 

 

No claim seeking an adjustment in the billing for any service, transaction, or charge under this 

Agreement may be asserted with respect to a month, if more than one year has elapsed since the 

first date upon which the invoice was rendered for the billing for that month.  A Party shall make 

no adjustment to billing with respect to a month for any service, transaction, or charge under this 

Agreement, if more than one year has elapsed since the first date upon which the invoice was 

rendered for the billing for that month, unless a claim seeking such adjustment had been received 

by the Party prior thereto, provided, however, that no adjustments to billing or resettlement shall 

be made for any claims asserted within the first year following the date of the filing of the 

Settlement Agreement and Offer of Settlement (“Settlement”) in Docket Nos. EL10-45 et al. for 

any time period prior to the date of filing of the Settlement.   

 

 

 

 



 

 

MISO Section 18.4 

MISO RATE SCHEDULES Effective Date and Termination Provision 

 30.0.0 

 

 Effective On: November 19, 2013 

 

18.4 Effective Date and Termination Provision. 

The term of this Agreement commences as provided in Section 12.1.  The Agreement shall 

terminate and cease to be effective upon FERC acceptance of the mutual agreement by the 

Parties to terminate the Agreement or other FERC order terminating the Agreement.  Nothing in 

this Agreement shall prejudice the right of either Party to seek termination of this Agreement 

under Section 206 of the Federal Power Act, or successor section or statute thereof. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.5 Survival Provisions. 

Upon termination or expiration of this Agreement for any reason or in accordance with its terms, 

the following Articles and Sections shall be deemed to have survived such termination or 

expiration: 

 

Article II - (Abbreviations, Acronyms and Definitions) 

Article XVI - (Accounting and Allocation of Costs of Joint Operations) 

Article XVII- (Retained Rights of the Parties) 

Article XVIII- (Additional Provisions), except Section 18.11 (Execution of 

Counterparts) and Section 18.12 (Amendment)  

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.6 No Third-Party Beneficiaries. 

This Agreement is intended solely for the benefit of the Parties and their respective successors 

and permitted assigns and is not intended to and shall not confer any rights or benefits on, any 

third party (other than the Parties’ successors and permitted assigns). 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.7 Successors and Assigns. 

This Agreement shall inure to the benefit of and be binding upon the Parties and their respective 

successors and assigns permitted herein, but shall not be assigned except (a) with the written 

consent of the non-assigning Party, which consent may be withheld in such Party’s absolute 

discretion; and (b) in the case of a merger, consolidation, sale, or spin-off of substantially all of a 

Party’s assets.  In the case of any merger, consolidation, reorganization, sale, or spin-off by a 

Party, the Party shall assure that the successor or purchaser adopts this Agreement and, the other 

Party shall be deemed to have consented to such adoption.  
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.8 Force Majeure. 

No Party shall be in breach of this Agreement to the extent and during the period such Party's 

performance is made impracticable by any unanticipated cause or causes beyond such Party’s 

control and without such Party’s fault or negligence, which may include, but are not limited to, 

any act, omission, or circumstance occasioned by or in consequence of any act of God, labor 

disturbance, act of the public enemy, war, insurrection, riot, fire, storm or flood, explosion, 

breakage or accident to machinery or equipment, or curtailment, order, regulation or restriction 

imposed by governmental, military or lawfully established civilian authorities.  Upon the 

occurrence of an event considered by a Party to constitute a force majeure event, such Party shall 

use reasonable efforts to endeavor to continue to perform its obligations as far as reasonably 

practicable and to remedy the event, provided that this Section shall require no Party to settle any 

strike or labor dispute.   

 

A Party claiming a force majeure event shall notify the other Party in writing immediately and in 

no event later forty-eight (48) hours after the occurrence of the force majeure event.  The 

foregoing notwithstanding, the occurrence of a cause under this Section shall not excuse a Party 

from making any payment otherwise required under this Agreement. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.9 Governing Law. 

This Agreement shall be interpreted, construed and governed by the applicable federal law and 

the laws of the state of Delaware without giving effect to its conflict of law principles. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.10 Notice. 

Whether expressly so stated or not, all notices, demands, requests and other communications 

required or permitted by or provided for in this Agreement (“Notice”) shall be given in writing to 

a Party at the address set forth below, or at such other address as a Party shall designate for itself 

in writing in accordance with this Section, and shall be delivered by hand or reputable overnight 

courier: 

 

PJM Interconnection, L.L.C. 

955 Jefferson Avenue 

Norristown, PA  19403-2947 

Attention:  General Counsel 

  

Midcontinent Independent System Operator, Inc. 

 

For Parcels:      

720 City Center Drive  

Carmel, Indiana  46032 

Attention:  General Counsel 

 

For U.S. Mail: 

P.O. Box 4202 

Carmel, Indiana 46082-4202 

Attention: General Counsel 
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18.11 Execution of Counterparts. 

This Agreement may be executed in any number of counterparts, each of which shall be an 

original but all of which together will constitute one instrument, binding upon the Parties hereto, 

notwithstanding that both Parties may not have executed the same counterpart. 

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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18.12 Amendment. 

Except as may otherwise be provided herein, neither this Agreement nor any of the terms hereof 

may be amended unless such amendment is in writing and signed by the Parties and such 

amendment has been accepted by the FERC. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE XIX 

VOLTAGE CONTROL AND REACTIVE POWER COORDINATION 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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19.1 Coordination Objectives. 

Each Party acknowledges that voltage control and reactive power coordination are essential to 

promote reliability. Therefore, the Parties establish procedures (“Voltage and Reactive Power 

Coordination Procedures”) under this Article by which they shall conduct such coordination. 

 

19.1.1 Contents of Voltage and Reactive Power Coordination Procedures. 

The Voltage and Reactive Power Coordination Procedures address the following 

components:  (a) procedures to assist the Parties in maintaining a wide area view of 

interconnection conditions by enhancing the coordination of voltage and reactive levels 

throughout their RTO footprints; (b) procedures to ensure the maintenance of sufficient 

reactive reserves to respond to scenarios of high load periods, loss of critical reactive 

resources, and unusually high transfers; and (c) procedures for sharing of data with other 

neighboring RCs for their analysis and coordinated operation. 

 

19.1.2 

 The Parties will review the Voltage and Reactive Power Coordination Procedures from 

time to time to make revisions and enhancements as appropriate to accommodate 

additional capabilities or changes to industry reliability requirements. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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19.2 Voltage and Reactive Power Coordination Procedures. 

The Parties will utilize the following procedures to coordinate the use of voltage control 

equipment to maintain a reliable bulk power transmission system voltage profile on their 

respective systems. 

 

19.2.1 

 Under normal conditions, each Party will coordinate with the Transmission Owners, the 

TOPs and the BAs as necessary and feasible to supply its own reactive load and losses at 

all load levels. 

 

19.2.2 

  Voltage schedule coordination is the responsibility of each Party.  Generally, the voltage 

schedule is determined based on conditions in the proximity of generating stations and 

EHV stations with voltage regulating capabilities.  Each Party works with its respective 

Transmission Owners, TOPs, and BAs to determine adequate and reliable voltage 

schedules considering actual and post-contingency conditions. 

 

19.2.3 

 Each Party will establish voltage limits at critical locations within its own system and 

exchange this information with the other Party.  This information shall include normal 

high voltage limits, normal low voltage limits, post-contingency emergency high voltage 

limits and post-contingency emergency low voltage limits, and, shall identify the voltage 

limit value (if available) at which load shedding will be implemented.  

 

19.2.4 

 Each Party will maintain awareness of the voltage limits in the other Party’s area (where 

the EMS Model includes sufficient detail to permit this) and awareness of outages and 

potential contingencies that could result in violation of those voltage limits. 

 

19.2.5 

 The Parties will utilize the following voltage support level definitions for pre- or post-

contingency conditions in the development of RTO-coordinated voltage support requests: 

 

19.2.5.1     Emergency Heavy. 

This support is necessary when there is an actual low voltage situation due to high 

loads, heavy transfers, or a critical contingency. 

 

19.2.5.2    Heavy. 

This support is necessary in anticipation of high loads or heavy transfers in order 

to prevent the occurrence of low voltage situations that could result in transfer 

curtailments. 

 

19.2.5.3     Normal On-Peak. 

Reactive support is needed to supply normal loads during peak conditions.  No 

unusually high loads or transfers are expected. 



 

 

MISO Section 19.2 

MISO RATE SCHEDULES Voltage and Reactive Power Coordination Procedures 

 30.0.0 

 

 Effective On: November 19, 2013 

 

 

19.2.5.4   Normal Off-Peak. 

Reactive support is needed for normal loadings during non-peak conditions. No 

minimum loads or transfers are expected. 

 

19.2.5.5    Light. 

Reactive support is necessary to avoid high voltage due to anticipated minimum 

load or transfer conditions. 

 

19.2.5.6     Emergency Light. 

Reactive support is needed when there is an actual high voltage situation due to 

minimum loads, transfers, and/or critical contingency. 

 

19.2.6 

 Each Party shall maintain a list of actions that are taken for each level of voltage support 

listed in Section 19.2.5.  The following outlines some of the actions a Party can take to 

respond to anticipated or prevailing system conditions. 

 

19.2.6.1 Emergency Heavy. 

 

(i)  Ensure capacitors are in service; 

(ii)  Reduce generation, as possible, to maximize reactive output on all 

units in area of concern; 

(iii) Supply maximum VAR generation (if practical reduce generation 

to increase reactive output); 

(iv) Adjust EHV tap changers to maximize reactive support to the EHV 

systems; 

(v)  Reduce transfers. 

 

19.2.6.2   Heavy. 

 

(i) Check all bulk power capacitors; 

(ii) Request Transmission Owners’ dispatchers to verify that all 

capacitors are in service; 

(iii) Adjust EHV tap changers to increase reactive support to the EHV 

system; 

(iv) Increase generator VAR output to increase support of EHV 

voltage; 

(v) Maximum reactive output on all EHV generating units, at current 

MW loading level and within current operating restrictions. 

 

19.2.6.3   Normal On-Peak. 

 

(i) Bring on capacitors to maintain reactive reserve on generation 

units; 
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(ii) Adjust TCUL transformer set-points to keep capacitors in service; 

(iii) Hold on-peak voltage schedule at all generating stations; 

(iv) Follow normal on-peak voltage schedules; 

(v) Operate capacitors and EHV transformers to tune system voltage. 

 

19.2.6.4 Normal Off-Peak. 

 

(i) Switch off capacitors as necessary to keep generators at unity or 

lagging Power Factor; 

(ii) Hold off-peak voltage schedule at all generating stations. 

 

19.2.6.5 Light. 

 

(i) Deviate from off-peak voltage schedule at generation stations to 

reduce system voltage without exceeding normal station limits; 

(ii) Request Transmission Owners to switch out all underlying 

capacitors; 

(iii) Switch out bulk power capacitors; 

(iv) Operate pumped storage generation in pumping mode; 

(v) Adjust EHV transformers so that the EHV system voltages reach 

their maximum limits simultaneously; 

(vi) Request Transmission Owners to adjust available subtransmission 

and distribution transformers so that both the high and low side 

reach maximum voltage limits simultaneously; 

(vii) With advance warning, impose contractual minimums; 

(viii) Allow generating units to operate with leading power factor. 

 

19.2.6.6 Emergency Light. 

 

(i) Open select EHV lines as studies and conditions permit. 

 

19.2.7 Periodic Meetings. 

As part of seasonal preparations, the Parties will conduct meetings to discuss issues due 

to the anticipated conditions and determine any actions that may be required in response 

to voltage concerns.  The Parties will provide the voltage schedule information on an 

annual basis to ensure that the information is current.   

 

19.2.8 Additional Coordination. 

In concert with the coordination of Outages addressed in Article VII and the Parties’ 

respective day-ahead security analysis processes, the Parties will coordinate the impact of 

outages and system conditions on the voltage/reactive profile.  Coordination will include 

the following elements: 

  

19.2.8.1 
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Each Party will review its forecasted loads, transfers, and all information on 

available generation and transmission reactive power sources at the beginning of 

each shift. 

 

19.2.8.2 

Within the range of Normal On-Peak and Normal Off-Peak, each Party will 

operate independently in accordance with the above stated criteria and any 

individual system guidelines for the supply of the Party’s reactive power 

requirements. 

 

19.2.8.3 

If either Party anticipates reactive problems after the review, it may request joint 

implementation of Heavy or Light reactive support levels under these Voltage and 

Reactive Power Coordination Procedures, as it deems appropriate to the situation.  

When a Party calls for a particular level of support to be implemented under these 

procedures, it or the applicable TOP/BA must identify the time it will start 

adjusting its system, the support level it is implementing, and the voltage problem 

area. 

 

19.2.8.4 

If a Party experiences an actual low or high voltage condition after initial reactive 

support measures are taken, then the emergency reactive support level is 

implemented for the area experiencing the problem. The Party will also notify 

applicable RCs as soon as feasible.  In addition, the Voltage and Reactive Power 

Coordination Procedures are to be consulted to determine if further action is 

necessary to correct an undesirable voltage situation. 
 

19.2.9 Voltage Schedule Coordination. 

The Parties will coordinate the use of voltage control equipment to maintain a reliable 

bulk power transmission system voltage profile on the the Parties’ systems, and 

surrounding systems. Providing reactive power and proper voltage support to a large 

interconnected power system is an iterative process.  Reactive support starts at the 

distribution and sub-transmission levels as load increases, substation capacitors are 

switched, tap changing transformers, and generating unit MVAR outputs are adjusted in 

concert to hold overall system voltage levels.  In general, the voltage schedules are 

determined by the local TOP based on the local design characteristics and equipment 

availability.  The following procedures are intended to ensure that bulk systems voltage 

levels enhance system reliability. 

 

19.2.9.1 Specific Voltage Schedule Coordination Actions. 

 

(a) Each Party has operational or functional control of reactive sources 

within its system and will direct adjustments to voltage schedules 

at appropriate facilities. 
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(b) Each Party generally will adjust its voltage schedules to best utilize 

its resources for operation prior to coordinated actions with the 

other Party. 

 

(c) If a Party anticipates voltage or reactive problems, it will inform 

the other Party (operations planning with respect to future day and 

RC with respect to same day) of the situation, describe the 

conditions, and request voltage/reactive support under these 

Procedures.  As a part of the request, the Party must identify the 

specific area where voltage/reactive support is requested and 

provide an estimate of the magnitude and time duration of the 

request as well as the specific requirements for reactive support.  

The Parties will determine the appropriate measures to address the 

condition and develop a plan of action. 

 

(d) Each Party will contact its affected Transmission Owner/TOP/BA. 

The purpose of this call is to ensure that the situation is fully 

understood and that an effective operating plan to address the 

situation has been developed.  If necessary the Parties will convene 

a conference call with the affected Transmission Owners TOPs, 

and BAs. 

 

(e) Each Party will implement or direct voltage schedule changes 

requested by the other Party, provided that a Party may decline a 

requested change if the change would result in equipment 

violations or reduce the effective operation of its facilities. A Party 

that declines a requested change must inform the requesting Party 

that the request cannot be granted and state the reason for denial. 

 

19.2.10   Voltage/Reactive Transfer Limits. 

 

19.2.10.1 

Each Party has wide area transfer interfaces where a MW surrogate is used to 

control voltage collapse conditions.  In cases where the potential for collapse (or 

cascading) is identified, prompt voltage support and MW generation adjustments 

may be needed.    Where coordinated effort is required for voltage stability 

interfaces, generation adjustment requests to avoid voltage collapse or cascading 

conditions must be clearly communicated and implemented promptly. Using these 

limits the Parties will implement the following real-time coordination: 

 

(a) At 95% of Interface Limit 

 

(i) A Party which observes the reading shall call the other 

Party.  Regardless of which Party sees the 95% level 
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reached, both Parties will immediately re-run their analyses 

to verify results. 

(ii) The monitoring Party with the preponderance of the flows 

will notify other RCs via the RCIS. 

(iii) The Parties will contact the affected TOP/BAs to discuss 

reactive outputs and adjustments required. 

(iv) The applicable Party takes appropriate actions, which may 

include re-dispatching generation and directing schedule 

curtailments. 

 

(b) Exceeding Interface Limit 

 

(i) The Party observing the reading will declare an emergency. 

(ii) That Party will inform other RCs of the emergency. 

(iii) The applicable Party will take immediate action, which 

may include generation redispatch, ordering immediate 

schedule curtailments, and, if required, load shedding. 
 

19.2.10.2 

Where feasible, and if both Parties’ EMS models have sufficient detail, each Party 

will attempt to duplicate the other Party’s wide area transfer interface evaluation 

in order to provide backup limit calculation in the event that the primary Party is 

unable to accurately determine the appropriate reliability limits. 

 

19.2.10.3 

If a new wide area transfer interface is determined to exist and detailed modeling 

does not exist for the interface, the Parties will coordinate to determine how their 

models need to be enhanced and to determine procedures for coordination in 

furtherance of the enhancement. 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ARTICLE XX 

CHANGE MANAGEMENT PROCESS 

 

20.1 Notice.   Prior to making a change to any processes that would affect the implementation 

of the market-to-market process under this Agreement, including (i) the determination of 

market-to-market settlements, and (ii) revisions to a Party’s chosen methodology and 

calculations to account for import and export tagged transactions from section 4.1.1 of 

Attachment 2 of the JOA, the Party desiring the change shall notify the other Party in 

writing or via email of the proposed change.  The notice shall include a complete and 

detailed description of the proposed change, the reason for the proposed change, and the 

impacts the proposed change will have on the implementation of the market-to-market 

process, including market-to-market settlements under this Agreement. 

 

20.2 Response to Notice.  Within a reasonable time after receipt of the Notice described in 

Section 20.1, the receiving Party shall: (a) notify in writing or by email the other Party of 

its concurrence with the proposed change; (b) request in writing or via email additional 

documentation from the other Party, including associated test documentation; (c) notify 

in writing or via email the other Party of its disagreement with the proposed change and 

request that issue regarding the proposed change be addressed pursuant to the dispute 

resolution procedures set forth in Article XIV of this Agreement.  In the event that the 

receiving Party requests additional documentation as described in (b), within a reasonable 

time after receipt of such information, it shall notify the other Party in writing or via 

email that it concurs with the change or that it requests dispute resolution pursuant to 

Article XIV of this Agreement.  

 

20.3 Implementation of Change.  The Party proposing a change to its market-to-market 

implementation process shall not implement such change until it receives written or email 

notification from the other Party that the other Party concurs with the change or until 

completion of any dispute resolution process initiated pursuant to Article XIV of this 

Agreement.  Neither Party shall unduly delay its obligations under this Article XX so as 

to impede the other Party from timely implementation of a proposed change. 

 

20.4 Summary of Proposed Changes.  On a quarterly basis, the Parties shall post on their 

respective websites a summary of market-to-market implementation process changes 

proposed by the Parties in the prior quarter and the status of such changes. 
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ARTICLE XXI 

BIENNIAL REVIEW OF PROCESS CHANGES 

 

21.1 Biennial Review.  Commencing two years after the issuance of the Baseline Review 

Report described in the Settlement Agreement and Offer of Settlement (“Settlement”) 

filed in Docket Nos. EL10-45-000 et al. and every two years thereafter, the Parties shall 

conduct a comprehensive review of the changes made to each Party’s processes used to 

implement this Agreement since the previous biennial review, or in the case of the first 

biennial review, changes made since the issuance of the Baseline Review Report. 

 

21.2 Posting of Biennial Review.  The Parties shall post the results of each biennial review on 

their respective websites. 
 

Effective Date: 6/16/2011 - Docket #: ER11-3979-000 
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed by their duly 

authorized representatives. 

 

 
Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ATTACHMENT 1 

 
[RESERVED FOR FUTURE USE] 
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Executive Summary 
This Congestion Management Process1 document provides significant detail in the areas of 

Market Flow Calculation.  These additional details are the result of discussions between multiple 

Operating Entities.    

 

As Operating Entities expand and implement their respective markets, one of the primary seams 

issues that must be resolved is how different congestion management methodologies (market-

based and traditional) will interact to ensure that parallel flows and impacts are recognized and 

controlled in a manner that consistently ensures system reliability.  This proposed solution will 

greatly enhance current Interchange Distribution Calculator (IDC) granularity by utilizing 

existing real-time applications to monitor and react to Flowgates external to an Operating 

Entity’s footprint. 

 

In brief, the process includes the following concepts: 

 

• Participating Operating Entities will agree to observe limits on an extensive list of 

coordinated external Flowgates.  

 

• Like all Control Areas (CA), Market-Based Operating Entities will have Firm and non-

Firm GTL flows upon those Flowgates.  

 

• In real-time, Market-Based Operating Entities will calculate and monitor one-hour 

ahead projected and actual flows. 

 

• The IDC will calculate GTL flows for Operating Entities using the State Estimator data 

provided by the entities. 

 

• Market-Based Operating Entities will calculate the actual and the one-hour ahead 

projected Firm and non-Firm limits for both internal and external Coordinated 

Flowgates. 

 

• Market-Based Operating Entities will constrain their operations to limit Firm GTL flows 

on the Coordinated Flowgates to no more than the calculated Firm Flow Limit 

established in the analysis.   

 

• Market-Based Operating Entities will provide to the IDC detailed representation of their 

marginal units, so that the IDC can continue to effectively compute the effects of all 

tagged transactions regardless of the size of the market area.  These tagged transactions 

will include transactions into the market, transactions out of the market, transactions 

through the market, and tagged grandfathered transactions within the market. 

 
 
1 Capitalized terms that are not defined in this Attachment 2 shall have the meaning set forth in the body, 

appendices, and attachments of the Joint Operating Agreement Between Midcontinent Independent System 

Operator, Inc. and PJM Interconnection, L.L.C. 
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• When there is a Transmission Loading Relief (TLR) 3a request or higher called on a 

Coordinated Flowgate, and the Market-Based Operating Entity’s actual/one-hour ahead 

projected IDC GTL flows exceed the Firm Flow Limits, Market-Based Operating Entities 

will respond to their relief obligations by redispatching their systems in a manner that is 

consistent with how non-market entities respond to their share of IDC GTL relief 

obligations per the IDC congestion management report. 

 

• The above processes refer to the “Congestion Management” portion of the paper, which 

will be implemented by Market-Based Operating Entities.   

 

• Additional entities may choose to enter into similar Reciprocal Coordination Agreements 

that describe how Available Transfer Capability (ATC)/Available Flowgate Capability 

(AFC), Firm Flows, and outage maintenance will be coordinated on a forward basis.   

 

• The complete process will allow participating Operating Entities to address the 

reliability aspects of congestion management seams issues between all parties whether 

the seams are between market to non-market operations or market-to-market operations. 
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Change Summary 
 

Generate baseline Congestion Management Process (CMP) document based on CMP documents 

executed by: 

 

• Manitoba Hydro and Midcontinent Independent System Operator, Inc. (MISO) 

• Mid-Continent Area Power Pool (MAPP) and MISO 

• MISO and PJM Interconnection, L.L.C. (PJM) 

• MISO, PJM and Tennessee Valley Authority (TVA) 

• MISO and Southwest Power Pool, Inc. (SPP) 

 

The document also includes subsequent changes agreed upon by a majority of the Congestion 

Management Process Council (CMPC).  For items which are specific to a limited number of 

agreements, the CMP members have used an approach of documenting these unique items in 

separate appendices rather than in the base document. The CMPC members reserve all rights 

with respect to the different options identified in the appendices attached hereto without any 

obligation to adopt or support such options.  The CMPC members reserve the right to oppose any 

position taken by another CMPC member in a FERC filing or otherwise with respect to the 

choice of options listed in the appendices.  Nothing contained herein shall be construed to 

indicate the support or agreement by the CMPC members to an option presented in the 

appendices. 

 

Revision 1.1 (November 30, 2007) 

 

Per FERC Order ER07-1417-000, in the “Forward Coordination Processes” section 6.6 added the 

word “outage” between “unit” and “scheduling” in the following sentence, “Market-Based 

Operating Entities will use the Flowgate limit to restrict unit outage scheduling for a Coordinated 

Flowgate when maintenance outage coordination indicates possible congestion and there is 

recent TLR activity on a Flowgate.” 

 

Revision 1.2 (May 2, 2008) 

 

The Market Flow Threshold is changing from 3% to 5%.  The NERC Standards Committee 

approved changing the Market Flow Threshold for the field test at its April 10, 2008 meeting. 

 

Revision 1.3 (July 16, 2008) 

 

Per FERC Order issued in Docket Nos. ER08-884-000 and ER08-913-000, Appendix H (Market 

Flow Threshold Field Test Terms And Conditions) was added. 
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Revision 1.4 (October 31, 2008) 

 

The percentages were changed in Sections 4.4 (Firm Market Flow Calculation Rules) and 5.5 

(Market-Based Operating Entity Real-time Actions) to be consistent with changes made under 

Revision 1.2.  Appendix H – Market Flow Threshold Field Test Terms And Conditions was 

updated to reflect the NERC approved Market Flow Threshold Field Test extension to October 

31, 2009. 

 

Revision 1.5 (December 18, 2008) 

 

Updated Section 5.2 (Quantify and Provide Data for Market Flow) and Appendix B – 

Determination of Marginal Zone Participation Factors to support changes to the manner in 

which MISO uses marginal zones and submits marginal zone information to the IDC.   

 

Revision 1.6 (February 19, 2009) 

 

Appendix H – Market Flow Threshold Field Test Terms And Conditions was updated to reflect 

that MISO no longer has a contractual obligation to observe a 0% threshold for MISO Market 

Flows on Flowgates where both MAPP and MISO are reciprocal. 

 

Revision 1.7 (November 1, 2009) 

 

Applied updates based on the results of the Market Flow Threshold Field Test including 

clarifications that allocations are calculated down to zero percent.  Changes have been applied to 

the Executive Summary, Section 4.1 Market Flow Determination, Section 4.4 Firm Market Flow 

Calculation Rules, Section 5.5 Market-Based Operating Entity Real-time Actions, Section 6.6 

Forward Coordination Processes, Section 6.6.3 Limiting Firm Transmission Service, Section 6.7 

Sharing or Transferring Unused Allocations, and Appendix H – Application of Market Flow 

Threshold Field Test Conditions. 

 

Revision 1.8 (May 31, 2010) 

 

Applied updates to further standardize the “Allocation Adjustment for New Transmission 

Facilities and/or Designated Network Resources” process.  Changes have been made to Appendix 

F – FERC Dispute Resolution and Appendix G – Allocation Adjustments for New Transmission 

Facilities and/or Designated Network Resources. 

 

Revision 1.9 (January 4, 2011) 

Modified to incorporate the revisions to the JOA, including revisions to Attachments 2 and 3, 

submitted as part of the Settlement Agreement and Offer of Settlement in Docket Nos. EL10-45-

000, EL10-46-000, and EL10-60-000. 

 

Revision 1.10 (July 25, 2016) 

 

Generated updated baseline CMP document executed by the following entities: 
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• Manitoba Hydro and MISO 

• Minnkota Power Cooperative, Inc. and MISO 

• MISO and PJM 

• PJM and TVA 

o Louisville Gas and Electric Company/Kentucky Utilities Company 

(LG&E/KU) and Associated Electric Cooperative, Inc. (AECI) executed 

separate agreements with TVA stipulating the CMP provisions executed by 

PJM and TVA apply to AECI and LG&E/KU as Reciprocal Entities. 

• MISO and SPP 

• MISO Attachment LL 

 

Section Revision Description 

3.2 Clarified language on inclusion of Coordinated Flowgates in AFC process.  

Removed consideration of reverse impacts when performing Flowgate studies. 

3.2.1 Revised language to better describe how the four Flowgate studies used to 

identify Coordinated Flowgates are performed. 

3.2.6 Added a new section requiring coordination between Parties before making a 

Flowgate permanent that includes a Tie Line monitored element.  

4.1 Revised language to require a Market-Based Operating Entity to consistently 

account for export and import tagged transactions in the identified calculations 

using one of the three methodologies set forth in the new Section 4.1.1.  

Revisions have previously been accepted by FERC in the CMP documents 

executed between MISO and PJM, MISO and SPP, and PJM and TVA. 

4.1.1 

6.10 Added a new section listing the requirements that must be satisfied for a 

Combining Party to incorporate a Non-Reciprocal Entity’s load and the 

associated generation serving that load into the Reciprocal’s Entity’s Allocation 

calculations. 

Appendix A Added the following defined terms: Agreement, Combining Party, Non-

Reciprocal Entity,  Party, Third-Party, and Tie Line. 

Appendix B Revised language addressing how a Market-Based Operating Entity using the 

Marginal Zone methodology will determine marginal zone participation factors.  

Revisions have previously been accepted by FERC in the CMP documents 

executed between MISO and PJM, MISO and SPP, and PJM and TVA. 

Appendix C Clarified in Figure C-1 and Table C-1 the steps on inclusion of Coordinated 

Flowages in the AFC process. 
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Revision 1.11 (June 1, 2017) 

 

Per NERC Operating Reliability Subcommittee applied updates necessary for MISO to 

incorporate External Asynchronous Resources into MISO Market Flows.  

 

Section Revision Description 

3.2 Updated the number of Coordination Flowgate studies from four to five.  

3.2.1 Clarified Study 4 applies internal CA/CA permutations and added a new Study 5 

specific to External Asynchronous Resources.  

3.2.2 Updated the number of Coordination Flowgate studies from four to five.  

3.2.5 

4.1 Added how the External Asynchronous Resources will be considered in Market 

Flow and the exclusion of the related tags from IDC.  

6.2 Updated the number of Coordination Flowgate studies from four to five.  

6.8 Specified the priority of the Market Flow will correspond to the priority of the 

tag.  

Appendix A Added a new definition specific to MISO, External Asynchronous Resources. 

Updated the number of Coordination Flowgate studies from four to five.  

Appendix C Updated the number of Coordination Flowgate studies from four to five in Table 

C-1. 

 

Revisions 1.12 (June 2, 2022) 

 

Updated to reflect the PFV changes as per NAESB Standard 
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Section 1 – Introduction 

 
It is the intention of the Reciprocal Entities to utilize the processes within this document.  It is 

further the intention to develop this process in a way that will allow other regional entities with 

similar concerns to utilize the concepts within this process to aid in the resolution of their own 

seams issues.    

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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1.1 Problem Definition 

 
1.1.1 The Nature of Energy Flows 

 

Energy flows are distinctly different from the manner in which the energy commodity is 

purchased, sold, and ultimately scheduled.  In the current practice of “contract path” 

scheduling, schedules identify a source point for generation of energy, a series of wheeling 

agreements being utilized to transport that energy, and a specific sink point where that energy 

is being consumed by a load.  However, due to the electrical characteristics of the Eastern 

Interconnection, energy flows are more dispersed than what is described within that schedule.  

This disconnect becomes of concern when there is a need to take actions on contract-path 

schedules to effect changes on the physical system (for example, the curtailment of schedules 

to relieve transmission constraints). 

In the Eastern Interconnection, much of this concern has been addressed through the use of 

the North American Electric Reliability Corporation (NERC) and/or North American Energy 

Standards Board (NAESB) TLR process.  Through this process, Reliability Coordinators 

utilize the IDC to determine appropriate actions to provide that relief.  The IDC bases its 

calculations on the use of transaction tags: electronic documents that specify a source and a 

sink, which can be used to estimate real power flows through the use of a network model.  In 

order to change flows, the IDC is given a particular constraint and a desired change in flows.  

The IDC returns back all source to sink transactions that contribute to that constraint and 

specifies schedule changes to be made that will effect that change in flows. 

In other parts of the Eastern Interconnection, however, the use of centralized economic 

dispatch results in a solution that does not focus on changing entire transactions (effectively 

redispatching through the use of imbalance energy), but rather redispatch itself.  In this 

procedure, the party attempting to provide relief does not need to know that a balanced 

source to sink transaction should be adjusted; rather, they are aware of a net generation to 

load balance and the impacts of different generators on various constraints.  Bid-based 

security constrained central dispatch based on Locational Marginal Pricing is a regional 

implementation of this practice. 

Currently, these two practices are somewhat incompatible.  Due to the electrical 

characteristics of the Interconnection and geographic scope of the regions, this 

incompatibility has been of limited concern.  However, regional market expansion has begun 

to draw attention to this operational disjoint, as the expansion itself exacerbates the negative 

effects of the incompatibility. 

 

1.1.2 Granularity in the IDC 
 

The IDC uses an approximation of the Interconnection to identify impacts on a particular 

transmission constraint that are caused by flows between Control Areas.  This approximation 

allows for a Reliability Coordinator to identify tagged transactions with specific sources and 

sinks that are contributing to the constraint.  While tagged transactions may specify sources 
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and sinks in a very specific manner, the IDC in general cannot respect this detail, and instead 

consolidates the impacts of several generators and loads into a homogenous representation of 

the impacts of a single Control Area.  This is referred to as the granularity of the IDC.  

Current granularity is typically defined to the Control Area level; finer granularity is present 

in certain special situations as deemed necessary by NERC.   

 

1.1.3 Reduced Data and Granularity Coarseness 
 

As centrally dispatched energy markets expand their footprint, two related changes occur 

with regard to the above process.  In some cases, data previously sent to the IDC is no longer 

sent due to the fact that it is no longer tagged.  In others, transactions remain tagged, but the 

increased market footprint results in an increase in granularity coarseness within the IDC; 

that is, the apparent Control Area boundary becomes the same as the market boundary so that 

what had been historically 30 or more Control Areas now appears as one. 

In the first change, transactions contained entirely within the market footprint are considered 

to be utilizing network service (even when the market spans multiple Control Areas).  As 

such, there is no requirement for them to be tagged (or such requirement is waived by 

NERC), and therefore, no requirement that they be sent to the IDC.  This is of concern from a 

reliability perspective, as the IDC will no longer have a large pool of transactions from which 

to provide relief, although the energy flows may remain consistent with those prior to the 

market expansion.  In other words, flows subject to TLR curtailment prior to the market 

expansion are no longer available for that process. 

In the second change, the expansion of the footprint itself results in a dilution of the 

approximation utilized by the IDC.  When a market region is relatively small (or isolated), 

the Control Area to Control Area approximation of that region’s impact on transmission 

constraints is acceptable; actions within the market footprint generally have a similar and 

consistent impact on all transmission facilities outside the footprint.  However, when the 

market footprint expands significantly, and is co-mingled with non-market Control Areas, the 

ability to utilize the historic approximation of electrically representative flows fails to 

effectively predict energy flow.  Impacts on external facilities can vary significantly 

depending on the dispatch of the resources within the market footprint. With regard to the 

IDC, this information is effectively lost within the expanded footprint, and results in an 

increase in the level of granularity coarseness, or a “loss of granularity.” 

 

1.1.4 Accounting for Loop Flows 
 

The processes for accounting for loop flows caused by uses of the transmission system 

between Control Areas are different under a market environment.  Absent a market, loop 

flows from Transmission Service reservations between Control Areas are identified and 

accounted for by importing transmission reservations from surrounding systems.  Under a 

market environment, the market will not have explicit transmission reservations for evolving 

market dispatch conditions between market Control Areas.  Thus, a mechanism for 

accounting for anticipated Market Flows on non-market systems is necessary. 
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1.1.5 Conclusion 
 

The net effect of these changes is that reliability must be managed through different 

processes than those used before the market region’s expansion.  While relief can still be 

requested using the current process, both the ability to predict the effectiveness of a 

curtailment to provide that relief and the general pool of transactions available for 

curtailment are reduced.  This CMP offers a strategy for eliminating this concern through a 

process that provides more information (finer granularity) to the IDC for the market area.  

This new congestion management process will ensure that reliability is not adversely affected 

as markets expand by providing information and relief opportunities previously unavailable 

to the IDC. 
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1.2 Process Scope and Limitations 
 

1.2.1 Vision Statement 
 

As Operating Entities become Market-Based Operating Entities, and expand their various 

markets, one of the primary seams issues that must be resolved is how different congestion 

management methodologies (market-based and traditional TLR) will interact to ensure 

parallel flows and impacts are recognized and controlled in a manner that consistently 

ensures system reliability and equitability. Reliability Coordinators can mandate emergency 

procedures to maintain safe operating limits, however, without coordination agreements that 

maintain flow limits in advance, the market would become volatile and the burden for 

relieving excess flow would ignore the economics of the entities which would be required to 

redispatch.  For these entities, this process will offer a manner in which Market-Based 

Operating Entities can coordinate parallel flows with Operating Entities that have not yet or 

do not contemplate implementing markets.  This process will provide more proactive 

management of transmission resources, more accurate information to Reliability 

Coordinators, and more candidates for providing relief when reliability is threatened due to 

transmission overload conditions.  

 

1.2.2 Process Scope 
 

This process has been written specifically with the goal of coordinating seams between 

Reciprocal Entities and their respective neighbors. 

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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1.3 Goals and Metrics 
 

This document focuses on a solution to meet the following goals and requirements: 

1. Develop a congestion management process whereby transmission overloads can be 

prevented through a shared and effective reduction in Flowgate or constraint usage by 

Reciprocal Entities and adjoining Reliability Coordinators.  

2. Agree on a predefined set of Flowgates or constraints to be considered by all 

Reciprocal Entities, and a process to maintain this set as necessary.  

3. Determine the best way to calculate flow due to market impacts on a defined set of 

Flowgates.  

4. Develop Reciprocal Coordination Agreements that establish how each Operating 

Entity will consider its own Flowgate or constraint usage as well as the usage of other 

Operating Entities when it determines the amount of Flowgate or constraint capacity 

remaining.  This process will include both operating horizon determination as well as 

forward looking capacity allocation. 

5. Develop a procedure for managing congestion when Flowgates are impacted by both 

tagged and untagged energy flow.  

6. Develop a procedure for determining the priorities of untagged energy flows (created 

through parallel flows from the market).  

7. Agree on steps to be taken by Operating Entities to unload a constraint on a shared 

basis. 

8. Determine whether procedure(s) for managing congestion will differ based on where 

the Flowgate is located (i.e., inside Reciprocal Entity A, inside Reciprocal Entity B, 

or outside both Reciprocal Entity A and Reciprocal Entity B).  

9. Confirm that the solution will be equitable, transparent, auditable, and independent 

for all parties. 

10. Develop methodology to preserve and accommodate grandfathered transmission 

rights, contract rights, and other joint-use agreements. 

11. Develop methodology to address changes in Total Transfer Capability (TTC), such as 

future system topology changes, new Designated Network Resources (DNRs), facility 

uprates/derates, prior outage limitations, etc., with respect to Allocation implications. 

12. Develop a methodology for releasing Allocations if other parties do not join the 

process or if there is ATC going unused.   

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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1.4 Assumptions 
 

The processes set forth in this document were based on the following assumptions: 

• Point-to-point schedules sinking in, sourcing from, or passing through an Operating 

Entity will be tagged. 

• The IDC or a similar repository of schedules is needed at the Interconnection’s 

current state and for the foreseeable future. 

• The Operating Entity’s Energy Management System (EMS) has the capability to 

monitor and respond to real-time and projected flows created by its real-time 

dispatch. 

• The Reliability Coordinator of the area in which a Flowgate exists will be responsible 

for monitoring the Flowgate, determining any amount of relief needed, and entering 

the required relief in the IDC. 

• The IDC has been modified to accept the submitted values of the real-time 

generation, load, and other real-time data. 

• The IDC calculates the impacts of the untagged dispatch (GTL) on the Flowgates for 

all Operating Entities using Parallel Flow Visualization (PFV). 

• The IDC will determine the Firm and non-Firm GTL flow for each Market-Based 

Operating Entity using the Firm and non-Firm limits calculated in this agreement. 

• The IDC can calculate the total amount of MW relief required by the Operating Entity 

(schedule curtailments required plus the relief provided by redispatch). 

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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Section 2 – Process Overview 

 

2.1 Summary of Process 
 

In order to coordinate congestion management, a bridge must be established that provides for 

comparable actions between Operating Entities.  Without such a bridge, it is difficult, if not 

impossible, to ensure reliability and system coordination in an efficient and equitable manner.  

To effect this coordination of congestion management activities, we propose a methodology for 

determining both firm and non-firm flows resulting from Market-Based Operating Entity 

dispatch on external parties’ Flowgates.   

 

 

GTL flows are the calculated energy flows on a specified Flowgate as a result of dispatch of 

generating resources serving load within an Operating Entity’s Control Area. (Note:  For the 

purposes of the Reciprocal Coordination process discussed later, Firm Transmission Service (7F) 

will be combined with the untagged firm component of Market Flows in the calculation of 

Historic Firm Flow.  The Historic Firm Flow is described later in this document). 

The IDC currently calculates GTL flows for each CA in the Eastern Interconnection and used to 

determine each Operating Entities curtailment under a TLR. The methodology defined in this 

document determines how to quantify these GTL flows as Firm and non-Firm for each Market-

Based Operating Entity.  Market Flow is a calculation similar to GTL, but is no longer used to 
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determine relief obligations in the TLR protocol.  However, Market Flow may still be used for 

congestion management between Market-Based Operating Entities, and thus we continue to 

define it in this agreement for reference. 

GTL flows can be divided into Firm and Non-Firm.  Firm GTL flows are considered as firm use 

of the transmission system for congestion management purposes and will be curtailed on a 

proportional basis with other firm uses during periods of firm curtailments and are equivalent to 

Firm Transmission Service.  Non-Firm GTL flows are considered as non-firm use of the 

transmission system for congestion management purposes and will be curtailed on a proportional 

basis with other non-firm uses during periods of non-firm curtailments and are equivalent to non-

firm Transmission Service.  As such, Reliability Coordinators can request Market-Based 

Operating Entities to provide relief under TLR based on these transmission priorities.  

By applying the above philosophy to the problem of coordinating congestion management, we 

can determine not only the impacts of a Market-Based Operating Entity’s dispatch on a particular 

Flowgate; we can also determine the appropriate firmness of those flows.  This results in the 

ability to coordinate both proactive and reactive congestion management between operating 

entities in a way that respects the current TLR process, while still allowing for the flexibility of 

internal congestion management based on market prices. 

There are two areas that must be defined in order for this process to work effectively: 

• Coordinated Flowgate Definition.  In order to ensure that impacts of dispatch are 

properly recognized, a list of Flowgates must be developed around which congestion 

management may be effected and coordination can be established. 

• Congestion Management.  By coordinating congestion management efforts and 

enhancing the TLR process to recognize both untagged energy flows and data of finer 

granularity, we can ensure that when TLR is called, the appropriate non-firm flows are 

reduced before Firm Flows.  This coordination will result in a reduction of TLR 5 events, 

as more relief will be available in TLR 3 to mitigate a constraint. This is accomplished 

through the calculation of flows due to economic dispatch, as well as by providing 

marginal unit information to aid in interchange transaction management. 

The next sections of this document discuss each of these areas in detail. 

 

Effective Date: 9/17/2010 - Docket #: ER10-2746-003 
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Section 3 – Impacted Flowgate Determination 

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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3.1 Flowgates 
 

Flowgates are facilities or groups of facilities that may act as significant constraint points on the 

system.  As such, they are typically used to analyze or monitor the effects of power flows on the 

bulk transmission grid.  Operating Entities utilize Flowgates in various capacities to coordinate 

operations and manage reliability.  For the purpose of this process, there are three kinds of 

Flowgates: AFC Flowgates, which are defined in Appendix A, Coordinated Flowgates (CFs), 

which are defined below, and Reciprocal Coordinated Flowgates (RCFs), which are defined in 

“Reciprocal Operations” Section 6.  A diagram illustrating how these three categories of 

Flowgates are determined is included as Appendix C. 

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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3.2 Coordinated Flowgates 
 

An Operating Entity will conduct sensitivity studies to determine which Flowgates are 

significantly impacted by the flows of the Operating Entity’s Control Zones (historic Control 

Areas that existed in the IDC).  An Operating Entity identifies these Flowgates by performing the 

following five studies to determine which Flowgates the Operating Entity will monitor and help 

control.  As set forth in Appendix C, a Flowgate passing any one of these studies will be 

considered a Coordinated Flowgate and AFCs shall be computed for these Flowgates, unless 

mutually agreed otherwise by the Operating Entities and any Reciprocal Entities for the 

Flowgate.  An Operating Entity shall add a Coordinated Flowgate to its AFC process as soon as 

practical in accordance with the Operating Entity’s processes.  Nothing in this section precludes 

an Operating Entity or Reciprocal Entity from calculating AFCs for any Flowgates.     

An Operating Entity may also specify additional Flowgates that have not passed any of the five 

studies to be Coordinated Flowgates where the Operating Entity expects to utilize the TLR 

process to manage congestion.  For a list of Coordinated Flowgates between Reciprocal Entities, 

see each Reciprocal Entity’s Open Access Same-Time Information System (OASIS) website. 

Coordinated Flowgates are identified to determine which Flowgates an entity impacts 

significantly.  This set of Flowgates may then be used in the congestion management processes 

and/or Reciprocal Operations defined in this document.  

When performing the five Flowgate studies, a 5% threshold will be used based on the positive 

impact.  Use of a 5% threshold in the studies may not capture all Flowgates that experience a 

significant impact due to operations.  The Operating Entities have agreed to adopt a lower 

threshold at the time NERC and/or NAESB implements the use of a lower threshold in the TLR 

process. 

 3.2.1 Flowgate Studies 

 

 Study 1) – IDC GLDF 

 (using the IDC tool) 

Upon request by an Operating Entity, a study will be performed using the IDC reflecting the 

topology of the system from the System Data Exchange (SDX) or any industry-accepted 

system with similar capabilities. The IDC can provide a list of Flowgates for any user-

specified Control Area whose Generator to Load Distribution Factor (GLDF) NNL impact is 

5% or greater.  Using the historic Control Area representation in the IDC, if any one 

generator has a GLDF that is 5% or greater as determined by the IDC, this Flowgate will be 

considered a Coordinated Flowgate. 

 

 Study 2) – IDC PSS/E Base Case GLDF 

(no transmission outages – offline study) 

Upon request by an Operating Entity, the Operating Entity to which the request is made will 

perform a generator analysis  to determine which Flowgates impacted by those CAs will be 

included in the list of Coordinated Flowgates.  To provide better confidence that the 
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Operating Entity has effectively captured the subset of Flowgates upon which its generators 

have a significant impact, the Operating Entity will perform an offline study utilizing 

Managing and Utilizing System Transmission (MUST) or other industry-accepted software 

with similar capabilities.  The Operating Entity will perform off-line studies using the IDC 

PSS/E base case.  If any generator has a GLDF that is 5% or greater as determined by this 

Study 2, this Flowgate will be considered a Coordinated Flowgate.  Study 1 above and this 

Study 2 are separate studies.  There is no requirement that a Flowgate must pass both studies 

in order to be coordinated. 

 

 Study 3) – IDC PSS/E Base Case GLDF 

(transmission outage - offline study) 

Upon request by an Operating Entity, the Operating Entity to which the request is made will 

perform a Flowgate analysis to determine which Flowgates impacted by those CAs will be 

included in the list of Coordinated Flowgates.  The Flowgates determined using Study 2 

above or Study 4 below that have a 3% to 5% distribution factor will be analyzed in this 

Study 3 against prior outage conditions. The Operating Entity will perform off-line studies 

using the IDC PSS/E base case utilizing MUST or other industry accepted software with 

similar capabilities.  The Operating Entity, in consultation with affected operating authorities, 

will perform a prior outage analysis, including both internal and external outages, by 

applying one of the following: 

 

1. transmission facilities operated at 100kV and above, in the CA where the Flowgate’s 

monitored facility(ies) is located and in CAs that are first tier to the CA where the 

Flowgate’s monitored facility(ies) is located; or  

 

2. transmission facilities operated at 100kV and above within 10 buses from the monitored 

facility(ies).  

 

 

If any Flowgates with a 3% to 5% distribution factor from Study 2 or Study 4 are impacted 

by 5% or more from a prior outage condition (Line Outage Distribution Factor (LODF)) from 

this Study 3, the Flowgate will be added to the list of Coordinated Flowgates. 

 

 Study 4) – IDC Base Case Transfer Distribution Factors 
 

(no transmission outages – offline study) 

Upon request by an Operating Entity, the Operating Entity to which the request is made will 

perform a Flowgate analysis to determine which Flowgates impacted by those CAs will be 

included in the list of Coordinated Flowgates.  The Operating Entity performing this analysis 

will analyze internal transactions between each historic CA/CA permutation.  OTDF Flowgates 

will be analyzed with the contingent element out of service. The Operating Entity will perform 

off-line studies using the IDC PSS/E base case utilizing MUST, or other industry-accepted 

software with similar capabilities to determine the Transfer Distribution Factors (TDFs).  
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Flowgates that are impacted by 5% or greater by Study 4 will be considered a Coordinated 

Flowgate.  

 

Study 5) – External Asynchronous Resource (EAR) 
 

Upon request by an Operating Entity, MISO shall rerun Study 4 (no outage scenario) to 

determine the flowgates impacted by its EAR. Additionally, a second study will be performed 

using the IDC reflecting the topology of the system from the System Data Exchange (SDX) or 

any industry-accepted system with similar capabilities. Both studies under Study 5 shall utilize 

the following assumptions: 1) the source to sink TDF calculation of the EAR shall be evaluated 

in the same way IDC would evaluate the impacts of the associated tag (e.g., source and sink of 

the EAR); and 2) any flowgate that is determined to be impacted by the EAR by 5% or greater 

will be considered a Coordinated Flowgate. 

 

3.2.2 Disputed Flowgates 
 

If a Reciprocal Entity believes that another Reciprocal Entity implementing the congestion 

management portion of this process has a significant impact on one of their Flowgates, but that 

Flowgate was not included in the Coordinated Flowgate list, the involved Reciprocal Entities 

will use the following process:   

 

• If an operating emergency exists involving the candidate Flowgate, the Reciprocal 

Entities shall treat the facilities as a temporary Coordinated Flowgate prior to the study 

procedure below.  If no operating emergency or imminent danger exists, the study 

procedure below shall be pursued prior to the candidate Flowgate being designated as a 

Coordinated Flowgate. 

• The Reciprocal Entity conducts studies to determine the conditions under which the other 

Reciprocal Entity would have a significant impact on the Flowgate in question.  The 

Reciprocal Entity conducting the study then submits these studies to the other Reciprocal 

Entity implementing this process.  The Reciprocal Entity’s studies should include each of 

the five studies described above; in addition to any other studies they believe illustrate the 

validity of their request.  The other Reciprocal Entity will review the studies and 

determine if they appear to support the request of the Reciprocal Entity conducting the 

study.  If they do, the Flowgate will be added to the list of Coordinated Flowgates.  

• If, following evaluation of the supplied studies, any Reciprocal Entity still disputes 

another Reciprocal Entity’s request, the Reciprocal Entity will submit a formal request to 

the NERC Operations Reliability Subcommittee (ORS) asking for further review of the 

situation.  The ORS will review the studies of both the requesting Reciprocal Entity and 

the other Reciprocal Entity, and direct the participating Reciprocal Entities to take 

appropriate action. 

 

3.2.3 Third Party Request Flowgate Additions 
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Each Party shall provide opportunities for Third Parties or other entities to propose additional 

Coordinated Flowgates and procedures for review of relevant non-confidential data in order to 

assess the merit of the proposal.  The current procedure for the review and maintenance of 

Coordinated Flowgates is set forth in Appendix C. 

 

3.2.4 Frequency of Coordinated Flowgate Determination 
 

The determination of Coordinated Flowgates will be performed at the initial implementation of 

the CMP and then on a periodic basis, as described in Appendix C. 

 

3.2.5 Dynamic Creation of Coordinated Flowgates 
 

For temporary Flowgates developed “on the fly,” the IDC will calculate GTL relief obligation 

based on GPS and TSNT method and once market entities submit the Firm Flow Limits the GTL 

relief obligation will be based on submitted Firm Flow Limits on the new Flowgate.  Interchange 

transactions into, out of, or across the Market-Based Operating Entity will continue to be E-

tagged and available for curtailment in TLR 3, 4, or 5.  Market-Based Operating Entities will 

study the Flowgate in a timely manner and begin reporting Flowgate data within no more than 

two business days (where the Flowgate has already been designated as an AFC Flowgate).  This 

will ensure that the Market-Based Operating Entity has the time necessary to properly study the 

Flowgate using the five studies detailed earlier in this document and determine the Flowgate’s 

relationship with the Market-Based Operating Entity’s dispatch. For internal Flowgates, the 

Market-Based Operating Entity will redispatch during a TLR 3 to manage the constraint as 

necessary until it begins reporting the Firm and Non-Firm Limits; during a TLR 5, the IDC will 

request GTL relief obligation in the same manner as today. Alternatively, for internal and 

external Flowgates, an Operating Entity may utilize an appropriate substitute Coordinated 

Flowgate that has similar Market Flows and tag impacts as the temporary Flowgate.  In this case, 

an Operating Entity would have to realize relief through redispatch and TLR 3. An example of 

an appropriate substitute would be a Flowgate with a monitored element directly in series with a 

temporary Flowgate’s monitored element and with the same contingent element.  If the Flowgate 

meets the necessary criteria, the Market-Based Operating Entity will begin to provide the 

necessary values to the IDC in the same manner as Market Flow values are provided to the IDC 

for all other Coordinated Flowgates.  The necessary criteria for adding a Flowgate are defined in 

Appendix C.  If in the event of a system emergency (TLR 3b or higher) and the situation requires 

a response faster than the process may provide, the Market-Based Operating Entities will 

coordinate respective actions to provide immediate relief until final review. 

 

3.2.6 Coordination of Tie Line Flowgate Additions. 
 

The Parties shall follow the coordination process outlined in this section for Flowgates that 

include a Tie Line between the Parties as a monitored element.  The provisions in this section 

shall not apply to any temporary Flowgates. 

 

Procedures: 
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1. Unless otherwise agreed to by the Parties, the managing entity for a Tie Line Flowgate is 

the Party that has functional control over the most limiting equipment for the Flowgate. 

 

2. The managing entity for a Tie Line Flowgate shall calculate AFCs, post AFCs, process 

requests for transmission service, manage real-time congestion, and calculate Allocations 

for the Tie Line Flowgate.   

 

3. Before the creation of a new Tie Line Flowgate in the IDC, the managing entity for the 

Tie Line Flowgate must notify the other Party no less than sixty (60) days in advance of 

the addition of the Tie Line Flowgate in the IDC. The new Flowgate will initially be 

created as a temporary Flowgate in the IDC by the managing entity.  If all other 

requirements outlined in this Section 3.2.6 are completed during the sixty (60) days 

following notice, the Flowgate can be made permanent before the sixty (60) day deadline 

by mutual agreement of the Parties.  

 

4. A Party that identifies a new Tie Line Flowgate through a study shall provide the study 

assumptions, methodology, and all other relevant data to the other Party in a timely 

manner.  

 

5. AFC Calculation and Posting AFCs: 

a. The managing entity will calculate and post AFCs for Tie Line Flowgates in 

accordance with the managing entity’s processes (i.e., the managing entity will 

treat the Flowgates as internal Flowgates). 

b. The managing entity will post AFC files for Tie Line Flowgates for use by other 

transmission providers. 

c. The managing entity will apply AFC factors for Tie Line Flowgates (e.g., TRM, 

CBM, “a” and “b” multipliers, etc.) using the managing entity’s own processes.  

 

6. Upon the completion of items 1 through 5, the managing entity may create a permanent 

Tie Line Flowgate. 

 

7. The Party that is not the managing entity will replace the temporary Tie Line Flowgate 

with the permanent Tie Line Flowgate in its applicable operating system(s). 
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Section 4 – Market-Based Operating Entity Flow Calculations: 

Market Flow, Firm Market Flow, and Non-Firm Market Flow 
 

Market Flows on a Coordinated Flowgate can be quantified and considered in each direction.  

Market Flow is then further designated into two components: Firm Market Flow, which is energy 

flow related to contributions from the Network and Native Load serving aspects of the dispatch, 

and Non-Firm Market Flow, which is energy flow related to the Market-Based Operating 

Entity’s market operations.  
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   Note: Market flows equal generation to load flows in market areas. 
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Each Market-Based Operating Entity will calculate their actual real-time and projected 

directional Market Flows, as well as their directional Firm and Non-Firm Market Flows, on each 

Coordinated Flowgate.  The following sections outline how these flows will be computed.  

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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4.1 Market Flow Determination    
 

The determination of Market Flows builds on the “Per Generator” methodologies that were 

developed by the NERC Parallel Flow Task Force.  The “Per Generator Method Without 

Counter Flow” was presented to and approved by both the NERC Security Coordinator 

Subcommittee (SCS) and the Market Interface Committee (MIC).1  

 

Similar to the Per Generator Method, the Market Flow calculation method is based on Generator 

Shift Factors (GSFs) of a market area’s assigned generation and the Load Shift Factors (LSFs) of 

its load on a specific Flowgate, relative to a system swing bus.  The GSFs are calculated from a 

single bus location in the base case (e.g. the terminal bus of each generator) while the LSFs are 

defined as a general scaling of the market area’s load.  The Generator to Load Distribution 

Factor (GLDF) is determined through superposition by subtracting the LSF from the GSF. 

 

The determination of the Market Flow contribution of a unit to a specific Flowgate is the product 

of the generator’s GLDF multiplied by the actual output (in megawatts) of that generator.  The 

total Market Flow on a specific Flowgate is calculated in each direction; forward Market Flows 

is the sum of the positive Market Flow contributions of each generator within the market area, 

while reverse Market Flow is the sum of the negative Market Flow contributions of each 

generator within the market area.  

 

For purposes of the Market Flow determination, the market area may be either: (1) the entire 

RTO footprint, as in the following illustration; or (2) a subset of the RTO region, such as a pre-

integration NERC-recognized Control Area, as necessary to ensure accurate determinations and 

consistency with pre-integration flow determinations.  Each Market-Based Operating Entity shall 

choose only one of these two options to calculate its Market Flows.  With regard to the second 

option, the total Market Flow of an RTO shall be the sum of the flows from and between such 

market areas. 

 

 

 

 

 

 

 
1 “Parallel Flow Calculation Procedure Reference Document,” NERC Operating Manual.  11 Feb, 2003.  

www.nerc.com 



 

 

MISO Section 4.1 

MISO RATE SCHEDULES Market Flow Determination 

 35.0.0 

 

 Effective On: June 2, 2022 

 

 
The Market Flow calculation differs from the Per Generator Method in the following ways: 

• The contribution from all market area generators will be taken into account. 

• In the Per Generator Method, only generators having a GLDF 5% or greater are included 

in the calculation.  Additionally, generators are included only when the sum of the 

maximum generating capacity at a bus is greater than 20 MW.  The Market Flow 

calculations will use all flows, in both directions, to calculate a Market Flow down to a 

5% threshold and to calculate a Market Flow down to a 0% threshold.  Forward flows 

and reverse flows are determined as discrete values. 

• The contribution of all market area generators is based on the present output level of each 

individual unit. 

• The contribution of the market area load is based on the present demand at each 

individual bus. 

By expanding on the Per Generator Method, the Market Flow calculation evolves into a 

methodology very similar to the “Per Generator Method,” while providing granularity on the 

order of the most granular method developed by the IDC Granularity Task Force.   

 

Directional flows are required for this process to ensure a Market-Based Operating Entity can 

effectively select the most effective generation pattern to control the flows on both internal and 

external constraints, but are considered as distinct directional flows to ensure comparability with 

existing NERC and/or NAESB TLR processes. Under this process, the use of real-time values in 

concert with the Market Flow calculation effectively implements one of the more accurate and 
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detailed methods of the six IDC Granularity Options considered by the NERC IDC Granularity 

Task Force. 

 

Each Market-Based Operating Entity shall choose one of the three methodologies set forth in 

Section 4.1.1 (Methodologies to Account for Tagged Transactions) below to account for import 

and export tagged transactions and shall apply it consistently for each of the following 

calculations: 

1. the Market Flow calculation; 

2. the Firm Flow Limit calculation; 

3. the Firm Flow Entitlement calculation; and 

4. the tagged transaction impact calculation which occurs in the IDC. 

 

Market Flows represent the impacts of internal generation (including generators pseudo-tied into 

the market area and excluding generators pseudo-tied out of the market area) serving internal 

load (including load pseudo-tied into the market area and excluding load pseudo-tied out of the 

market area) and tagged grandfathered transactions within the market area.  Market Flows shall 

not include the impacts from import tagged transaction(s) into and export tagged transaction(s) 

out of the market area where the impacts of the interchange transactions are accounted for by the 

IDC.  A Market-Based Operating Entity shall utilize the IDC to calculate the impacts of import 

tagged transactions into and export tagged transactions out of the market area that are not 

captured in the Market Flow calculation.  The impact of the EAR shall be included in the Market 

Flow calculation using the methodology selected in Section 4.1.1 (Methodologies to Account for 

Tagged Transactions); the related tags will be excluded in IDC. For an import EAR, load will be 

adjusted, and for an export EAR, generation will be adjusted, in accordance with the 

methodology selected in Section 4.1.1 (Methodologies to Account for Tagged Transactions).  

 

Units assigned to serve a market area’s load do not need to reside within the market area’s 

footprint to be considered in the Market Flow calculation.  Units outside of the market area that 

are pseudo-tied into the market to serve the market area’s load will be included in the Market 

Flow calculation.  However, units outside of the market area will not be considered when those 

units will have tags associated with their transfers (i.e., where pseudo-tie does not exist).   

 

Additionally, there may be situations where the participation of a generator in the market that is 

not modeled as a pseudo-tie may be less than 100% (e.g., a unit jointly owned in which not all of 

the owners are participating in the market).  This situation occurs when the generator output 

controlled by the non-participating parties is represented as interchange with a corresponding 

tag(s) and not as a pseudo-tie generator internal to each party’s Control Area.  Except for the 

generator output represented by qualifying interchange transactions from jointly owned units 

described in the following paragraph, such situations will be addressed by including the 

generator output in that Market-Based Operating Entity’s Market Flow calculation with the 

amount of generator output not participating in the market being scaled down within the Market-

Based Operating Entity’s region or regions in accordance with one of the following three 
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methodologies described and defined below in Section 4.1.1:  the Marginal Zone Method, POR-

POD Method, or Slice-of-System Method.  

 

When a jointly owned unit, which is also listed as a Designated Network Resource for the 

Historic Firm Flow calculation, participates in more than one market, and the generator output 

from that unit between the two markets is represented as interchange with a corresponding tag(s) 

that is accounted for by the IDC and not as a pseudo-tie generator internal to each market’s 

Control Area, its modeling in the Market Flow calculation will be aligned with that in the 

Historic Firm Flow calculation.  The amount of generator output from that unit scheduled 

between the two markets will be treated as a unit specific export tagged transaction in the Market 

Flow calculation of the Market-Based Operating Entity where the generator is located and will 

be treated as a load specific import tagged transaction in the Market Flow calculation of the other 

Market-Based Operating Entity.      

 

• For exports out of one market area associated with the jointly owned unit(s), the 

generator output of jointly owned unit will be scaled down by an amount which is the 

lesser of the corresponding export tagged transaction(s) and unit ownership of an owner 

participating in other market area.   

 

• For imports into the other market area associated with the jointly owned external unit(s), 

the Control Zone load or bus load(s) will be scaled down by an amount which is the 

lesser of the corresponding import tagged transaction(s) and unit ownership of an owner 

participating in the market area. 

 

Import tagged transactions, export tagged transactions, and grandfathered tagged transactions 

within the market area, must be properly accounted for in the determination of Market Flows.   
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Below is a summary of the calculations discussed above. 

For a specified Flowgate, the Market Flow impact of a market area is given as: 

Total Directional “Market Flows”  =  ∑ (Directional “Market Flow” contribution of each unit in the 

Market-Based Operating Entity’s area), grouped by impact direction 

where, 

“Market Flow” contribution of each unit in the Market-Based Operating Entity’s area = 

(GLDFAdj) (Adjusted Real-Time generator output) 

and, 

GLDFAdj is the Generator to Load Distribution Factor 

Where the generator shift factor (GSFAdj) uses Adjusted Real-Time generator output and the load 

shift factor (LSFAdj) uses Adjusted Real-Time bus loads. 

GLDFAdj = GSFAdj - LSFAdj 

Adjusted Real-Time generator output is the output of an individual generator as reported by the 

state estimator solution that has been adjusted for exports associated with joint ownership, if any, 

and then further  adjusted for the remaining exports utilizing the chosen methodology in Section 

4.1.1. 

Adjusted Real-Time bus load is the sum of all bus loads in the market as reported by the state 

estimator solution that have been adjusted for imports associated with joint ownership, if any, and 

then further adjusted for the remaining imports utilizing the chosen methodology in Section 4.1.1. 
 

The real-time and one-hour ahead projected “Market Flows” will be calculated on-line utilizing 

the Market-Based Operating Entity’s state estimator model and solution.  This is the same 

solution presently used to determine real-time market prices as well as providing on-line 

reliability assessment and the periodicity of the Market Flow calculation will be on the same 

order.  Inputs to the state estimator solution include the topology of the transmission system and 

actual analog values (e.g., line flows, transformer flows, etc…).  This information is provided to 

the state estimator automatically via SCADA systems such as NERC’s ISN link.   

 

Using an on-line state estimator model to calculate “Market Flows” provides a more accurate 

assessment than using an off-line representation for a number of reasons.  The calculation 

incorporates a significant amount of real-time data, including: 

• Actual real-time and projected generator output.  Off-line models often assume an 

output level based on a nominal value (such as unit maximum capability), but there is no 

guarantee that the unit will be operating at that assumed level, or even on-line.  Off-line 

models may not reflect the impact of pumped-storage units when in pumping mode; these 

units may be represented as a generator even when pumping. Additionally off-line 

models may not reflect the impact of units such as wind generators. A real-time 

calculation explicitly represents the actual operating modes of these units. 

• Actual real-time bus loads.  Off-line assessments may not be able to accurately account 

for changes in load diversity.  Off-line models are often based on seasonal winter and 

summer peak load base cases.  While representative of these peak periods, these cases 
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may not reflect the load diversity that exists during off-peak and shoulder hours as well 

as off-peak and shoulder months.  A real-time calculation explicitly accounts for load 

diversity.  Off-line assessments may also reflect load reduction programs that are only in 

effect during peak periods. 

• Actual real-time breaker status.  Off-line assessments are often bus models, where 

individual circuit breakers are not represented.  On-line models are typically node models 

where switching devices are explicitly represented.  This allows for the real-time 

calculation to automatically account for split bus conditions and unusual topology 

conditions due to circuit breaker outages. 

Additionally, the calculation rate of the on-line assessment is much quicker and accurate than an 

off-line assessment, as the on-line assessment immediately incorporates changes in system 

topology and generators.  Facility outages are automatically incorporated into the real-time 

assessment. 

In order to provide reliable and consistent flow calculations, entities utilizing this process as the 

basis for coordination must ensure that the modeling data and assumptions used in the 

calculation process are consistent.  Reciprocal Entities will coordinate models to ensure similar 

computations and analysis. Reciprocal Entities will each utilize real-time ICCP and ISN data for 

observable areas in each of their respective state estimator models and will utilize SDX data for 

areas outside the observable areas to ensure their models stay synchronized with each other and 

the EIDSN IDC. 

 
 

4.1.1 Methodologies to Account for Tagged Transactions 

 

A Market-Based Operating Entity shall choose one of the following methodologies to account 

for export and import tagged transactions in the Market Flow calculation utilized for market-to-

market, and shall also use the same methodology to account for export and import tagged 

transactions in the Firm Flow Limit and Firm Flow Entitlement calculations, as well as 

calculated tag impacts by the IDC: 

 

1. Point-of-receipt (POR) / point-of-delivery (POD) Method (POR-POD Method) - Export 

tagged transactions, excluding tagged transactions associated with jointly owned units 

participating in more than one market, shall be accounted for based on the POR of the 

transmission service reservation, as the transmission service was originally sold, that is 

listed on the export tagged transaction by proportionally offsetting the MW output of all 

units (i) in the Market-Based Operating Entity’s Control Area, (ii) pre-integration NERC-

recognized Control Area(s), or (iii) sub-regions within its Control Area.  Import tagged 

transactions, excluding tagged transactions associated with jointly owned units 

participating in more than one market, shall be accounted for based on the POD of the 

transmission service reservation, as the transmission service was originally sold, that is 

listed on the export tagged transaction by proportionally offsetting the MW load of all 

load buses (i) in the Market Based Operating Entity’s Control Area, (ii) pre-integration 

NERC-recognized Control Area(s), or (iii) sub-regions within the Control Area; or 
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2. Marginal Zone Method – Export tagged transactions, excluding tagged transactions 

associated with jointly owned units participating in more than one market, shall be 

accounted for by adjusting the MW output of the units in the Market-Based Operating 

Entity’s Control Area, regions, or subregions within its Control Area by the total MW 

amount of all the Market-Based Operating Entity’s export tagged transactions excluding 

tagged transactions associated with jointly owned units participating in more than one 

market  using: (1) marginal zone participation factors, as defined and calculated in 

Appendix B (Determination of Marginal Zone Participation Factors); and (2) the 

anticipated availability of a generator to participate in the interchange of the marginal 

zone.  Import tagged transactions, excluding tagged transactions associated with jointly 

owned units participating in more than one market, shall be accounted for by adjusting 

the MW load of the load buses in the Market-Based Operating Entity’s Control Area, 

regions or subregions within the Control Area, by the total MW amount of all the Market-

Based Operating Entity’s import tagged transactions excluding tagged transactions 

associated with jointly owned units participating in more than one market using marginal 

zone participation factors, as defined and calculated in Appendix B (Determination of 

Marginal Zone Participation Factors); or 

3. Slice of System Method – Export tagged transactions, excluding tagged transactions 

associated with jointly owned units participating in more than one market, shall be 

accounted for by proportionately adjusting the MW output of each of the units in the 

Market-Based Operating Entity’s Control Area by the total MW amount of all the 

Market-Based Operating Entity’s export tagged transactions excluding tagged 

transactions associated with jointly owned units participating in more than one market.  

Import tagged transactions, excluding tagged transactions associated with jointly owned 

units participating in more than one market, shall be accounted by proportionately 

adjusting the MW load of each of the load buses in the Market-Based Operating Entity’s 

Control Area by the total MW amount of all the Market-Based Operating Entity’s import 

tagged transactions excluding tagged transactions associated with jointly owned units 

participating in more than one market. 

 

Each Market-Based Operating Entity shall post and maintain a document on its public website 

that describes calculations and assumptions used in those calculations regarding the chosen 

methodology and its application to the treatment of import and export transactions to the 

calculation of Market Flows, Firm Flow Limits, and Firm Flow Entitlements, and tag impacts 

calculated by the IDC. 
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4.2 Firm Flow Determination  
 

Firm Flows represent the directional sum of flows created by Designated Network Resources 

serving designated network loads within a particular market area.  They are based primarily on 

the configuration of the system and its associated flow characteristics; utilizing generation and 

load values as its primary inputs.   Therefore, these Firm Flows can be determined based on 

expected usage and the Allocation of Flowgate capacity.   

An entity can determine Firm Flows on a particular Flowgate using the same process as utilized 

by the IDC.  This process is summarized below: 

1. Utilize a reference base case to determine the Generation Shift Factors for all generators 

in the current Control Areas’ respective footprints to a specific swing bus with respect to 

a specific Flowgate. 

2. Utilize the same base case to determine the Load Shift Factors for the Control Area’s 

load to a specific swing bus with respect to that Flowgate. 

3. Utilize superposition to calculate the Generation to Load Distribution Factors (GLDF) for 

the generators with respect to that Flowgate. 

4. Multiply the expected output used to serve native load from each generator by the 

appropriate GLDF to determine that generator’s flow on the Flowgate. 

5. Sum these individual contributions by direction to create the directional Firm Flow 

impact on the Flowgate. 

 

Effective Date: 6/16/2011 - Docket #: ER13-1158-000 
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4.3 Determining the Firm Flow Limit 
 

Given the Firm Flow determinations described in the previous section, Market-Based Operating 

Entities can assume them to be their Firm Flow Limits.  These limits define the maximum value 

of the GTL flows that can be considered as firm in each direction on a particular Flowgate in the 

IDC, and the maximum value of the Market Flows that can be considered firm on a particular 

flowgate for market-to-market.  Prior to real-time, a calculation will be done based on updated 

hourly forecasted loads and topology.  The results should be an hourly forecast of directional 

Firm Flows.   

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 



 

 

MISO Section 4.4 

MISO RATE SCHEDULES Firm Market Flow Calculation Rates 

 32.0.0 

 

 Effective On: June 2, 2022 

 

4.4 Firm Flow Limit Calculation Rules 
 

The Firm Flow Limits for both 0% GTL flows and 5% GTL flows will be calculated for each 

Market-Based Operating Entity based on certain criteria and rules.  The calculation will include 

the effects of firm network service in both forward and reverse directions.  The process will be 

similar to that of the IDC but will include one set of impacts down to 0% and another set down to 

5%.  The down to 0% impacts will be used to determine Firm Flow Limits on 0% GTL flows.  

The down to 5% impacts will be used to determine Firm Flow Limits on 5% GTL flows.  The 

following points form the basis for the calculation. 

 

1. The generation-to-load calculation will be made on a Control Area basis.  The impact 

of generation-to-load will be determined for Coordinated Flowgates. 

2. The Flowgate impact will be determined based on individual generators serving 

aggregated CA load.  Only generators that are Designated Network Resources for the 

CA load will be included in the calculation. 

3. Forward Firm Flow Limits for 0% GTL flows will consider impacts in the additive 

direction down to 0%, and reverse Firm Flow Limits for 0% GTL flows will consider 

impacts in the counter flow direction down to 0%.  Forward Firm Flow Limits for 5% 

GTL flows will be determined by subtracting impacts between 0% and 5% in the 

additive direction from the Forward Firm Flow Limit for 0% GTL flows.  Reverse Firm 

Flow Limits for 5% GTL flows will be determined by subtracting the impacts between 

0% and 5% in the counter-flow direction from the reverse Firm Flow Limit for 0% 

GTL flows.  Flowgate Firm Flow Limits using a 5% threshold are reported to the IDC 

for it to assign the Firm and non-Firm GTL flows used in TLR curtailments for each 

Market-Based Operating Entity.  Flowgate Firm Flow Limits using a 0% threshold are 

reported to the IDC for information purposes. 

4. Designated Network Resources located outside the CA will not be included in the 

generation-to-load calculation if OASIS reservations exist for these generators. 

5. If a generator or a portion of a generator is used to make off-system sales that have an 

OASIS reservation, that generator or portion of a generator should be excluded from 

the generation-to-load calculation. 

6. Generators that will be off-line during the calculated period will not be included in the 

generation-to-load calculation for that period. 

7. CA net interchange will be computed by summing all Firm Transmission Service 

reservations and all Designated Network Resources that are in effect throughout the 

calculation period.  Designated Network Resources are included in CA net interchange 

to the extent they are located outside the CA and have an OASIS reservation.  The net 

interchange will either be positive (exports exceed imports) or negative (imports exceed 

exports). 

8. If the net interchange is negative, the period load is reduced by the net interchange. 

9. If the net interchange is positive, the period load is not adjusted for net interchange.  
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10. The generation-to-load calculation will be made using generation-to-load distribution 

factors that represent the topology of the system for the period under consideration. 

11. PMAX of the generators should be net generation (excluding the plant auxiliaries) and 

the CA load should not include plant auxiliaries. 

12. The portion of jointly owned units that are treated as schedules will not be included in 

the generation-to-load calculation if an OASIS reservation exists. 
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Section 5 – Market-Based Operating Entity Congestion 

Management 
 

Once there has been an establishment of the Firm Flow Limit that is possible given Firm Market 

Flow calculation, that data will be used in the operating environment in a manner that relates to 

real-time energy flows.   
 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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5.1 Calculating Market Flows 
 

On a periodic basis, the Market-Based Operating Entity will calculate directional Market Flows 

for all market-to-market Coordinated Flowgates.  These flows will represent the actual flows in 

each direction at the time of the calculation.   
 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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5.2 Quantify and Provide Data for Firm Flow Limits 
 

Every fifteen minutes, the Market-Based Operating Entity will be responsible for providing to 

Reliability Coordinators the following information: 

• Firm Flow Limits for all Coordinated Flowgates in each direction 

• Non-Firm Flow Limits for all Coordinated Flowgates in each direction 

In real-time, any GTL flow in excess of the Firm Flow Limit will be reported as Non-Firm GTL 

flow (Priority 6-NN) (note that under reciprocal operations, some of this Non-Firm GTL flow 

may be quantified as Priority 2-NH). 

These limits will be provided for both current hour and next hour, and is used in order to 

communicate to Reliability Coordinators the maximum amount of flows to be considered firm 

and non-firm on the various Coordinated Flowgates in each direction.  When the Firm Flow 

Limit forecast is calculated to be greater than the GTL flow for current hour or next hour, all 

GTL flow is firm. 

Additionally, as frequently as once an hour, but no less frequently than once every three months, 

the Market-Based Operating Entity will submit to the Reliability Coordinator sets of data 

describing the marginal units and associated participation factors for generation within the 

market footprint.  The level of detail of the data may vary, as different Operating Entities will 

have different unique situations to address.  However, this data will at a minimum be supplied 

for imports to and exports from the market area, and will contain as much information as is 

determined to be necessary to ensure system reliability.  This data will be used by the Reliability 

Coordinators to determine the impacts of schedule curtailment requests when they result in a 

shift in the dispatch within the market area. 
 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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5.3 Day-Ahead Operations Process 
 

The Market-Based Operating Entities will use a day-ahead operations process to establish the 

Firm Flow Limit on Coordinated Flowgates.  If the Market-Based Operating Entities utilize a 

day-ahead unit commitment, they will supplement the day-ahead unit commitment with a 

security constrained economic dispatch tool, which uses a network analysis model that mirrors 

the real-time model found within their state estimators.  As such, the day-ahead unit commitment 

and its associated Security Constrained Economic Dispatch respects facility limits and forecasted 

system constraints.  Facility limits of Coordinated Flowgates under the functional control of 

Market-Based Operating Entities and the allocations of all Reciprocal Coordinated Flowgates 

will be honored.   

 

For Coordinated Flowgates, a Market-Based Operating Entity can only use one of the following 

two methods to establish Firm Flow Limit.  A Market-Based Operating Entity must use either the 

day-ahead unit commitment and its associated Security Constrained Economic Dispatch, or a 

Market-Based Operating Entity's GTL and unused Firm Transmission Service impacts, up to the 

Flowgate Limit, on the Coordinated Flowgate.  At any given time, a Market-Based Operating 

Entity must use only one method for all Coordinated Flowgates and must give ninety days notice 

to all other Reciprocal Entities, if it decides to switch from one method to the other method. On a 

case by case basis, with agreement by all Reciprocal Entities the ninety-day notice period may be 

waived.  
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5.4 Real-time Operations Process – Operating Entity Capabilities 
 

Operating Entities’ real-time EMSs have very detailed state estimator and security analysis 

packages that are able to monitor both thermal and voltage contingencies every few minutes.  

State estimation models will be at least as detailed as the IDC model for all the Coordinated and 

Reciprocal Coordinated Flowgates.  Additionally, Reciprocal Entities will be continually 

working to ensure the models used in their calculation of Market Flow are kept up to date.  

The Operating Entities submit various system measurements (load, generator outputs, control 

device status, etc.) from their state estimators and Unit Dispatch Systems (UDS) to the SDX in 

real-time.  These measurements are used by the IDC to calculate both the actual and projected 

hour ahead flows (i.e., total GTL and tagged impact flows) on the Coordinated Flowgates.  The 

IDC’s calculations of system flows will utilize each Operating Entity’s  actual unit output, 

updated at least every 15 minutes on an established schedule.  
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5.5 Market-Based Operating Entity Real-time Actions 
 

The Market-Based Operating Entity will upload the real-time and one-hour ahead projected Firm 

Flow Limits (7-FN) and Non-Firm Flow Limits (6-NN) on these Flowgates to the IDC every 15 

minutes, as requested by the IDCWG and OATI (note that under reciprocal operations, some of 

this 6-NN may be quantified as Priority 2-NH).  Firm Flow Limits will be calculated, down to 

five percent and down to zero percent, and uploaded to the IDC. When the real-time actual flow 

exceeds the Flowgate limit and the Reliability Coordinator, who has responsibility for that 

Flowgate, has declared a TLR 3a or higher, the IDC will determine tag curtailments and GTL 

relief obligations using a  tag impact and GTL impact of 5% or greater.  The Market-Based 

Operating Entity will respond to the GTL relief obligation by redispatching their system.  Note 

the Market-Based Operating Entity may provide relief through either: (1) a reduction of flows on 

the Flowgate in the direction required, or (2) an increase of reverse flows on the Flowgate. 

Operating Entities will make any point-to-point transaction curtailments as specified by the IDC.  

Additionally, Market-Based Operating Entities will implement this redispatch by binding the 

Flowgate as a constraint in their Unit Dispatch System (UDS).  UDS calculates the most 

economic solution while simultaneously ensuring that each of the bound constraints is resolved 

reliably.  

The Reliability Coordinator calling the TLR will be able to see the relief provided on the 

Flowgate in both their EMS and in the IDC, as the IDC GTL calculation will reflect the 

redispatch of the Operating Entities with relief obligation through their real-time measurements 

submissions. 
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Section 6 - Reciprocal Operations 
 

Reciprocal Coordination Agreements can be executed on a market-to-market basis, a market-to-

non-market basis, and a non-market-to-non-market basis.  While the congestion management 

portions of this document are intended to apply specifically to Market-Based Operating Entities, 

the agreement to allocate Flowgate capability is not dependent on an entity operating a 

centralized energy market.  Rather, it simply requires that a set of Flowgates be defined upon 

which coordination shall occur and an agreement to perform such coordination. 

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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6.1 Reciprocal Coordinated Flowgates 
 

In order to coordinate congestion management on a proactive basis, Operating Entities may agree 

to respect each other’s Flowgate limitations during the determination of AFC/ATC and the 

calculation of firmness during real-time operations.  Entities agreeing to coordinate this future-

looking management of Flowgate capacity are Reciprocal Entities.  The Flowgates used in that 

process are Reciprocal Coordinated Flowgates.   
 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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6.2 The Relationship Between Coordinated Flowgates and Reciprocal 

Coordinated Flowgates 
 

Coordinated Flowgates are associated with a specific Operating Entity’s operational sphere of 

influence.  Reciprocal Coordinated Flowgates are associated with the implementation of a 

Reciprocal Coordination Agreement between two Reciprocal Entities. By virtue of having 

executed such an agreement, a Flowgate Allocation can occur between these two Reciprocal 

Entities as well as all other Reciprocal Entities that have executed Reciprocal Coordination 

Agreements with at least one of these two Reciprocal Entities.  When considering an 

implementation between two Reciprocal Entities, it is generally expected that each of the 

Reciprocal Coordinated Flowgates will meet the following three criteria: 

 It will meet the criteria for Coordinated Flowgate status for both the Reciprocal Entities,  

 It will be under the functional control of one of the two Reciprocal Entities and 

 Both Reciprocal Entities have executed Reciprocal Coordination Agreements either with 

each other or with a Third Party Reciprocal Entity. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

As shown in the illustration above, Operating Entity A, Operating Entity B and Operating Entity 

C each have their own set of Coordinated Flowgates (represented by the blue, yellow and red 

dotted-line circles).  Where those sets of Coordinated Flowgates overlap AND they are in either 

Operating Entity A’s, Operating Entity B’s or Operating Entity C’s service territory (the gray 

area), they will be considered Reciprocal Coordinated Flowgates between all three entities.  

Where those sets of Coordinated Flowgates overlap AND they are in either Operating Entity A’s 

or Operating Entity B’s service territory (the purple area), they will be considered Reciprocal 

A 

C 

B 



 

 

MISO Section 6.2 

MISO RATE SCHEDULES The Relationship Between Coordinated Flowgates and Reciproca 

 32.0.0 

 

 Effective On: June 1, 2017 

 

Coordinated Flowgates between Operating Entity B and Operating Entity A only.   Where those 

sets of Coordinated Flowgates overlap AND they are in either Operating Entity B’s or Operating 

Entity C’s service territory (the green area), they will be considered Reciprocal Coordinated 

Flowgates between Operating Entity B and Operating Entity C only.  Where those sets of 

Coordinated Flowgates overlap AND they are in either Operating Entity A’s or Operating Entity 

C’s service territory (the orange area), they will be considered Reciprocal Coordinated Flowgates 

between Operating Entity A and Operating Entity C only. 

 

To the extent that entities other than Market-Based Operating Entities may enter into a 

Reciprocal Coordination Agreements, they may offer to coordinate on Flowgates that are 

Coordinated Flowgates (i.e., have passed one of the five tests defined within this document or 

otherwise been deemed to be a Coordinated Flowgate).  
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6.3 Coordination Process for Reciprocal Flowgates 
 

The following process and timing will be used for coordinating the ATC/AFC calculations and 

Firm Flow Limit calculations/Allocations between Reciprocal Entities. Further, the process 

quantifies and limits Priority 6 – NN service on the Reciprocal Coordinated Flowgates, as well as 

determines priority 2-NH service.  All Reciprocal Entities’ Firm Flow Limits will be calculated 

on the same basis. 
 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 

 

 

 

 



 

 

MISO Section 6.4 

MISO RATE SCHEDULES Calculating Historic Firm Flows 

 30.0.0 

 

 Effective On: November 19, 2013 

 

6.4 Calculating Historic Firm Flows 
 

As a starting point for identifying Allocations, an understanding must be developed of what Firm 

Flows would be in the historic Control Area structure.   In other words, there must be a 

quantification of the Firm Flows that would have occurred if all Control Areas maintained their 

current configuration and continued to: (1) serve their native load with their Designated Network 

Resources, and (2) import and export energy at historical levels (based upon Firm Transmission 

Service reservations as of the Freeze Date, which is currently set as April 1, 2004.  This flow is 

referred to as Historic Firm Flow.   

 

“ Historic Firm” Calculation Illustration 

GtL =  Designated Network Resources to Network Customers Delivery 

FORECASTED 
 Generator Commitment Scaled Down For Export 
 Topology 
 Load 

  (B) 

 (A) 

  (C) 

  (D) 
NNL 

NNL 

NNL 

NNL 

Firm Pt-Pt 

(A) Historic CA Firm Flows for (B) (C) (D) Control Area Existing GtL 
Existing Firm Pt - Pt Reservations 
Historic CA’s Firm Flow 

+ 

 

 

Reciprocal Entities will utilize the IDC Base Case model, or a mutually agreed upon alternative 

model as the reference base case for these calculations. 

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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6.5 Recalculation of Initial Historic Firm Flow Values and Ratios 
 

The Firm Transmission Service and Designated Network Resource to customer load defined by 

the Historic Firm Flow calculation will be updated in the recalculation of Historic Firm Flow 

utilizing any new Designated Network Resources, updated customer loads, and new transmission 

facilities. The original historic Control Areas will be retained for the recalculation of Historic 

Firm Flow.  New Designated Network Resources will be included in the recalculation to the 

extent these new Designated Network Resources have been arranged for the exclusive use of 

load within the historic Control Areas and to the extent the total impact of all Designated 

Network Resources does not exceed the historic Control Area impact of Designated Network 

Resources as of a “Freeze Date” (defined as April 1, 2004).  Any changes to Designated Network 

Resources and/or the transmission system that increase transmission capability will be assessed 

in accordance with the Reciprocal Entities AFC Coordination procedures prior to the increasing 

of Historic Firm Flow related to those systems. 

The initial Historic Firm Flow calculated values and resulting Allocation ratios will be 

recalculated as seasonal cases are produced. This recalculation will utilize the same Firm 

Transmission Service reservations that were used in the initial Historic Firm Flow calculation. 

The same Firm Transmission Service reservations are used so that Market-Based Operating 

Entities that have their Firm Transmission Service internalized, grant fewer internal Firm 

Transmission Service reservations, or have their original Firm Transmission Service reservations 

end, because of their market operations, will retain at least the same level of Firm Transmission 

Service as in the initial Historic Firm Flow calculation. Therefore, the Firm Transmission 

Service component of the Historic Firm Flow will be frozen on the “Freeze Date” at the initially 

calculated level for both market and non-market entities.  

Any new Control Areas that are added to the Firm Flow calculation process for any Reciprocal 

Entity, or another Operating Entity, will use Firm Transmission Service reservations from the 

initial Historic Firm Flow calculation date to establish their Firm Transmission Service 

component of the Historic Firm Flow.  

As the recalculation for Historic Firm Flow is made for each time period, the higher of allocation 

value will be retained between the initial Historic Firm Flow calculation and the recalculation 

(See “Forward Coordination Process” Section 6.6, step 8.f).  To the extent an Operating Entity 

has made commitments based on the higher of Allocation value, a recalculation does not reduce 

previously calculated Allocations. 

 

When a Flowgate experiences a transitory limit reduction or de-rating, there will be no change 

made to the historic allocations.  In effect, the Operating Entity responsible for the Flowgate is 

expected to absorb the impact of the de-rating by not reducing the historic allocation of the other 

Operating Entities.  This practice is consistent with the use of the higher-of logic in the historic 

allocation process. Where a change in system conditions, such as a significant transmission 

outage, affects flows on a longer term basis the Reciprocal Entities will discuss whether historic 

allocations, including an over-ride of the higher-of logic, should be rerun to recognize the effects 

of the change in system conditions in the historic allocations.  The historic allocations shall be 

rerun only if the affected Reciprocal Entities mutually agree.  

Effective Date: 6/16/2011 - Docket #: ER13-1158-000 
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6.6 Forward Coordination Processes 
 

1. For each Reciprocal Coordinated Flowgate, a managing entity and an owning entity will 

be defined.  The manager will be responsible for all calculations regarding that Flowgate; 

the owner will define the set of Firm Transmission Service reservations to be utilized 

when determining Firm Transmission Service impacts on that Flowgate. 

2. Managing entities will calculate both Historic Firm Gen-to-Load Flow impacts and 

historic Firm Transmission Service impacts for all entities.  These impacts will be used to 

define the Historic Ratio and the Allocation of transmission capability. 

3. The managing entity will utilize the current IDC Base Case (or other mutually agreeable 

base case) to determine impacts.  The case should be updated with the most current set of 

outage data for the time period being calculated. 

4. Managing entities will calculate Allocations on the following schedule: 

 
Allocation Run Type Allocation Process 

Start 

Range Allocated Allocation Process 

Complete 

April Seasonal Firm Every April 1 at 8:00 

EST 

Twelve monthly values 

from October 1 of the 

current year through 

September 30 of the 

next year 

April 1 at 12:00 EST 

October Seasonal 

Firm 

Every October 1 at 8:00 

EST 

Twelve monthly values 

from April 1 of next 

year through March 31 

of the following year 

October 1 at 12:00 EST 

Monthly Firm Every month on the 

second day of the 

month at 8:00 EST 

Six monthly values for 

the next six successive 

months 

2nd of the month at 

12:00 EST 

Weekly Firm Every Monday at 8:00 

EST 

Seven daily values for 

the next Monday 

through Sunday 

Monday at 12:00 EST 

Two-Day Ahead Firm Every Day at 17:00 

EST 

One daily value for the 

day after tomorrow 

Current Day at 18:00 

EST 

Day Ahead Non-Firm Every Day at 8:00 EST Twenty-four hourly 

values for the next 24-

hour period (Next Day 

HE1-HE24 EST) 

Current Day at 9:00 

EST 

 

5. Historic Ratios are defined during the seasonal runs the first time an impact is calculated. 

For example, the 2004 April seasonal firm run would define the Historic Ratio for April 

2005 – September 2005 (October through March would have been calculated during the 

2003 October seasonal firm run). The Historic Ratio is based on the total impacts of the 

Reciprocal Entity on the Flowgate (Historic Firm Gen-to-Load Flows and historic Firm 

Transmission Service flows, down to 0%) relative to the total impacts of all other 

Reciprocal Entities’ impacts on the Flowgate.  For example, if Reciprocal Entity A had a 

30 MW impact on the Flowgate and Reciprocal Entity B had a 70 MW impact on the 

Flowgate, the Historic Ratios would be 30% and 70%, respectively. 
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6. The same rules defined in the “Market-Based Operating Entity Congestion Management” 

Section 5 of this document for use in determining Firm Transmission Service impacts 

(NNL) shall apply when performing Allocations. 

7. Additional rules to be used when considering Firm Transmission Service impacts are 

defined later within this section. 

8. For each firm Allocation run described above, the managing entity will take the following 

steps to determine Allocations down to 0% for each of the Flowgates, in both the forward 

and reverse direction, they are assigned to manage: 

a. Retrieve the Flowgate limit 

b. Subtract the current Transmission Reliability Margin (TRM) value (may be zero) 

c. Subtract the sum of all historically determined Firm Flow impacts for all entities 

based on impacts greater than or equal to 5%  

d. Accommodation of Capacity Benefit Margin (CBM) 

• If no capacity remains after step (c), entities’ firm Allocation is limited to this 

amount (i.e., their Firm Flow impacts from impacts of 5% or greater), and the 

firm Allocation for the entity with functional control over the Flowgate is 

increased by the current CBM value (may be zero).   

• If capacity does remain after step (c), and the sum of all Reciprocal Entities’ 

impacts below 5% plus CBM is less than the remaining capacity from step (c), 

that capacity is allocated to the Reciprocal Entities pro-rata based on their 

Firm Flow impacts due to impacts less than 5% up to the total amount of their 

Firm Flow impacts due to impacts less than 5%. 

• If there is not sufficient capacity for all impacts below 5% plus CBM to be 

accommodated, the current CBM value is subtracted from the remaining 

capacity from step (c), and granted to the entity with functional control over 

the Flowgate.  Any capacity remaining is allocated to the Reciprocal Entities 

pro-rata based on their Firm Flow impacts due to impacts less than 5%. 

e. Any remaining capacity, after step (d) will be considered firm and allocated to 

Reciprocal Entities based on their Historic Ratio (as described in step 5).  If the 

remaining capacity allocated to the entity with functional control over the 

Flowgate meets or exceeds the current CBM value, no further effort is needed.  If 

the remaining capacity is less than the CBM, capacity will first be reduced by the 

CBM, and the entity with functional control over the Flowgate will be granted the 

capacity needed to support the CBM.  In addition each Reciprocal Entity 

(including the entity with functional control over the Flowgate) will receive 

allocations determined as a pro-rata share of the remaining capacity (as described 

in Step 5). 

f. Upon completion of the Allocation process, the managing entity will compare the 

current preliminary Allocation to the previous Allocations.  For any given 

Flowgate, the larger of the Allocations will be considered the Allocation (i.e., an 

Allocation cannot decrease).  Once all preliminary Allocations have been 

compared and the final Allocation determined, the managing entity will distribute 

the Allocations to the appropriate Reciprocal Entities.  This Allocation will 
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consist of the firm Gen-to-Load limit and a portion of capability that can be used 

either for Firm Transmission Service or additional firm Gen-to-Load service. 

9. For the non-firm Allocation run described above, the managing entity will take the 

following steps to determine Allocations down to 0% for each of the Flowgates, in both 

the forward and reverse direction, they are assigned to manage.  For each hour, the 

managing entity shall: 

a. Retrieve the Flowgate limit 

b. Subtract the current TRM value (may be zero) 

c. Subtract the sum of all hourly historically determined Firm Flow impacts for all 

entities based on impacts greater than or equal to 5%  

d. Subtract the sum of all hourly historically-determined Firm Flow impacts for all 

Reciprocal Entities based on impacts less than 5%. 

e. Any remaining capacity will be allocated to Reciprocal Entities based on their 

Historic Ratio (as described in step 5). 

f. The two-day ahead firm Allocation is subtracted from the total entity Allocation 

(from steps c, d, and e).   

• If the result is positive, this value will be equivalent to the Priority 6-NN 

Allocation/limit, and the Firm Flow Limit for 0% Market Flows will be the two-

day ahead firm Allocation. 

• If the result is negative or zero, the Priority 6-NN Allocation will be calculated by 

subtracting the total entity Allocation (from steps c, d and e) from the two-day 

ahead firm Allocation. The Firm Flow Limit for 0% Market Flows will be the 

equivalent of the total entity allocation. 

g. Upon completion of the Allocation process, the managing entity will distribute the 

Allocations to the appropriate Reciprocal Entities.  These Allocations will be 

considered non-firm network service. 

 

When a Market-Based Operating Entity is uploading Firm Flow Limits to the IDC, they will be 

responsible for ensuring that any firm Allocations are properly accounted for.  If firm 

Allocations are used to provide additional firm network service, they should be included in the 

Firm Flow Limits.  If they are used to provide additional Firm Transmission Service, they should 

not be included in the Firm Flow Limits.  

 

The Market-Based Operating Entities will maintain in real-time their Firm Transmission Service 

and Network Non-Designated service impacts, within their respective firm and Priority 6 total 

Allocations.  The Firm Transmission Service impacts will be based on schedules.  The Operating 

Entities participating in the Coordinated Process for Reciprocal Flowgates will respect their 

allocations when granting Firm Transmission Service. 

 

Using the derived firm Allocation value, the Market-Based Operating Entity may choose to enter 

this value as a Flowgate limit for the respective Flowgate.  If entered as a Flowgate limit, the 

Day-Ahead unit commitment will not permit flows to exceed this value as it selects units for this 

commitment.  Market-Based Operating Entities will use the Flowgate limit to restrict unit outage 
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scheduling for a Coordinated Flowgate when maintenance outage coordination indicates possible 

congestion and there is recent TLR activity on a Flowgate. 

As Reciprocal Entities gain more experience in this process, implement and enhance their 

systems to perform the Firm Flow calculations and Allocations, they may change the timing 

requirements for the Forward Coordination Process by mutual agreement.  

 

6.6.1 Determining Firm Transmission Service Impacts 
 

Firm impacts used in the Allocation process incorporate the Firm Transmission Service flows.  

Similar to the network service calculation described previously, to calculate each Firm 

Transmission Service transaction’s impact on the Flowgate, the following process is utilized: 

1. Utilize a base case to determine the Generation Shift Factor for the source Control Area 

with respect to a specific Flowgate. 

2. Utilize the same base case to determine the Generation Shift Factor for the sink Control 

Area with respect to that Flowgate. 

3. Utilize superposition to calculate the TDF for that source to sink pair with respect to that 

Flowgate. 

4. Multiply the transactions energy transfer by the TDF to determine that transactions flow 

on the Flowgate. 

Summing each of these impacts by direction will provide the directional Firm Transmission 

Service impact on the Flowgate. 

Combining the directional Firm Transmission Service impacts with the directional NNL impacts 

will provide the directional Firm Flows on the Flowgate. 

 

6.6.2 Rules for Considering Firm Transmission Service 
 

1. Firm Transmission Service and Designated Network Resources that have an OASIS 

reservation are included in the calculation. 

2. Reciprocal Entities will utilize a Freeze Date of April 1, 2004.  Reciprocal Entities will 

utilize a reference year of June 1, 2004 through May 31, 2005 for determining the 

confirmed set of reservations that will be used in the Allocation process.  The reference 

year is used such that reservation impacts in a given month in the reference year are used 

for each comparable month going forward in the Allocation process.  For example, the 

Allocations for July 2004, July 2005, and July 2006 etc. will always use the July 2004 

reservation impacts from the reference year.  Confirmed reservations received after the 

Freeze Date will not be considered. 

3. A potential for duplicate reservations exists if a transaction was made on individual CA 

tariffs (not a regional tariff) and both parties to the transaction (source and sink) are 

Reciprocal Entities.  In this case, each Reciprocal Entity will receive 50% of the 

transaction impact. 
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4. To the extent a partial path reservation is known to exist, it will have 100% of its impacts 

considered on Reciprocal Coordinated Flowgates owned by the party that sold the partial 

path service, split 50/50 between the Source Reciprocal Entity and the Sink Reciprocal 

Entity, and 0% of its impacts considered on other Reciprocal Coordinated Flowgates. 

5. Because reservations that are totally within the footprint of the regional tariff do not have 

duplicate reservations, these reservations will have the full impact considered even 

though both parties to the transaction (source and sink) are within the boundaries of the 

regional tariff and will be considered Reciprocal Entities, split 50/50 between the Source 

Reciprocal Entity and the Sink Reciprocal Entity, which in this case are the same.  

Similar to the firm network service calculation, the Firm Transmission Service 

calculation: 

a. Will consider all reservations (including those with less than 5% impact)  

b. Will base response factors on the topology of the system for the period under 

consideration. 

c. In general, will not make a generation-to-load calculation where a reservation 

exists. 

 

6.6.3 Limiting Firm Transmission Service 
 

The Flowgate Allocations down to 0% will represent the share of total Flowgate capacity (STFC) 

that a particular entity has been allocated.  This STFC represents the maximum total impact that 

entity is allowed to have on that Flowgate. 

In order to coordinate with the existing AFC process, it is necessary that this number be 

converted to an available STFC (ASTFC) which represents how much Flowgate capability 

remains available on that Flowgate for use as Transmission Service.  In order to accomplish this, 

the entity receiving STFC will do the following: 

 

Step Example 

1.) Start with the STFC 100 

2.) Add all forward Gen to Load 

impacts (down to 0%) and all 

Reverse Gen to Load impacts 

(down to 0%) to obtain the Net 

Gen to Load impacts. The Gen to 

Load impacts should be based on 

the best estimate of firm Gen-to-

Load Flow for the time period 

being evaluated.  

42 + (-20) = 22 

3.) Subtract the net Gen to Load 

impacts from the STFC  

100 – 22 = 78 

4.) Subtract the CBM to produce 

an interim STFC 

78 – 0 = 78 

5.) Determine the Transmission 

Service impacts of service that has 

58 + (0.15 (-45)) = 
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been sold.  By default, it should be 

assumed that 100% of forward 

service and 15% of counterflowing 

service will be scheduled and 

used.  However, if Flowgate 

“owner” uses different percentages 

in their AFC calculation and the 

Flowgate manager’s calculation 

engine support it, percentages 

other than 100% and 15% may be 

used.  Add all forward 

Transmission Service impacts 

(down to 0%) and all appropriate 

reverse Transmission Service 

impacts (down to 0%) to obtain 

the weighted net Transmission 

Service impacts.  The 

Transmission Service impacts 

should be based on the current set 

of reservations in effect for the 

time period being evaluated (not 

the historic reservation set) 

58 + (-6.75) ≈ 

 

58 + (-7) = 51 

 

6.) Subtract the weighted net 

Transmission Service impacts 

from the Interim STFC.  The result 

is the ASTFC 

78 – 51 = 27 

 

The ASTFC values for Reciprocal Coordinated Flowgates will be posted on OASIS along with 

the Allocation results.  This ASTFC can then be compared with the AFC calculated through 

traditional means when evaluating firm requests made on OASIS.   

 

If the AFC value is LOWER than the ASTFC value, the AFC value should be utilized for the 

purpose of approving/denying service.  In this case, while the Allocation process might indicate 

that the entity has rights to a particular Flowgate through the Allocation process, current 

conditions on that Flowgate indicate that selling those rights would result in overselling of the 

Flowgate, introducing a reliability problem. 

 

If the AFC value is HIGHER than the ASTFC value, the ASTFC value should be utilized for the 

purpose of approving/denying service.  In this case, while the AFC process might indicate that 

the entity can sell more service than the Allocation might indicate, the entity is bound to not sell 

beyond their Allocation. 

 

If a Reciprocal Entity uses all of its firm Allocation and desires to obtain additional capacity 

from another Reciprocal Entity who has remaining capacity, that additional capacity may be 

obtained using the procedures documented below.   
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6.7 Sharing or Transferring Unused Allocations 
 

Reciprocal Entities shall use the following process for the sharing or transferring of unused 

Allocations down to 0% between each other. 

 

6.7.1  General Principles 
 

This process includes the following general principles in the treatment of unused 

Allocations  

 

1. A desire to fully utilize the Reciprocal Entities’ Allocations such that in real-time, an 

unused Allocation by Reciprocal Entities is caused by a lack of commercial need for 

the Allocation by Reciprocal Entities and not by restrictions on the use of the 

Allocation.  

2. For short-term requests (less than one year) where the lack of an Allocation could 

otherwise result in the denial of Transmission Service requests, there should be a 

mechanism to share or acquire a remaining Allocation on a non-permanent basis for 

the duration of the short-term transmission service requests.  The short-term 

Allocation transfers would revert back to the Reciprocal Entity with the original 

Allocation after the short term request expires. 

 

3. For long-term requests (one year or longer) where the lack of an Allocation could 

otherwise cause the construction of new facilities, there should be a mechanism to 

acquire a remaining Allocation such that new facilities are built only because they are 

needed by the system to support the transaction and not because of the Allocation 

split between Reciprocal Entities.  Long-term Allocation transfers would apply to the 

original time period of the request including any roll-over rights that are granted for 

such requests. 

4. Due to limitations on the frequency of transferring updated Allocation values and 

AFC’s between the Reciprocal Entities, the Reciprocal Entities will utilize buffers to 

reduce the risk of overselling the same service, and to set aside a portion of the 

unused Allocation for the owner of the unused Allocation to accommodate any 

request that they may receive.  The buffer will be reduced on a Flowgate based upon 

factors such as the rating of the Flowgate and operational experience, with the goal to 

maximize the use of the unused Allocation.  The rationale for reducing the buffer is 

that potentially significant amounts of Transmission Service (up to many times the 

buffer amount) may be denied otherwise by the non-owner of the unused Allocation. 

 

6.7.2 Provisions for Sharing or Transferring of Unused Allocations: 
 

1. Based upon the proposed infrastructure for Allocation calculations, daily Allocations 

are available for 7 days into the future and Weekly and Monthly Allocations are 
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available up to 18 months into the future.  Sharing and transferring of unused 

Allocations will be limited to the granularity of the Allocation calculations. 

2. The Reciprocal Entities will share or transfer their unused firm Allocations during the 

time periods up until day ahead with the goal to fully utilize the Allocations. 

3. This sharing or transfer of the unused Allocation will occur automatically for short-

term Transmission Service requests, and manually for long-term (one year or greater) 

Transmission Service requests.  The Reciprocal Entity that has been requested to 

transfer unused Allocations to the other Reciprocal Entity for a long-term request 

shall respond within 5 business days of receipt of the transfer request. 

4. The Reciprocal Entities will post information available to the other Reciprocal Entity 

on all requests granted that shared or acquired the other Reciprocal Entity’s 

Allocation on a daily basis for review. 

 
5. Sharing an Unused Allocation During the Near-Term 

The Reciprocal Entities will share their Allocations during the near-term (the first 

7 days up until day ahead or a mutually agreed upon timeframe) with the goal to 

fully utilize the Allocations once in real-time through an automated process. 

This sharing of the unused Allocation during the near-term will occur such that an 

unused Allocation that has not already been committed for use by either Firm 

Transmission Service or for market service will be made available to the other 

Reciprocal Entities for their use to accommodate Firm Transmission Service 

requests submitted on OASIS. 

Other firm uses of the transmission system involving generation to load 

deliveries, which are not evaluated via automated request evaluation tools, will be 

handled via off-line processes.  The core principles to be applied in such cases 

include: 

a. A sharing of Allocation can occur. 

b. The sharing shall be done on a comparable basis for the market and non-

market entities. 

c. The sharing is not related to projected Firm Flow Limits absent new DNRs or 

Transmission Service submitted on OASIS. 

d. The details of the process will include such items as which DNRs are covered, 

time-lines for designations and comparable evaluation of DNRs.  If the details 

of this process can not be agreed upon, there shall be no sharing of the unused 

Allocations during the near-term. 

A buffer will limit the amount of Allocation that can be shared for short-term 

requests during automated processing of the Allocation sharing process.  The 

owner of the unused Allocation is not restricted by the buffer.  The buffer is 

defined as a percentage of the last updated unused Allocation, provided that the 

buffer shall not be allowed to be less than a certain MW value.  For example, a 

25% or 20 MW buffer would mean that the requesting entity can use the other 

Reciprocal Entity’s unused Allocation while making sure that the other entity’s 
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unused Allocation does not become smaller than 25% of the reported unused 

amount or 20 MW.  The specific provisions of the buffer shall be mutually agreed 

to by the Reciprocal Entities prior to implementing a sharing of unused 

Allocation.  The buffer will not be used in manual processing of Allocation 

sharing requests.  For manual processing of requests, the owner of the unused 

Allocation will share the remaining unused Allocation to the extent they do not 

need the unused Allocation for pending Transmission Service requests. 

 
For the sharing of unused Allocations in the near-term, the Allocations are not 

changed and should congestion occur the IDC obligations for the giving 

Reciprocal Entity will be in accordance with its original Allocation.  The 

receiving Reciprocal Entity will not be required to retract or annul any service 

previously granted due to the sharing of Allocations.  

6. Acquiring an Unused Allocation Beyond the Near Term 

When a Reciprocal Entity does not have sufficient Allocation on a Flowgate to 

approve a firm point-to-point or network service request made on OASIS and 

evaluated via automated request evaluation tools and the other Reciprocal Entity 

has a remaining Allocation, the deficient Reciprocal Entity will be able to acquire 

an Allocation from the Reciprocal Entity with the remaining Allocation.  This 

Allocation must not already be committed for other appropriate uses, as agreed to 

by the Reciprocal Entities, and sufficient AFC must remain on the Flowgate, or 

will be created, to accommodate the request.  Such cases will be handled via 

automated processes. 

Other firm uses of the transmission system involving generation to load 

deliveries, which are not evaluated via automated request evaluation tools, will be 

handled via off-line processes.  The core principles to be applied in such cases 

include: 

a. A transfer of Allocation can occur. 

b. The transfer shall be done on a comparable basis for the market and non-

market entities. 

c. The transfer is not related to projected Firm Flow Limits absent new DNRs or 

Firm Transmission Service submitted on OASIS. 

d. The details of the process will include such items as which DNRs are covered, 

time-lines for designations and comparable evaluation of DNRs   If the details 

of this process cannot be agreed upon, there shall be no transfer of the 

Allocation for the time period beyond the near term. 
 

A buffer will limit the amount of Allocation that can be acquired for these 

requests during automated processing of the Allocation transfer process.  The 

owner of the unused Allocation is not restricted by the buffer.  The buffer is 

defined as a percentage of the last updated unused Allocation, provided that the 

buffer shall not be allowed to be less than a certain MW value.  For example, a 

25% or 20 MW buffer would mean that the requesting entity can use the other 

Reciprocal Entity’s unused Allocation while making sure that the other entity’s 
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unused Allocation does not become smaller than 25% of the reported unused 

amount or 20 MW.  The specifics of the buffer shall be mutually agreed to by the 

Reciprocal Entities prior to implementing a transferring of unused Allocation.  

The buffer will not be used in manual processing of Allocation sharing requests.  

For manual processing of requests, the owner of the unused Allocation will 

transfer the remaining unused Allocation to the extent they do not need the 

unused Allocation for pending Transmission Service requests. 

The determination of whether the remaining Allocation has already been 

committed will be established based on OASIS queue time.  All requests received 

prior to the queue time will be considered prior commitments to the remaining 

Allocation, while such requests are in a pending state (e.g. study status) or 

confirmed state.  Requests received after the queue time will be ignored when 

determining whether remaining capacity has already been committed. 

In the event that prior-queued requests are still in a pending state (i.e. not yet 

confirmed), the Reciprocal Entity requesting a transfer of unused Allocations may 

await the resolution of any prior-queued requests in the other Reciprocal Entity’s 

OASIS queue before relinquishing its ability to request an Allocation transfer. 

For the transfer of unused Allocations, the Reciprocal Entity’s Allocations will be 

changed to reflect the Allocation transfer at the time the Allocation transfer 

request is processed.  To the extent the request is not ultimately confirmed, the 

Allocation will revert back to the original Reciprocal Entity with the remaining 

Allocation.  For yearly requests, the transfer of the Allocation applies to the 

original time period of the request including any roll-overs that are granted. 
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6.8 The Application of Firm Flow Limits in the IDC 
 

In addition to the responsibilities described earlier in “Market-Based Operating Entity 

Congestion Management” Section 5 of this document, Market-Based Operating Entities will 

have an additional obligation, on Reciprocal Coordinated Flowgates, to further quantify their 

Non-Firm GTL flows into two (2) separate priorities in the IDC:  Non-Firm Network (6-NN), 

and Non-Firm Hourly (2-NH). Within the IDC, the priorities will be determined as follows: 

 

1. If the GTL flow exceeds the sum of the Firm Flow Limit and the 6-NN Allocation, then: 

2-NH = GTL flow – (Firm Flow Limit + 6-NN Allocation) 

6-NN = 6-NN Allocation 

7-FN = Firm Flow Limit 

2. If the GTL flow exceeds the Firm Flow Limit but is less than the 6-NN Allocation, then: 

2-NH = 0 

6-NN = GTL flow – Firm Flow Limit 

7-FN = Firm Flow Limit 

3. If the GTL flow does not exceed the Firm Flow Limit, then 

2-NH = 0 

6-NN = 0 

7-FN = Market Flow 

4. If the tag associated with EAR is converted to Market Flow and excluded by the IDC, the 

Market Flow shall have a priority that is no higher than it would have been if the tag was 

not excluded by IDC.  This provision aims to keep the application of these tags consistent 

between the Market Flow used in market-to-market and the GTL calculation performed 

by the IDC and used in TLR.  

 

All other aspects of this data remain identical to those described in “Market-Based Operating 

Entity Congestion Management” Section 5. 
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6.9 Real-time Operations Process for Market-Based Operating Entities 
 

6.9.1 Market-Based Operating Entity Capabilities  
 

Capabilities remain as described in “Market-Based Operating Entity Congestion Management” 

Section 5.   

 

6.9.2 Market-Based Operating Entity Real-time Actions 
 

Procedures remain as described in “Market-Based Operating Entity Congestion Management” 

Section 5.  However, as described above, additional information regarding the firmness of those 

Non-Firm GTL flows will be communicated as well. A portion will be reported as 6-NN, while 

the remainder will be reported as 2-NH.   This will provide additional ability for the IDC to 

curtail portions of the Non-Firm GTL flows earlier in the TLR process. 
 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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6.10  Requirements to Combine Allocations with Non-Reciprocal Entity  

 

  The following requirements must be satisfied for a Combining Party to incorporate a 

Non-Reciprocal Entity’s load and the associated generation serving that load into the 

Reciprocal Entity’s Allocation calculations: 

 

1. The Non-Reciprocal Entity’s load and associated generation serving that load 

participates in the market of the Combining Party pursuant to a FERC-accepted 

agreement(s).  

2. The Non-Reciprocal Entity has not placed its transmission facilities under the Open 

Access Transmission Tariff of the Combining Party, nor has the Non-Reciprocal 

Entity executed a transmission owner agreement or membership agreement, or 

equivalent thereof, of the Combining Party.  

3. The Non-Reciprocal Entity is wholly embedded (i.e., the load and associated 

generation serving that load are included in Allocations, Market Flows, and IDC GTL 

calculations) into the Combining Party’s Control Area footprint in accordance with 

the CMP. 

4. The Combining Party must treat the Non-Reciprocal Entity’s impacts in the IDC, 

Market Flow, Firm Flow Limit, and Firm Flow Entitlement calculations consistently 

as the Combining Party does its own impacts in accordance with this CMP.  The Non-

Reciprocal Entity’s load and associated generation serving that load otherwise needs 

to be eligible for inclusion in firm Allocations, Firm Flow Limit, and Firm Flow 

Entitlement under the terms of this CMP. 

5. Any transmission facilities owned by the Non-Reciprocal Entity must be treated 

comparably to the transmission facilities of other Reciprocal Entities consistent with 

the terms of the CMP. 

6. The Combining Party must provide notice to the other Reciprocal Entities of its plans 

to combine allocations within sixty (60) calendar days of making a filing at the FERC 

that would result in a Non-Reciprocal Entity’s load and associated generation serving 

that load being combined with the Combining Party or upon combining Allocations 

(whichever occurs first).  Even though a situation in which a Combining Party has 

proposed to combine Allocations with a Non-Reciprocal Entity may satisfy 

requirement numbers 1 through 5 of this list, this does not preclude other Reciprocal 

Entities from raising any objection pursuant to the dispute resolution process of a 

joint operating agreement or by filing a Section 206 complaint with the FERC if the 

proposed combination of Allocations would be inconsistent with this CMP or 

produces a result that is unjust and unreasonable.  
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Appendix A – Glossary 
 

Agreement – Agreement shall mean this Joint Operating Agreement Between the Midcontinent 

Independent System Operator, Inc. and PJM Interconnection, L.L.C., as amended from time to 

time, including all attachments, appendices, and schedules. 

 

Allocation – A calculated share of capability on a Reciprocal Coordinated Flowgate to be used 

by Reciprocal Entities when coordinating AFC, transmission sales, and dispatch of generation 

resources. 

 

Available Flowgate Capability (AFC) – the applicable rating of the applicable Flowgate less 

the projected loading across the applicable Flowgate less TRM and CBM.  The firm AFC is 

calculated with only the appropriate Firm Transmission Service reservations (or interchange 

schedules) in the model, including recognition of all roll-over Transmission Service rights.  Non-

firm AFC is determined with appropriate firm and non-firm reservations (or interchange 

schedules) modeled. 

 

AFC Flowgate – A Flowgate for which an entity calculates AFC’s. 

 

Combining Party – Combining Party shall mean a Reciprocal Entity that is incorporating the 

load and associated generation serving that load from a Non-Reciprocal Entity into the 

Reciprocal Entity’s Allocations pursuant to Section 6.10 of this CMP. 

 

Control Area – Shall mean an electric power system or combination of electric power systems 

to which a common automatic generation control scheme is applied. 

 

Control Zones – Within an Operating Entity Control Area that is operating with a common 

economic dispatch, the Operating Entity footprint is divided into Control Zones to provide 

specific zonal regulation and operating reserve requirements in order to facilitate reliability and 

overall load balancing.  The zones must be bounded by adequate telemetry to balance generation 

and load within the zone utilizing automatic generation control. 

  

Coordinated Flowgate (CF) –  shall mean a Flowgate impacted by an Operating Entity as 

determined by one of the five studies detailed in Section 3 of this document.  For a Market-Based 

Operating Entity, these Flowgates will be subject to the requirements under the Congestion 

Management portion of this document (Sections 4 and 5).  A Coordinated Flowgate may be 

under the operational control of a Third Party. 

 

Designated Network Resource – A resource that has been identified as a designated network 

resource pursuant to a transmission provider’s Open Access Transmission Tariff. 

 

EIDSN – Eastern Interconnection Data Sharing Network. 

 

External Asynchronous Resource1 (EAR) – A Resource representing an asynchronous DC tie 

between the synchronous Eastern Interconnection grid and an asynchronous grid that is 
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supported within the Transmission Provider Region through Dynamic Interchange Schedules in 

the Day-Ahead Energy and Operating Reserve Market and/or Real-Time Energy and Operating 

Reserve Market. External Asynchronous Resources are located where the asynchronous tie 

terminates in the synchronous Eastern Interconnection grid. 

 
1  External Asynchronous Resource is specific to the MISO tariff , MISO, FERC Electric Tariff, Module A, § 1.E “External Asynchronous 

Resource” (33.0.0). 

 

Firm Flow – The estimated impacts of Firm Transmission Service on a particular Coordinated or 

Reciprocal Coordinated Flowgate. 

 

Firm Flow Limit – The maximum value of Firm Flows an entity can have on a Coordinated or 

Reciprocal Coordinated Flowgate, based on procedures defined in Sections 4 and 5 of this 

document. 

 

Firm Market Flow – The portion of Market Flow on a Coordinated or Reciprocal Coordinated 

Flowgate related to contributions from the native load serving aspects of the dispatch 

(constrained as appropriate by the Firm Flow Limit). 

 

Firm Transmission Service – The highest quality (priority) service offered to customers under a 

filed rate schedule that anticipates no planned interruption or similar quality service offered by 

transmission providers by contract that do not require the filing of a rate schedule.  Firm 

Transmission Service only includes firm point-to-point service, network designated transmission 

service and grandfather agreements deemed firm by the transmission provider as posted on 

OASIS. 

 

Flowgate – A representative modeling of facilities or groups of facilities that may act as 

significant constraint points on the regional system. 

 

Freeze Date – the cutoff date chosen by Reciprocal Entities to be used in the calculation of 

Historic Firm Flows. 

 

Generation-to-Load (GTL) – The calculated energy flows on a specified Flowgate as a result of 

dispatch of generating resources serving load within an Operating Entity’s Control Area, as 

specified in NAESB BPS WEQ-008 starting version 3.3. 

 

Generator Priority Schedules (GPS) – A schedule that indicates the Transmission Service 

curtailment priority of the generator output, as specified in NAESB BPS WEQ-008-9.1.3. 

 

Generator Shift Factor – A factor to be applied to a generator’s expected change in output to 

determine the amount of flow contribution that change in output will impose on an identified 

transmission facility or Flowgate, referenced to a swing bus. 

 

Historic Firm Flow – The estimated total impact an entity has on a Reciprocal Coordinated 

Flowgate when considering the impacts of (1) its historic Designated Network Resources serving 
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native load, and (2) imports and exports, based on Firm Transmission Service reservations that 

meet the “Freeze Date” criteria. 

 

Historic Firm Gen-to-Load Flow – The flow associated with the native load serving aspects of 

dispatch that would have occurred if all Control Areas maintained their current configuration and 

continued to serve their native load with their generation. 

 

Historic Ratio – The ratio of Historic Firm Flow of one Reciprocal Entity compared to the 

Historic Firm Flow of all Reciprocal Entities on a specific Reciprocal Coordinated Flowgate. 

 

LMP Based System or Market – An LMP based system or market utilizes a physical, flow-

based pricing system to price internal energy purchases and sales. 

   

Load Shift Factor – A factor to be applied to a load’s expected change in demand to determine 

the amount of flow contribution that change in demand will impose on an identified transmission 

facility or Flowgate, referenced to a swing bus. 

 

Locational Marginal Pricing (LMP) – the processes related to the determination of the LMP, 

which is the market clearing price for energy at a given location in a Market-Based Operating 

Entity’s market area.  

 

Market Flows – The calculated energy flows on a specified Flowgate as a result of dispatch of 

generating resources serving market load within a Market-Based Operating Entity’s market. 

  

Market-Based Operating Entity – An Operating Entity that operates a security constrained, 

bid-based economic dispatch bounded by a clearly defined market area. 

   

Network and Native Load (NNL) – the impact of generation resources serving internal system 

load, based on generation the network customer designates for Network Integration Transmission 

Service (NITS). NNL is also referred to as Gen to Load. 

 

Non-Firm Market Flow – That portion of Market Flow related to a Market-Based Operating 

Entity’s market operations in excess of that entity’s Firm Market Flow. 

 

Non-Reciprocal Entity – Non-Reciprocal Entity shall mean an Operating Entity that is not a 

Reciprocal Entity. 

 

Operating Entity – An entity that operates and controls a portion of the bulk transmission 

system with the goal of ensuring reliable energy interchange between generators, loads, and 

other operating entities. 

 

Party or Parties – Party or Parties refers to each party to this Agreement or both, as applicable. 

 

Parallel Flow Visualization (PFV) – Conceptual ideas captured in NAESB BPS WEQ-008 

starting with version 3.3. 
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Reciprocal Coordination Agreement – An agreement between Operating Entities to implement 

the reciprocal coordination procedures defined in the CMP. 

 

Reciprocal Coordinated Flowgate (RCF) – A Flowgate that is subject to reciprocal 

coordination by Operating Entities, under either this Agreement (with respect to Parties only) or 

a Reciprocal Coordination Agreement between one or more Parties and one or more Third Party 

Operating Entities.  An RCF is:  

1. A CF that is (a) (i) within the operational control of Reciprocal Entity or (ii) may be 

subject to the supervision of Reciprocal Entity as Reliability Coordinator, and 

(b) affected by the transmission of energy by two or more Parties; or 

2. A CF that is (a) affected by the transmission of energy by one or more Parties and one 

or more Third Party Operating Entities, and (b) expressly made subject to CMP 

reciprocal coordination procedures under a Reciprocal Coordination Agreement 

between or among such Parties and Third Party Operating Entities; or 

3. A CF that is designated by agreement of both Parties as an RCF.  

 

Reciprocal Entity – an entity that coordinates the future-looking management of Flowgate 

capacity in accordance with a Reciprocal Coordination Agreement as developed under Section 6 

of this document, or a congestion management process approved by the Federal Energy 

Regulatory Commission; provided such congestion management process is identical or 

substantially similar to this CMP. 

 

Security Constrained Economic Dispatch – the utilization of the least cost economic dispatch 

of generating and demand resources while recognizing and solving transmission constraints over 

a single Market-Based Operating Entity Market. 

 

Tag Secondary Network Transmission Service Method (TSNT) - A method for determining 

the Transmission Service curtailment priority of the Secondary Network Transmission Service 

using e-Tags, as specified in NAESB BPS WEQ-008-1.9.2. 

 

Third Party – Third Party refers to any entity other than a Party to this Agreement. 

 

Tie Line – Tie Line shall mean a circuit connecting two Control Areas. 

 

Transfer Distribution Factor – the portion of an interchange transaction, typically expressed in 

per unit, flowing across a Flowgate. 

 

Transmission Service – services provided to the transmission customer by the transmission 

service provider to move energy from a point of receipt to a point of delivery. 
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Appendix B - Determination of Marginal Zone Participation Factors  
 

In order for the IDC to properly account for tagged transactions into and out of the market area, a 

Market-Based Operating Entity using the Marginal Zone methodology will need to provide 

participation factors representing the facilities contributing to the tagged transactions. The 

facility or facilities contributing to each export tagged transaction is the source of the export 

tagged transaction.  The facility or facilities contributing to each import tagged transaction is the 

sink of the import tagged transaction. 

 

The Market-Based Operating Entity will be required to define a set of zones that can be 

aggregated into a common distribution factor that is representative of the market area.  This 

information must be shared and coordinated with the IDC.  Following this step, the Market-

Based Operating Entity must then send to the IDC participation factors for those zones.  These 

participation factors represent the percentages of how these zones are providing marginal 

megawatts as a result of dispatch of resources in market operations to serve transactions.  Data 

sets for each external source/sink are required, which correspond to: 

 

 An IMPORT data set, which indicates the participation of facilities accommodating the 

energy imported into the market area, and 

 An EXPORT data set, which indicates the participation of facilities accommodating the 

energy exported out of the market area. 

 

The methodology used by the Market-Based Operating Entity to determine the Marginal Zone 

participating factors will be determined through collaboration of the Market-Based Operating 

Entity with the IDC working group.   

 

Participation Factor Calculation 

 

The Market-Based Operating Entity will use the real-time system conditions to calculate the 

marginal zone participation factors, which reflect the impacts of tagged transactions.  These will 

establish, for imports and exports, a set of participation factors that, when summed, will equal 

100 percent. 
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Appendix C - Flowgate Determination Process 
 

This section is has been added to clarify: 

 

 How initial Flowgates are identified (Figure C-1, Table C-1) 

 Process for Flowgates in the Coordinated Flowgate list 

 Process for Flowgates in the Reciprocal Coordinated Flowgate list 

 Process for Flowgates in the AFC List 

 How Flowgates will be added (Figure C-2, Table C-2) 

 How often Flowgates are changed (Figure C-2, Table C-2) 
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TABLE C-1 

 
Step Activity Requirements Detailed Description Additional 

Documentation 

1 Retrieve FG 

From List Of 

Known FG’s 

Retrieve FG from AFC list of FGs, 

NERC Book of FGs, and any other 

list of FGs. 

 Retrieve the FG from 

the list of FGs.  If a 

Reciprocal Entity 

wants us to consider a 

temporary FG it would 

go through the same 

process.   

  

2 Determine if FG 

passes >= 1 

CMP Study 

 T

The decision determines if the FG 

passes at least one of the five CMP 

studies  

 If the FG passes any of 

the studies, determine 

if there is mutually 

agreed upon reason 

why this should not be 

a coordinated FG. 

 If the FG does not pass 

any of the studies, it 

will be determined if 

there is a unilaterally 

decided reason for 

inclusion as a CF. 

  

See Impacted 

Flowgate 

Determination -

Section 3  

3 Is There a 

Mutually 

Agreed Upon 

Reason This 

Should Not Be 

A Coordinated 

Flowgate 

Determine if there is a mutually 

agreed reason, despite passing one of 

the five tests, why this FG should not 

be considered Coordinated.  

 If there is no mutually 

agreed reason why this 

FG should not be 

considered coordinated, 

test whether FG is 

under control of a 

Reciprocal Entity. 

 If there is a mutually 

agreed reason why this 

FG should not be 

considered coordinated, 

record the reason 

proceed to Step 10. 

  

  

4 Is the Flowgate 

under control of 

a Reciprocal 

Entity 

If the Flowgate is under the control of 

a non-reciprocal entity and the 

Flowgate passes one of the five tests 

it will be treated as a Coordinated 

Flowgate. 

 If the Flowgate is not 

under control of a 

Reciprocal Entity 

proceed to Step 7. 

 If the Flowgate is under 

control of a Reciprocal 

Entity Proceed to Step 

5. 
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Step Activity Requirements Detailed Description Additional 

Documentation 

5 Is there a 

mutually agreed 

reason this 

should  not  be 

AFC Flowgate? 

Determine if there is a mutually 

agreed reason, despite qualifying as a 

Coordinated Flowgate, why this 

Coordinated Flowgate is not included 

in the AFC process. 

 If there is a mutually 

agreed reason to not 

include the 

Coordinated Flowgate 

in the AFC process 

proceed to Step 7.  

 Otherwise proceed to 

Step 6 

  

6 Is Flowgate an 

AFC Flowgate 

A check is done to determine if the 

Flowgate controlled by a Reciprocal 

Entity is in its AFC process.  

 If the Flowgate is in the 

AFC process or in the 

process of being added 

to the AFC process 

proceed to Step 7. 

 Otherwise proceed to 

Step 10 

  

7 Set FG = 

Coordinated 

The FG would be coordinated for the 

entity. 

  

 The FG would be 

considered a CF. 
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Step Activity Requirements Detailed Description Additional 

Documentation 

8 Is FG 

Coordinated for 

>= 2 Reciprocal 

Entities and 

“owned” by a 

Reciprocal 

Entity 

Determine whether the FG is 

coordinated for two or more 

Reciprocal Entities 

 If the FG is coordinated 

for two or more 

Reciprocal Entities and 

it is “owned” by one of 

the entities, it will be 

added to the CMP 

process as a reciprocal 

coordinated FG.  

 If it is not coordinated 

for two or more 

Reciprocal Entities and 

“owned” by one of the 

entities, determine if it 

is a mutually agreed 

upon RCF. 

CM Process -

Section 6 

9 Set FG = RCF Set the Flowgate equal to a 

Reciprocal Coordinated Flowgate. 
 Set the Flowgate equal 

to a Reciprocal 

Coordinated Flowgate. 

 Proceed to Step 10. 

  

10 Are there more 

FGs on the list? 

Determine if there are any more FGs 

on the list that need to go through the 

CMP determination process. 

 If there are no more 

FGs that need to go 

through the 

determination process, 

the process ends. 

 If there are more FGs 

that need to go through 

the determination 

process, retrieve the 

next one. 

 Proceed to Step 1 if 

another FG requires 

evaluation. 

 Otherwise, the process 

ends. 

  

11 Is There a 

Unilateral 

Decision This 

Should Be A 

Coordinated FG 

This decision determines if an entity 

wants to make this a Coordinated FG 

for a reason other than the five tests. 

 If an entity decides to 

make this a coordinated 

FG, proceed to Step 4. 

 Otherwise, proceed to 

Step 10. 
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12 Is This a 

Mutually 

Agreed Upon 

RCF  

Determine if there is a mutually 

agreed reason this should be 

considered a Reciprocal Coordinated 

Flowgate. 

 If there is no mutually 

agreed reason this 

should be considered 

an RCF, leave it as 

coordinated and check 

for more FGs. 

 If there is a mutually 

agreed reason this 

should be considered 

an RCF, mark it as 

such. 

 If Reciprocal Entities 

decide to make the 

Flowgate Reciprocal 

proceed to Step 9. 

 Otherwise, proceed to 

Step 10. 
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TABLE C-2 
  

 Steps  Activity  Requirements  Detailed 

Description 

 Additional 

Documentation 

1 Annual Review 

of the BOFs and 

AFC FGs  

A review will be 

performed annually or 

more often as requested 

by Reciprocal Entities 

(CMPWG).  Retrieve 

the FG from the list of 

FGs for the entity 

running the process.  

Study 1 in section 3.2.1 

of the CMP is not 

required for this annual 

review. 

 Except for Study 1 in 

section 3.2.1 of the 

CMP, the FGs will be 

run through the process 

summarized in figure C-

1. 

  

2 Customer FG 

Requests 

Any customer FG 

requests will also be 

subject to the tests and 

process above. 

 Any customer FG 

requests will be run 

through the process 

summarized in figure C-

1. 

  

  

3 Temporary 

Flowgate added 

by Reciprocal 

Entity 

Any temporary 

Flowgate added by a 

Reciprocal Entity will 

also be subject to the 

tests and processes in 

Step 5. 

 Any temporary 

Flowgates added by a 

Reciprocal Entity will 

be run through the 

process summarized in 

figure C-1 

  

4 Run Through FG 

Process and 

Tests 

Run through FG 

Determination Process, 

figure C-1 

 Any FGs being 

reviewed or added will 

be run through the 

process summarized in 

figure C-1. 

  

5 AFC/CF/RCF 

List 

Any FG additions or 

modifications would 

need to be committed 

to the repository of FGs 

and their qualifications. 

 Any FG additions or 

modifications would 

need to be committed to 

the repository of FGs, 

along with their 

qualifications. 
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Appendix D – Training 
 

The concepts in these proposals should not have a significant impact upon system operators 

beyond the operators of the Operating Entity.  The reason that this impact rests upon the 

Operating Entities is that the Operating Entities Operators will need to be trained to monitor and 

respond to the external Flowgates. 

Reliability Coordinator (RC) Operator Training Impacts include: 

1. The ability to recognize and respond to Coordinated Flowgates. 

a. IDC outputs will show schedule curtailments and possible redispatch 

requirements. 

b. Must be able to enter constraint in systems to provide the redispatch relief within 

15 minutes. 

c. Must be able to confirm that the required redispatch relief has been provided and 

data provided to the IDC. 

2. Capability to enter Flowgates on the fly. 

Other RC System Operators Training Impacts include: 

1. The ability to take projected net system flows between an Operating Entity's Control 

Zones versus only tag data to run day-ahead analysis (data to be provided by the 

IDC). 

2. Need to develop a working knowledge of how relief on a TLR Flowgate can come 

from both schedule changes and redispatch on a select set of Coordinated Flowgates. 

3. Can coordinate with another RC Operator when the RC System Operator has a 

temporary Flowgate that they believe requires the implementation of the “Flowgate 

on the Fly” process. 

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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Appendix E –Reserved 

 

Effective Date: 9/17/2010 - Docket #: ER13-1158-000 
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Appendix F – FERC Dispute Resolution 
 

RCF Dispute Resolution 

 

If a Party has followed all processes in the disputed Flowgate process outlined in section 3.2 and 

is dissatisfied with the ORS resolution of the Flowgate dispute, the Party may refer the dispute to 

FERC’s Dispute Resolution Service for mediation, and upon a Party’s determination at any point 

in the mediation that mediation has failed to resolve the dispute, either Party may seek formal 

resolution by initiating a proceeding before FERC. 

 

Allocation Adjustment for New Transmission Dispute Resolution 

 

If a Party has followed all processes in the Allocation Adjustment Peer Review process outlined 

in Appendix G and is dissatisfied with the resolution of the CMPC, the Party may refer the 

dispute to FERC’s Dispute Resolution Service for mediation, and upon a Party’s determination at 

any point in the mediation that mediation has failed to resolve the dispute, either Party may seek 

formal resolution by initiating a proceeding before FERC. 
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Appendix G – Allocation Adjustment for New Transmission Facilities and/or 

Designated Network Resources  
 

MISO and PJM utilize the same Guiding Principles as other Reciprocal Entities for Allocation 

Adjustment for New Transmission Facilities and/or Designated Network Resources.  In addition 

MISO and PJM have established procedures for allocation adjustments based on cross-border 

cost sharing and for determining the builder for the new transmission service or upgrades.  These 

procedures also apply to facility upgrades that have been funded in whole or in part for the 

purpose of obtaining Incremental ARRs under one Party’s tariff by a market participant in one or 

both markets. 

 

1. Guiding Principles 

The following guiding principles will be used in determining the allocation adjustments for New 

Transmission Facilities and/or Designated Network Resources. 

 Principle 1 (Non-builder held harmless) – To the extent possible, the non-building entity 

will receive the same overall impacts in its allocations. 

 Principle 2 (Builder receives benefits) – To the extent possible, the building entity will 

receive any benefit to the transmission system that result from the system upgrade. 

To the extent these two principles conflict, the Non-Builder Held Harmless Principle will have 

priority over the Builder Receives Benefit Principle.  

 

2. New Transmission Facilities That Do Not Involve New DNR or New Firm Transmission 

Service 

To the extent a new transmission facility causes a significant decrease in flow on a Reciprocal 

Coordinated Flowgate, the change in the allocation will be assigned to the Reciprocal Entity  

with functional control of the new transmission facility.  Otherwise, the normal allocation 

procedures will be followed and no allocation adjustments for new transmission facilities will be 

made. 

Significant impact is defined as a 3% change in flow that occurs to an OTDF Flowgate and a 5% 

change in flow that occurs to a PTDF Flowgate with the addition of the new facility.  The 3% 

and 5% are measured as a percentage of the Flowgate TTC (sometimes called Total Flowgate 

Capability (TFC)). 

The allocation adjustment will be assigned to the Reciprocal Entity with functional control of the 

new transmission facility.  Both the original allocation and the allocation adjustment are assigned 

to the Reciprocal Entities.  To the extent a group of transmission owners installs a new facility 

that includes multiple Reciprocal Entities and the new transmission facility results in a change in 

transfer capability on one or more RCFs, these Reciprocal Entities will work in collaboration to 

determine appropriate adjustments to each Reciprocal Entity’s allocation on all significantly 

impacted RCFs. 
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An analysis will be performed both with and without the new facility to determine whether there 

is a significant impact on one or more RCFs.  The analysis and any subsequent allocation 

adjustments will coincide with the expected in-service date of the new facility.  The inclusion of 

the new transmission facility in such an analysis is dependent on having a commitment that the 

new facility has or is expected to receive all of the appropriate approvals and will be installed on 

the date indicated.   

In order to qualify for an allocation adjustment, the new transmission facility must not only 

create a significant change in flows, it must also be a significant change to the transmission 

system (i.e. a new line or transformer that creates a significant change to flows on one or more 

RCFs).  The addition of a new generator without transmission additions (other than the 

generation interconnection) is not covered by this process for new transmission facility additions.  

A change in the rating of an RCF may qualify as a significant change to the transmission system 

and be eligible to receive an allocation adjustment even though it does not result in a change in 

flows. 

For stability limited Flowgates, a new generator, reactive device or change to a remedial action 

scheme may contribute to a change in the transfer limitation of stability limited Flowgates.  

Where this occurs and the addition is being made for the specific purpose of changing the 

transfer limitation of stability limited Flowgates, an allocation adjustment will be provided to the 

Reciprocal Entity responsible for the new generator, reactive device or change to a remedial 

action scheme. By receiving an allocation adjustment, this new generator, reactive device or 

change to a remedial action scheme will not also be included in the historical usage calculation to 

avoid double-counting of the impacts. 

Not all new transmission facilities that significantly impact RCFs involve a change in flows.  A 

new facility may be added that changes the rating of an RCF but has minimal impact on the flow 

(i.e. reconductoring, replacing a wave trap (WT) or current transformer (CT), replacing a 

transformer).  In this case, each Reciprocal Entity’s historical usage flow will remain constant 

but the rating of the Flowgate will either increase or decrease. The Reciprocal Entity responsible 

for the new facility will receive an allocation adjustment for rating increases.  There will be no 

allocation adjustments for rating decreases. 

There is an equity issue involving new transmission facilities that result in an increased rating.  

Where a new facility involves minimal cost change (such as replacing either a WT or CT, 

replacing a jumper, replacing a switch, changing a CT setting, etc.), there have already been 

significant costs incurred on a larger conductor that allows the increased rating to occur.  As long 

as the Reciprocal Entity making the minimal cost change is also responsible for the conductor, it 

is the appropriate Reciprocal Entity to receive the allocation adjustment.  However, if different 

Reciprocal Entities own the conductor versus are responsible for making the minimal cost 

change, there is an equity issue if the entire allocation adjustment is given to the Reciprocal 

Entity responsible for making the minimal cost change.  The Reciprocal Entities shall negotiate a 

mechanism to share in the allocation adjustment. 
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3. New Transmission Facilities that Involve New DNR or New Firm Transmission Service 

Where a new transmission facility is added as part of an approved new usage of the transmission 

system (either a new DNR or a new Firm Transmission Service), the Reciprocal Entity 

responsible for the new facility has two choices on the treatment of this combination.  First, in 

recognition that they have addressed transmission concerns associated with the new DNR or new 

Firm Transmission Service, the combination of the new transmission facility and new DNR/Firm 

Transmission Service will be added to the base model used in the historic usage impact 

calculation.  The new DNR or new Firm Transmission Service will be treated as if it met the 

Freeze Date.  To the extent the new transmission facility and its associated new DNR or new 

Firm Transmission Service will not occur until a future time period, they will not appear in the 

historic usage impact calculation until after the in-service/start date.  The inclusion of the new 

transmission facility and associated DNR/Firm Transmission Service is dependent on having a 

commitment that both have been approved and will occur on the date indicated.  If no such 

commitment exists, these additions will not be included in the historic usage impact calculation.  

By making this choice to include the new transmission facility and DNR/Firm Transmission 

Service in the historic usage impact calculation, the NNL allocation will consider the impact of 

both.  This may result in increased NNL allocation to all Reciprocal Entities after considering 

historic usage impacts (down to 0%).  However, the Reciprocal Entity that builds the new 

transmission facility will not receive any special treatment (NNL allocation adjustment) because 

of the new transmission facility.  This inclusion of a new DNR or new Firm Transmission 

Service only applies where associated new transmission facilities have been added to 

accommodate the new transmission usage. 

Second, the Reciprocal Entity that builds the new transmission facility associated with a new 

DNR or new Firm Transmission Service can receive an NNL allocation adjustment and must 

honor that allocation when they apply the new DNR or new Firm Transmission Service in their 

use of NNL allocations.  The Reciprocal Entity determines the impact of the new transmission 

facility without the new DNR or new Firm Transmission Service to calculate any adjustments to 

the NNL allocations (the same process documented in the previous section “New Transmission 

Facilities that Do Not Involve New DNRs or New Firm Transmission Service).  The Reciprocal 

Entity will use the remaining NNL allocation that has not been committed to other uses for the 

new DNRs or new Firm Transmission Service. 

The Reciprocal Entity responsible for the combination of new transmission facility and new 

DNR/Firm Transmission Service will make a single choice (either one or two) that applies to all 

RCFs that are significantly impacted by the combination.  There is no opportunity to have a 

different selection on different RCFs that are all impacted by the same combination. 

 

4. Allocation Adjustment Peer Review 

When reviewing the allocation adjustments, if an impacted Reciprocal Entity finds a situation 

where the rule set does not produce a satisfactory outcome, the impacted Reciprocal Entity may 

request a review by the CMPWG.  The impacted Reciprocal Entity will present the 

unsatisfactory results and a proposed alternative.  If the CMPWG agrees to the proposed 

alternative it will be implemented as an exception, and the CMPC will be notified of the 

exception prior to implementation.  If the CMPWG does not agree, the impacted Reciprocal 
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Entity can seek further review by the CMPC.  The impacted Reciprocal Entity will present its 

proposed alternative and the CMPWG member(s) will present their concerns to the CMPC for 

the CMPC to take action.  All exceptions approved by the CMPWG or CMPC will be 

documented for future reference. 

Depending on the nature of the upgrade, the impact of the new facility will be held in abeyance 

pending completion of the review.  This means for a rating change, the prior rating will continue 

to be used in the model update process pending completion of the review.  This means for a flow 

change, the new facility will be recognized in the model update process.  The impacts will be 

calculated using the normal (socialized) allocation process and no allocation adjustments will be 

made pending completion of the review.  These reviews should be completed in a timely manner. 

5. Allocation Adjustments Based on Cross-Border Cost Sharing 

The physical rights to any significantly impacted incremental capacity on existing RCFs, that is a 

result of the cross-border allocation process (“allocation adjustment”), will be assigned to a 

Party, for congestion management purposes, in proportion to the share of the costs that such 

Party must pay under the cost allocation process in Section 9.4.4.2 of the JOA. 

An allocation adjustment based on the share of costs that such Party must pay under the cost 

allocation process in Section 9.4.4.2 of the JOA will apply only where there has been a 

significant decrease in flows on an existing RCF. 

An analysis will be performed both with and without the new facility to determine whether there 

is a significant impact on one or more RCFs.  The analysis and any subsequent allocation 

adjustments will coincide with the expected in-service date of the new facility.  The inclusion of 

the new transmission facility in such an analysis will be dependent upon having a commitment 

that the new facility has or is expected to receive all of the appropriate approvals and will be 

installed on the date indicated. 

 

6.  Determination of Builder in the Flowgate Allocation Process 

 

For MISO and PJM, flowgate allocations are used to sell firm transmission service and to 

prioritize market flows reported to the IDC that are then subject to curtailment during TLR.  At 

the same time, flowgate allocations are also used in the market-to-market settlement process and 

in the ARR, FTR, and day-ahead market loop flow modeling between MISO and PJM.  The firm 

flow entitlement used in market-to-market settlement and in the ARR, FTR, and day-ahead 

market loop flow modeling is derived from a combination of flowgate allocations in the forward 

direction and market flow impacts in the reverse direction.  This allocation agreement between 

MISO and PJM is limited to how to assign allocations and does not extend into ARRs, FTRs, 

and day-ahead market loop flow assumptions. 

 

In order to implement the allocation process, MISO and PJM have defined the terms builder and 

non-builder as follows when applying the allocation adjustment rules: 

 

 The term builder always refers to a Party that has responsibility (either total or partial) for 

construction of the transmission facility upgrade and is entitled to receive the increase in 
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capacity of existing flowgates while holding the non-builders harmless.  Where a market 

participant in one or both markets has funded some or all of a transmission facility 

upgrade for the purpose of obtaining Incremental ARRs under one Party’s tariff, the term 

builder refers to the Party providing Incremental ARRs. 

  

 In determining which Party has total or partial responsibility for construction of the 

transmission facility upgrade, responsibility is defined as the Party that has cost 

responsibility for the upgrades.  The cost responsibility could be to a single Transmission 

Owner pricing zone within a market footprint, to multiple Transmission Owner pricing 

zones within the same market footprint, to multiple Transmission Owner pricing zones 

within both market footprints as in the case of a cross-border project funded by the two 

markets, or to a single market participant as in the case of a transmission upgrade funded 

by a market participant. 

  

 Where the responsibility for cost is to either a single Transmission Owner pricing 

zone or to multiple Transmission Owner pricing zones within the same market 

footprint in which the upgrade is built, the total allocation goes to the builder after 

holding the non-builder harmless. 

 

 Where the responsibility for cost is shared by multiple Transmission Owner 

pricing zones within both market footprints, the allocation will be split between 

the Parties in proportion to the cost responsibility between the Parties. 

  

 Where the responsibility for cost is to a single market participant funder (rather 

than to an entire pricing zone) that has resources/participates in one market only, 

the allocation goes to that market, irrespective of the Party that owns the flowgate 

and in which the upgrade resides. 

  

 Where the responsibility for cost is to a market participant funder that has 

resources/participates in both markets, the allocation will be split between the two 

markets subject to the Parties’ OATT and business practices. 
 

 

 

 



 

 

MISO Appendix H 

MISO RATE SCHEDULES Application of Market Flow Threshold Field Test Conditions 

 32.0.0 

 

 Effective On: July 25, 2016 

 

Appendix H – Application of Market Flow Threshold Field Test Conditions 
 

MISO, PJM and SPP participated in a NERC approved Market Flow threshold field test from 

June 1, 2007 to October 31, 2009.  The purpose of the field test was to determine a Market Flow 

threshold percentage that allows the three Regional Transmission Organizations (RTOs) to 

consistently meet their relief obligations during TLR without jeopardizing reliability.  Although 

the field test was able to achieve a success rate close to 100% based on MISO data using a 5% 

threshold, the following conditions were applied to the field test results: 

 

 Market Flows were evaluated 30 minutes after implementation of the TLR curtailment. 

 A 5 MW dead-band (or 10% of the relief obligation for relief obligations greater than 50 

MW) was applied to the Target Market Flow such that once actual Market Flows were 

within the dead-band, it was considered a success meeting the relief obligation. 

 There were no instances where MISO was able to meet its relief obligation if more than 30 

MW must be removed within 30 minutes.  The field test found the amount of Market Flow 

that must be removed in 30 minutes and not the size of the relief obligation is an indicator 

whether the market will be successful. 

 

Since the NERC ORS applied the three conditions above to the field test results in order to 

demonstrate a high success rate, these same conditions will be applied when the Market-Based 

Operating Entities have relief obligations on external Flowgates during TLR. 

 

The field test results are only applicable to Flowgates that are external to each of the RTOs and 

does not include internal Flowgates (internal to that specific RTO) or market-to-market 

Flowgates (internal to one of the three RTOs but subject to market-to-market provisions with 

another RTO).  The reason for excluding internal Flowgates and market-to-market Flowgates is 

because the three RTOs use market redispatch to control total flow and to maintain reliability.  

As the Reliability Coordinator for the Flowgate, the three RTOs are responsible for the reliability 

of their own Flowgate and must manage total flow in order to meet their reliability responsibility.  

As described in the field test final report, by controlling total flow, the three markets effectively 

meet their relief obligation. 
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Preface 

 

The purpose of this Interregional Coordination Process (“ICP”) is to provide a 

description of the proposed market-to-market coordination process, including the 

appropriate use of the market-to-market process, that will be implemented 

concurrently with the implementation of side-by-side LMP-based energy markets 

in the PJM and MISO regions. Specifically, this ICP presents an overview of the 

market-to-market coordination process, an explanation of the coordination for 

market pricing at the regional boundaries, a description of the Real-Time and 

Day-Ahead coordination methodologies, an example to illustrate the Real-Time 

coordination, and the associated settlements processes. 
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1 Overview of the Market-to-Market Coordination Process 

 

The fundamental philosophy of the PJM/MISO interregional transmission congestion 

coordination process is to set up procedures to allow any transmission constraints that are 

significantly impacted by generation dispatch changes in both markets to be jointly managed in 

the security-constrained economic dispatch models of both RTOs. This joint management of 

transmission constraints near the market borders will provide the more efficient and lower cost 

transmission congestion management solution, while providing coordinated pricing at the market 

boundaries. 

 

The market-to-market coordination process builds upon the PJM/MISO market-to-non-

market coordination process, as described in the “Congestion Management Process” document 

(“CMP”) filed as part of the MISO – PJM Joint Operating Agreement. That CMP describes the 

interregional coordination process between a market region that uses an LMP-based congestion 

management regime and a non-market region that uses a TLR-based congestion management 

regime (i.e., a market to non-market interface).  As described in the CMP, the set of transmission 

flowgates in each market that can be significantly impacted by the economic dispatch of 

generation serving load in the adjacent market is identified as the set of Reciprocal Coordinated 

Flowgates (RCFs). These RCFs are then monitored to measure the impact of Market Flows and 

loop flows from adjacent regions. The CMP describes how the Market Flow impacts will be 

managed on an interregional basis within the existing NERC IDC to enhance the effectiveness of 

the NERC interregional congestion management process. The CMP also describes a process for 

calculating flow entitlement for network and firm transmission utilization in one region on the 

RCFs in an adjacent region. 

 

The market-to-market coordination process builds on the work already completed, as 

described above, by adapting the coordination, as appropriate, to the conditions that will prevail 

after both the PJM and MISO markets are implemented in the Midwest. In addition, there is a 

continuing need to define the flow entitlement for network and firm transmission utilization in 

one region on the subset of RCFs called M2M Flowgates in an adjacent region. 

 

 Real-Time Energy Market Coordination -- The market-to-market coordination 

focuses primarily on Real-Time market coordination to manage transmission 

limitations that occur on the M2M Flowgates in a more cost effective manner. This 

Real-Time coordination will result in a more efficient economic dispatch solution 

across both markets to manage the Real-Time transmission constraints that impact 

both markets, focusing on the actual flows in Real-Time to manage constraints. Under 

this approach, the flow entitlements on the M2M Flowgates do not impact the 

physical dispatch; the flow entitlements are used in market settlements to ensure 

appropriate compensation based on comparison of the actual Market Flows to the 

flow entitlements. 

 

 Day-Ahead Energy Market Coordination -- The Day-Ahead market coordination 

focuses primarily on ensuring that the Day-Ahead scheduled flows on all M2M 

Flowgates  are limited to no more than the Firm Flow entitlements for each RTO. 
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Under certain conditions set forth in this Agreement, an RTO may request that the 

Day-Ahead flow limit be raised above its Firm Flow entitlement. 

 

 ARR Allocation & FTR Auction Coordination -- The Auction Revenue Rights 

Allocation and Financial Transmission Rights (FTR) auction processes in both RTOs 

will model the Firm Flow entitlements on all M2M Flowgates. 

 

1.1 Only a subset of all transmission constraints that exist in either market will require 

coordinated congestion management. This subset of transmission constraints will be identified as 

M2M Flowgates in a manner similar to the method used in the CMP described above.  The list of 

M2M Flowgates will be limited to only those for which at least one generator in the adjacent 

market has a significant Generation-to-Load Distribution Factor (GLDF), sometimes called 

“shift factor,” with respect to serving load in that adjacent market.  NERC rules currently 

establish that a significant shift factor is five percent or greater.  If NERC adopts a lower shift 

factor threshold than 5%, the new threshold will be used to determine whether the generator has 

a significant GLDF for the purpose of this market-to-market ICP.  Flowgates eligible for market-

to-market coordination are called M2M Flowgates. For the purposes of market-to-market 

coordination (in addition to the five studies for RCFs described in section 3.2.1 of the CMP) the 

following will be used in determining M2M Flowgates.   

 

1.1.1 M2M Flowgates include Reciprocal Coordinated Flowgates and any additional 

Flowgates that meet the criteria in this section (1.1) of the Interregional 

Coordination Process. 

1.1.2 MISO and PJM will only be performing market-to-market coordination on RCFs 

that are under the operational control of MISO or PJM.  MISO and PJM will not 

be performing market-to-market coordination on Flowgates that are owned and 

controlled by third party entities or on Flowgates that are only considered to be 

coordinated Flowgates. 

1.1.3 Where the adjacent market does not have a generator with significant impact 

(either positive impact or negative impact) on a single-monitored element 

Flowgate at voltages higher than 138 kV (i.e., shift factor is less than 5%) but its 

Market Flows are a significant portion of the total flow (greater than 25% of the 

Flowgate rating), these transmission constraints will be included in the list of 

M2M Flowgates subject to market-to-market coordination.  If the Market Flow 

impacts of the Non-Monitoring RTO exceed 25% of the Flowgate rating during 

real-time operations, the Flowgate will be added as a  M2M Flowgate at the 

request of the Monitoring RTO.  

 

Where the adjacent market does not have a generator with significant impact 

(either positive impact or negative impact) on a single-monitored element 

Flowgate at voltages of 138 kV or lower (i.e., shift factor is less than 5%) but its 

Market Flows are a significant portion of the total flow (i.e., greater than 35% of 

the Flowgate rating), these transmission constraints will be included in the list of 

M2M Flowgates subject to market-to-market coordination.  If the Market Flow 

impacts of the Non-Monitoring RTO exceed 35% of the Flowgate rating during 
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real-time operations, the Flowgate will be added as a M2M Flowgate at the 

request of the Monitoring RTO. 

 

1.1.4 The Parties  will lower their  generator binding threshold to match the   lower 

generator binding threshold utilized by the other Party.  The generator binding 

threshold will not be set below 1.5% except by mutual consent.(This requirement 

applies to M2M Flowgates.  It is not an additional criteria for determination of 

M2M Flowgates.) 

1.1.5 For the purpose of determining whether a multi-monitored element Flowgate is 

eligible for market-to-market, a progressive threshold based on the number of 

monitored elements will be used: a single monitored element Flowgate will use a 

5% shift factor threshold; double monitored element Flowgate will use a 7.5% 

shift factor threshold; and a Flowgate with three monitored elements will use a 

10% shift factor threshold.  Flowgates with more than three monitored elements 

will be used only by mutual agreement.  

1.1.6  The five studies for RCFs described in Section 3.2.1 of the CMP will also be 

performed using a -5% shift factor threshold to identify Flowgates with a 

significant negative impact due to market operations.  Flowgates where a 

significant negative impact exists as measured by a -5% shift factor or more 

negative shift factor will be added as M2M Flowgates. 

 

   

1.2 M2M Flowgate Studies 

 

During the M2M Flowgate Studies, a M2M Flowgate may be added to the systems for 

operations control using the actual monitored /contingent element pair.  Settlements will be 

implemented using a hold harmless approach as described in the After the Fact Review process 

set forth in Section 8.4 below. 

 

1.2.1 MISO and PJM will implement a process whereby either RTO may request the 

other to enter an anticipated M2M Flowgate into the dispatch tools before the 

completion of the Flowgate studies when a system event requires prompt 

attention.  Binding on the Flowgate may commence as soon as each entity’s 

operators can make the monitored/contingent element pair available in its system.  

Firm Flow Entitlements shall be applied and settlements calculated after the M2M 

Flowgate is approved by both entities.   

 

1.2.2 Use of a M2M Flowgate Before Completion of the Studies: 

The use of an anticipated Flowgate while the Flowgate is undergoing the M2M 

Flowgate Studies is described in CMP Section 3.2.5 Dynamic Creation of 

Coordinated Flowgates.  These will typically be limited to forced outages since 

there should be time to evaluate the potential new M2M Flowgate before the 

planned outage is taken.  However, the need for a new Flowgate is not always 

identified in advance.  The Parties will  ensure the time period to run the 
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coordinated Flowgate test and have these Flowgates ready for the market-to-

market process is as short as possible.  

 

1.3 Removal of M2M Flowgates 
 

Removal of M2M Flowgates from the systems may be necessary under certain conditions 

including the following: 

 

1.3.1 Where Information Technology systems cannot support the operation of a defined 

M2M Flowgate effectively, the first attempt will be to find a mutually acceptable 

temporary work-around that will allow the continued use of the market-to-market 

process.  Where a temporary work-around is not available, the market-to-market 

process will be suspended on that M2M Flowgate until Information Technology 

system enhancements allow re-establishing the M2M Flowgate.  The Party 

responsible for IT system enhancements will take all practicable steps to 

minimize the period of the suspension. 

 

1.3.2 A M2M Flowgate is no longer valid when either a temporary M2M Flowgate or a 

transmission system change is implemented that eliminates significant impacts 

from either entity’s generation such that the Flowgate no longer passes the M2M 

Flowgate Studies.   

a. Once a M2M Flowgate becomes a completely invalid constraint, it will no 

longer be bound in the monitoring RTO’s UDS.   

b. A Flowgate that is removed from the M2M Flowgate list but remains a valid 

constraint may continue to be bound in the Monitoring RTO’s UDS, but the 

market-to-market process will no longer be initiated on it. 

 

1.3.3 The RTOs will collaborate to address specific scenarios where generation is not 

responding to dispatch signals (e.g., self scheduled) and the generation does, or 

could, significantly impact an M2M Flowgate and/or resulting market-to-market 

settlement. 

 

1.3.4 The Parties can mutually agree to add or remove a Flowgate from the market-to-

market process whether or not it passes the coordination tests, or whether or not it 

is a Reciprocal Coordinated Flowgate.  A M2M Flowgate may be removed when 

the Parties agree that the market-to-market process would not be an effective 

mechanism to manage congestion on that Flowgate.  
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2 Interface Bus Price Coordination 

 

Proxy bus prices are calculated by each RTO to reflect the economic value of imports or 

exports from the neighboring RTO. For example, the proxy bus price for RTO A as calculated by 

RTO B is driven by the economic dispatch of RTO B, therefore this proxy price will reflect the 

system marginal price in RTO B, plus any congestion cost adjustment and marginal loss cost 

adjustment based on the proxy bus location. The coordinated operation of M2M Flowgates will 

tend to force the pricing at the RTO borders to be consistent with the energy prices at generators 

and load busses near the RTO border points. 

 

In order to be good functional indicators for the market-to-market coordination, the proxy 

bus models for PJM and MISO must be coordinated to the same level of granularity. Therefore, 

the proxy bus modeling approaches must be similar such that the prices are consistent. This does 

not necessarily mean the proxy bus prices will be the same, particularly in the initial 

implementation of Market-to-Market coordination.  What is important at the outset is that the 

proxy buses reflect consistent pricing between the RTOs given the constraints for which each 

RTO is operating.  Consistency means that the proxy bus price one RTO calculates for the other 

RTO reflects the nature of the congestion on both RTOs’ systems, such that imports and exports 

to and from one RTO to the other are provided the correct incentives given their effect on the 

current binding constraints.  A description of the current proxy bus modeling process used by 

PJM and MISO is posted on each RTO’s OASIS. 

 

As the Market-to-Market coordination process continues to evolve, it may be possible to 

get to the point that each RTO’s proxy bus prices for the other is consistently close.  This will 

require coordination beyond merely operating for constraints on each other’s systems, to include 

tightly coordinating the economic dispatches themselves, in an iterative process as described in 

Section 7. 
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3 Real-Time Energy Market Coordination 
 

When an M2M Flowgate  that is under the operational control of either MISO or PJM 

become binding in the Monitoring RTOs Real-Time security constrained economic dispatch, the 

Monitoring RTO will notify the Non-Monitoring RTO of the transmission constraint violation 

and will identify the appropriate M2M Flowgate  that requires mitigation. The Monitoring and 

Non-Monitoring RTOs will provide the economic value of the constraint (i.e., the shadow price) 

as calculated by their respective dispatch models. Using this information, the security-

constrained economic dispatch of the Non-Monitoring RTO will include the transmission 

constraint; the Monitoring RTO will evaluate the shadow prices within each RTO and request 

that the Non-Monitoring RTO reduce its Market Flow if it can do so more efficiently than the 

Monitoring RTO (i.e., the Non-Monitoring RTO has a lower shadow price than the Monitoring 

RTO). 

 

An iterative coordination process will be supported by automated data exchanges in order 

to ensure the process is manageable in a Real-Time environment.  The process of evaluating the 

shadow prices between the RTOs will continue until the shadow prices are sufficiently close that 

an efficient redispatch solution is achieved.  The continual interactive process over the next 

several dispatch cycles will allow the transmission congestion to be managed in a coordinated, 

cost-effective manner by the RTOs. A more detailed description of this iterative procedure will 

be discussed in Section 3.1. 

 

This coordinated dispatch protocol will be performed any time that an M2M Flowgate  

under the operational control of either MISO or PJM becomes binding. This approach will 

produce the level of coordination that will be required to ensure efficient congestion 

management across the market seams.  This approach also will provide a much higher level of 

interregional congestion management coordination than that which currently exists between any 

existing adjacent markets. 
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3.1 Real-Time Energy Market Coordination Procedures 

 

The following procedure will apply for managing M2M Flowgates in the real-

time energy market: 

1. The RTOs will exchange topology information to ensure that their respective market 

software is consistent. 

2. When any of the M2M Flowgates under a Monitoring RTO’s control is identified 

as a transmission constraint violation, the Monitoring RTO will enter the M2M 

Flowgate into its security-constrained dispatch software, setting the flow limit 

equal to the appropriate facility rating. 

3. The Monitoring RTO will then notify the Non-Monitoring RTO of the transmission 

constraint violation and will identify the appropriate M2M Flowgate that requires mitigation. 

4. When the M2M Flowgate first becomes a binding transmission constraint in the 

Monitoring RTOs Real-Time security-constrained economic dispatch, the 

Monitoring RTO will transmit the following information to the Non-Monitoring 

RTO: 

 Constraint Shadow Price ($/MW) - output of the RTOs Real-Time market 

software. 

 Current Market Flow contribution by the Monitoring RTO on M2M 

Flowgate (MW) - output of the Real-Time market software. 

 Amount of MWs requested to be reduced from the current Market Flow of 

the Non-Monitoring RTO.  This number will change throughout the 

iterative process to efficiently resolve constraints. 

5. The Non-Monitoring RTO will enter the M2M Flowgate into its security-constrained 

dispatch software, setting the flow limit on the M2M Flowgate equal to its current Market Flow 

minus the relief requested by the Monitoring RTO. 

(a) This means the Non-Monitoring RTO will attempt to manage the flow on 

the M2M Flowgate at its current Market Flow amount or less, such that it 

will not contribute any additional flow on the limited M2M Flowgate 

during this time period. 

6. If the Non-Monitoring RTO has sufficient generation to be redispatched, it will 

redispatch its generation to control the M2M Flowgate until one of the following 

conditions is reached: 

(a) The Non-Monitoring RTO has provided the relief requested by the 

Monitoring RTO. 

(b) The Non-Monitoring RTO has provided relief at a cost as high as the 

current shadow price from the Monitoring RTO. 

7. The Non-Monitoring RTO will then transmit the following information to the Monitoring 

RTO: 
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 Constraint Shadow Price ($/MW) - Output of the RTOs Real-Time market 

software.  (If the M2M Flowgate does not result in a binding constraint in 

the Non-Monitoring RTO’s security-constrained economic dispatch, then 

the shadow price is zero and the Flow Relief is zero for the Non-

Monitoring RTO.) 

 Current Market Flow contribution by the Non-Monitoring RTO on M2M 

Flowgate (MW) - Output of the RTO’s Real-Time market software. 

 

 

8. Over the next several dispatch cycles the Monitoring RTO may request the Non-

Monitoring RTO to adjust its flow limit up or down. The Monitoring RTO will continue to 

control the M2M Flowgate respecting the appropriate rating of the facility. 

 

9. As the relief provided by the Non-Monitoring RTO is realized in the M2M Flowgate, the 

Monitoring RTO can control the M2M Flowgate at a lower shadow price since less relief is 

needed from the Monitoring RTO.  The updated shadow price will be sent to the Non-

Monitoring RTO.  The Non-Monitoring RTO will then control the M2M Flowgate using the 

latest shadow price from the Monitoring RTO as the shadow price limit. 

 

10. Throughout the period that the transmission constraint violation exists, the RTOs 

will continue to share the flow and constraint shadow price information that is 

described above. The shadow prices of the two RTOs will eventually converge 

towards the most cost-effective redispatch solution, provided both RTOs have 

sufficient redispatch capability.  The information transferred via these data 

exchanges will be retained to provide the pertinent data for Market Settlements. 

 

11. Every 15 to 30 minutes as necessary, the Monitoring RTO will review the 

constraint shadow price comparison, make required adjustments, and  

communicate any such adjustments to the Non-Monitoring RTO.  This process 

will continue until the Monitoring RTO determines that the cost of further 

adjustments to the dispatch of the Non-Monitoring RTO would exceed the cost of 

relieving the transmission constraint by adjusting the Monitoring RTO’s own 

dispatch. 

 

12. The start and stop times for such Constrained Operation events involving M2M 

Flowgates will be logged for Market Settlements purposes. 
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3.2 Real-Time Energy Market Settlements 

The Market Settlements under the coordinated congestion management will be 

performed based on the Real-Time Market Flow contribution on the transmission 

flowgate from the Non-Monitoring RTO as compared to its flow entitlement. 

If the Real-Time Market Flow less the Generator Pseudo-Tie Market Flow 

Adjustment is greater than the flow entitlement plus the Approved MW adjustment from 

Day Ahead Coordination, then the Non-Monitoring RTO will pay the Monitoring RTO 

for congestion relief provided to sustain the higher level of Real-Time Market Flow. This 

payment will be calculated based on the following equation: 

Payment = ((Real-Time Market Flow MW1 – Generator Pseudo-Tie 

Market Flow Adjustment2) - (Firm Flow Entitlement MW3 + 

Approved MW4)) * Transmission Constraint Shadow Price in 

Monitoring RTOs Dispatch Solution  

If the Real-Time Market Flow less the Generator Pseudo-Tie Market Flow 

Adjustment is less than the flow entitlement plus the Approved MW adjustment from 

Day Ahead Coordination, then the Monitoring RTO will pay the Non-Monitoring RTO 

for congestion relief provided at a level below the flow entitlement. This payment will be 

calculated based on the following equation: 

Payment = ((Firm Flow Entitlement MW3 + Approved MW4) – (Real-

Time Market FlowMW1 – Generator Pseudo-Tie Market Flow 

Adjustment2)) * Transmission Constraint Shadow Price in Non-

Monitoring RTOs Dispatch Solution 

For the purpose of settlements calculations, shadow prices will be calculated by 

the pricing software in the same manner as the LMP, and will be integrated over each 

hour during which a transmission constraint is being actively coordinated under the ICP 

by summing the five-minute shadow prices during the active periods within the hour and 

dividing by 12 (the number of five minute intervals in the hour). 

 

1 This value represents the Non-Monitoring RTO’s Real Time Market Flow. 

2 This value represents the Generator Pseudo-Tie Market Flow Adjustment as described in Section 11 of this 

Attachment 3. 

3   This value represents the Non-Monitoring RTO’s Firm Flow Entitlement. 

4 
This value represents the Approved MW that resulted from the Day Ahead Coordination. 
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4 Day-Ahead Energy Market Coordination 

 

The Day-Ahead energy market coordination focuses primarily on ensuring that the Day-

Ahead scheduled flows on all M2M Flowgates are limited to no more than the Firm Flow 

Entitlements for each RTO. For the purposes of determining the Firm Flow Entitlement to model 

in a RTO’s Day-Ahead market, either RTO may adjust the Firm Flow Entitlement to align with 

M2M settlement practices.  When system conditions can accommodate the change, either RTO 

may request that the Day-Ahead flow limit be raised above its Firm Flow Entitlement.   

 

The Day-Ahead energy market redispatch protocol may be implemented in the Day-

Ahead energy market upon the request of either RTO if the adjacent RTO verifies that such Day-

Ahead redispatch is feasible. 

 

An example of the Day-Ahead energy market protocol is as follows: 

 

1. The Requesting RTO specifies the amount of scheduled flow reduction that it is 

requesting on a specific M2M Flowgate and communicates the request to the 

Responding RTO 

 

2. The Responding RTO will then lower the MW limit that it utilizes in its Day-

Ahead market on the specified M2M Flowgate by the specified amount. This 

means that instead of modeling the M2M Flowgate constraint at flow entitlement 

amount, the Responding RTO will model the constraint as the flow entitlement 

less the requested MW reduction. Therefore, the Responding RTO will schedule 

less flow on the specified M2M Flowgate in order to provide Day-Ahead 

congestion relief for the Requesting RTO. The Requesting RTO may then use the 

additional MW capability in its own Day-Ahead market. 
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4.1 Day-Ahead Energy Market Coordination Procedures 

 

The following procedure will apply to the modeling of M2M Flowgates in the 

Day-Ahead energy markets, unless either the Monitoring RTO or the Non-Monitoring 

RTO requests specific exceptions. 

 

 Each RTO will model all M2M Flowgates, for which it is the Reliability 

Coordinator, in its Day-Ahead market and Day-Ahead reliability analyses, 

with the limit set equal to the applicable facility limit less the Firm Flow 

Entitlement of the Non-Monitoring RTO. 

 

 Each RTO will model all M2M Flowgates, for which it is NOT the Reliability 

Coordinator, in its Day-Ahead Market and Day-Ahead reliability analysis with 

the limit set equal to its Firm Flow Entitlement for that M2M Flowgate. 

 

 The Monitoring RTO will include an appropriate loop flow model in its Day-

Ahead process.  However, this loop flow model will not account for loop 

flows contributed by deliveries associated with the Non-Monitoring RTO 

market since these flows are accounted for by the Firm Flow Entitlement. 

 

An M2M Flowgate limit exception is a request to alter the M2M Flowgate limits, 

as described above, that will be modeled in the Day-Ahead markets and/or the Day-

Ahead reliability analysis. The following procedure will apply for designating M2M 

Flowgate limit exceptions: 

 

1. If the Requesting RTO identifies a need to utilize more of an M2M Flowgate than 

it is entitled, it may request the Responding RTO to lower its Day-Ahead Market 

limit below its Firm Flow Entitlement by a specified amount and range of hours.  
The Requesting RTO must request the adjustment from the Responding RTO as soon 

as possible but not later than one hour prior to the Responding RTO’s deadline for 

submitting bids and offers in the day-ahead market. 

 

2. If the Responding RTO agrees to provide the limit reduction, it will communicate 

the approved amount to the Requesting RTO as soon as possible but not later than 

to the Requesting RTO’s deadline for submitting bids and offers in the day-ahead 

market. 

 

 3. The Requesting RTO may increase its limit on the M2M Flowgate by the agreed 

upon and specified amount and range of hours. 

4.  Either Party may rescind the agreement up to one hour after the Responding 

RTO’s deadline for submitting bids and offers in the day-ahead market. 
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   For the purpose of modeling generator pseudo-tie impacts in the Day-Ahead 

market, the RTOs will determine the amount of impact on M2M Flowgates based on 

Market Participant quantities offered in the Day-Ahead market. The impact for a pseudo-

tied generator will be determined appropriately by the RTOs, e.g. from the generator 

specific location to the MISO-PJM border. Either RTO may adjust and coordinate the 

M2M Flowgate limit to align with M2M settlement formulas and practices. 
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4.2 Day-Ahead Energy Market Settlements 
 

The market settlements for Day-Ahead congestion relief will be performed in a 

similar manner to the Real-Time energy market settlements of the coordinated congestion 

management protocol. The Day-Ahead payment for the RTO that is requesting 

congestion relief will be calculated as follows: 

 

 

Payment = Approved MW *Transmission Constraint Shadow Price in 

Responding RTOs Dispatch Solution 

 

This payment will be calculated based on the hourly Day-Ahead Market results. If 

such congestion relief is requested and performed on a Day-Ahead basis, then the Real-

Time flow entitlement for the affected hours in the corresponding Real-Time market will 

be adjusted accordingly. 
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5 Auction Revenue Rights (ARR) Allocation/Financial Transmission 

Rights (FTR) Auction Coordination 
 

The allocation of ARR and FTR products in each marketplace must recognize the Firm 

Flow Entitlement that exists in adjacent markets. The ARR allocation and FTR Auction model 

will contain the same level of detail for adjacent regions as the Day-Ahead market model and the 

Real-Time market model. Each RTO will allocate ARRs via Annual ARR Allocation award, and 

award FTRs via Annual and Monthly FTR Auction to Network and Firm Transmission 

customers subject to their participation and simultaneous feasibility test that determines the 

amount of transmission capability that exists to support the ARRs and FTRs. 

 

The simultaneous feasibility analysis for each RTO will model that RTO’s Firm Flow 

Entitlement on the transmission flowgates in the adjacent region as the Market Flow limit that 

must be respected in the ARR Allocation and FTR Auction processes.  For the purposes of 

determining the Firm Flow Entitlement to model in a RTO’s FTR market, either RTO may adjust 

the Firm Flow Entitlement to align with M2M settlement practices.  The transmission flowgates 

in each RTO will be modeled in the simultaneous feasibility test at a capability value equal to the 

flowgate rating minus the Firm Flow Entitlement that exists for flows from the adjacent market. 

In this way, the ARR Allocation and the FTR Auction across both RTOs will recognize the 

reciprocal transmission utilization that exists for Network and Firm transmission customers in 

both markets. 
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6 Coordination Example   
 

The following example illustrates the Real-Time coordination of an M2M Flowgate, 

specifically describing the following five stages: 

 

 Stage 1: Initial Conditions & Energy Prices at Border 

 

 Stage 2: Transmission Constraint Initialization & Energy Prices at Border 

 

 Stage 3: First Coordinated Interregional RTO Dispatch Cycle (Constraint Binds in 

Monitoring RTO) & Energy Prices at Border 

 

 Stage 4: First Coordinated Interregional RTO Dispatch Cycle (Constraint Binds in 

Non-Monitoring RTO) & Energy Prices at Border 

 

 Stage 5: Ongoing Coordinated Dispatch Cycles 

 

Stage 1 – Initial Conditions 

 

 Marginal Losses are not utilized in this example for ease of understanding 

 

 RTO A is the Non-Monitoring RTO, its system marginal price is $35/MWh 

 

 RTO B is the Monitoring RTO, its system marginal price is $40/MWh 

 

 Generator 1 is on-line and dispatched to full output, its dispatchable range is 100 MW  

 

 Generators 2 and 3 are both off-line; they are both 20 MW quick start CTs  

 

 M2M Flowgate A has a limit of 100 MW with the actual flow at 95 MW 
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Stage 1 - Energy Prices at the RTO Border (Proxy Bus Prices) 
 

The proxy bus prices will be calculated for each stage of the congestion management 

example. These examples illustrate that the proxy bus prices will move in the same direction as 

the constrained bus prices when the M2M Flowgate is binding in both RTO security-constrained 

economic dispatches.  The LMPs throughout both RTOs are equal to their System Marginal 

Price so long as the RTOs are unconstrained (no binding constraint resulting in redispatch of 

generation).  This example also ignores marginal losses to simplify the illustration. 
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Stage 2 - Transmission Constraint Initialization 

 

The RTO B (Monitoring RTO) dispatch software is projecting that the flow on Flowgate 

A is increasing and that 9 MW of flow relief will be required.  (Note: The 9 MW is derived from 

RTO B’s look-ahead dispatch software along with a parallel path evaluation). The security-

constrained dispatch solution for RTO B results in both Generator 2 and Generator 3 being 

dispatched; the system marginal price for RTO B remains at $40/MWh. Generator 3 is the most 

cost effective unit to control the constraint. 

 

The Flowgate A constraint shadow price for RTO B will be equal to: 

 
(Gen 2 Offer Price – System Marginal Price for RTO B)/(Generator 2 GLDF on Constraint) 

 
($60/MWh-$40/MWh) /-0.20 = -$100/MW of Flow Relief.

4
 

 

 

 
 

_____________________________________ 

4
 The transmission constraint shadow price is calculated based on the difference between the constrained on 

generator offer price and the system marginal price. This difference is then divided by the GLDF of the generator on 

the binding constraint. In this case, Generator 2 drives the constraint shadow price because it has the highest offer 

and the lowest GLDF. 
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The LMP for Gen 2 will be: 

 

System Marginal Price for RTO B + (Gen 2 GLDF)(RTO B Shadow Price) 

 

$40/MWh + (-.2)(-$100/MWh flow relief) = $60/MWh 
 

The LMP for Gen 3 will be: 

 

System Marginal Price for RTO B + (Gen 3 GLDF)(RTO B Shadow Price) 

 

$40/MWh + (-.3)(-$100/MWh flow relief) = $70/MWh 

 

The conditions for Stage 2, the initial transmission constrained scenario, are as follows: 
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Stage 2 - Energy Prices at the RTO Border (Proxy Bus Prices) 

The proxy bus price for RTO A as calculated by RTO B will include the impact of the 

constraint on Flowgate A. 

 Since the constraint is not binding in RTO A in Stage 2, the proxy price for RTO 

B as calculated by RTO A will remain at the system marginal price of RTO A. 

 Since the proxy bus prices for each RTO reflect the value of imports or exports 

from the neighboring RTO, these proxy prices will be set by the system marginal 

price in the RTO that is calculating the proxy price. 

 RTO B’s Proxy price for RTO A is as follows: 

 System Marginal Price for RTO B + (Proxy bus GLDF)(RTO B Shadow Price) 

  $40/MWh + (.3)(-

$100/MWh flow relief) = $10/MWh  
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 Stage 3 – First Coordinated Interregional RTO Dispatch Cycle (Constraint 

Binds in Monitoring RTO) 

  

 RTO B notifies RTO A of the transmission constraint Condition on Flowgate A. 

Initially RTO B requests RTO A to maintain its current Market Flow on Flowgate 

A.  RTO B sends its latest shadow price of -$100/MWh to RTO A. 

 RTO A enters the constraint into its security-constrained dispatch software with 

the current flow equal to the limit using -$100/MWh as its shadow price limit. 

(The current flow equals 35 MW in this case.) Since RTO A’s load is growing, 

the constraint binds with a shadow price less than the -$100/MWh limit. (Assume 

Firm Flow is 40 MW.). 

Flowgate A constraint shadow price for RTO A will be equal to: 

(Gen 1 Offer Price – System Marginal Price for RTO A)/(Gen 1 GLDF on Constraint) 

 

($20/MWh-$35/MWh) /0.30 = -$50/MW of Flow Relief.
5
 

The LMP for Gen 1 will be: 

System Marginal Price for RTO A + (Gen 1 GLDF)(RTO A Shadow Price) 

 

$35/MWh + (.3)(-$50/MWh flow relief) = $20/MWh 
 

 

_____________________________________ 

5
The transmission constraint shadow price is calculated based on the difference between the constrained on 

generator offer price and the system marginal price. This difference is then divided by the GLDF of the generator on 

the binding constraint. In this case, Generator 2 drives the constraint shadow price because it has the highest offer 

and the lowest GLDF. The resulting shadow price of -$50/MWh is less than the limit of -$100/MWh from the 

Monitoring RTO A. 
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Stage 3 - Energy Prices at the RTO Border (Proxy Bus Prices) 

 

The proxy bus price for RTO A as calculated by RTO B, will include the impact of the 

constraint on Flowgate A.  Since the constraint is now binding in RTO A in stage 3, the proxy 

price for RTO B as calculated by RTO A will include impact of the constraint on Flowgate A.  

 

RTO A’s Proxy price for RTO B is as follows: 
 

System Marginal Price for RTO A + (Proxy bus GLDF)(Shadow Price) 

 

$35/MWh + (-.3)(-$50/MWh flow relief) = $50/MWh 

 

 



 

 

MISO Section 6 

MISO RATE SCHEDULES Coordination Example 

 31.0.0 

 

 Effective On: August 4, 2015 

 

Stage 4 – First Coordinated Interregional RTO Dispatch Cycle (Constraint Binds in 

Non-Monitoring RTO) 

RTO B analyzes the constraint shadow price information and determines that RTO A has 

a more economical alternative to provide the Flow Relief than is currently being obtained by 

operating Generator 2 out of merit. The analysis results in RTO B requesting RTO A to provide 

4 MW more of Flow Relief to enable Generator 2 to come offline. 

 

RTO A is able to reduce its Market Flow on Flowgate A to the desired 31 MW limit in its 

dispatch software.  RTO A can achieve the requested relief by lowering Gen 1 while observing 

the shadow price limit from RTO B. 

 

After the flow on Flowgate A is reduced by the redispatch action from RTO A, RTO B requests 

Generator 2 to come off-line, because it will no longer be required to control the Flowgate A 

limit. 

 

The Flowgate A constraint shadow price for RTO B will be equal to: 
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(Gen 3 Offer Price – System Marginal Price for RTO B)/(Generator 3 GLDF on Constraint) 

($58/MWh-$40/MWh) /-0.30 = -$60/MW of Flow Relief.
 6

 

The LMP for Gen 2 will be: 

System Marginal Price for RTO B + (Gen 2 GLDF)(RTO B Shadow Price) 

$40/MWh + (-.2)(-$60/MWh flow relief) = $52/MWh 

The LMP for Gen 3 will be: 

System Marginal Price for RTO B + (Gen 3 GLDF)(RTO B Shadow Price) 

$40/MWh + (-.3)(-$60/MWh flow relief) = $58/MWh 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
_____________________________________ 

6 
The transmission constraint shadow price is calculated based on the difference between the constrained on 

generator offer price and the system marginal price. This difference is then divided by the GLDF of the generator on 

the binding constraint. In this case, Generator 3 drives the constraint shadow price because it is the only unit online 

for the constraint. 
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The conditions for Stage 4 are as follows: 
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Stage 4 - Energy Prices at the RTO Border (Proxy Bus Prices) 

The proxy bus price for RTO A, as calculated by RTO B, will include the impact of the 

constraint on Flowgate A. Since the constraint remains binding in RTO A in Stage 4, the proxy 

price for RTO B as calculated by RTO A will include impact of the constraint on Flowgate A.  

 

RTO B’s Proxy price for RTO A is as follows: 
 

System Marginal Price for RTO B + (Proxy bus GLDF)(RTO B Shadow Price) 

$40/MWh + (.3)(-$60/MWh flow relief) = $22/MWh 
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Stage 5 – Ongoing Coordinated Dispatch Cycles 
As the constrained operations progress, the RTOs will periodically verify that the 

constrained operations are coordinated by ensuring that the constraint shadow prices are 

reasonably close for the given constrained scenario. 

 

In this case, the RTO A shadow price is $50/MWh and the RTO B shadow price is 

$60/MWh, which indicates that the system is optimally coordinated for the given constrained 

condition. 

 

The RTO B’s proxy bus price for RTO A is $22/MWh which is very close to the LMP at 

Gen 1 bus ($20/MWh) in RTO A.  The RTO B’s proxy bus for RTO A and the Gen 1 bus both 

have +30% GLDF on Flowgate A.  One of the objectives of the market-to-market coordination is 

to achieve price convergence for buses with similar GLDFs across the RTO border.  Similarly, 

the RTO A’s proxy bus price for RTO B is $50/MWh which is reasonably close to the LMP at 

Gen 3 bus ($58/MWh) in RTO B.  The RTO A’s proxy bus for RTO B and the Gen 3 bus both 

have -30% GLDF on Flowgate A. 

 

Settlement calculations  

Stages 4 and 5 are the steady state situation integrated over an hour. 

Firm Flow Entitlement for RTO A on Flowgate A per the example = 40MW 

Real-Time Market Flow MW by RTO A on Flowgate A = 31MW (requested by RTO B) 

RTO A Shadow Price on Flowgate A = -$50/MWh 

Payment (RTO B to RTO A) = ((Firm Flow Entitlement MW + Approved MW) – Real-

Time Market Flow MW) * Transmission Constraint Shadow Price in Non-Monitoring 

RTOs Dispatch Solution  

 

Payment (RTO B to RTO A) = ((40/MWh + 0) -31/MWh)*-$50/MWh 

 

Payment (RTO B to RTO A) = $450 
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7 When One of the RTOs Does Not Have Sufficient Redispatch 
 

The purpose of this Section 7 is to establish rules for determining shadow prices on a constrained 

(i.e., binding) M2M Flowgate where either Party has insufficient redispatch to control the 

constrained M2M Flowgate. A Party has insufficient redispatch if the Party’s market clearing 

software that clears the real-time energy market cannot produce a solution that manages the flow 

on a constrained (i.e., binding) M2M Flowgate within the binding limit in a dispatch interval at a 

cost less than or equal to the Transmission Constraint Penalty Factor. 

 

A Party with insufficient redispatch to control a constrained M2M Flowgate shall either: (1) 

allow the Transmission Constraint Penalty Factor to set the shadow price of the constrained 

M2M Flowgate; or (2) upon mutual agreement of both Parties, apply the Constraint Relaxation 

Logic in accordance with the Party’s Governing Documents. If the Constraint Relaxation Logic 

is implemented, the Monitoring RTO or the Non-Monitoring RTO binds for the constrained 

M2M Flowgate, and such RTO cannot provide sufficient redispatch to reach the shadow price of 

the other RTO, the Constraint Relaxation Logic shall be deactivated and the RTO binding for the 

constrained M2M Flowgate that cannot provide sufficient redispatch shall use the other RTO’s 

shadow price. 
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8 Appropriate Use of the Market-to-Market Process 
 

Under normal operating conditions, the MISO and PJM operators will model all 

Reciprocal Coordinated Flowgates (RCFs) in their respective EMSs. A subset of these 

Flowgates, impacted by Market Flows from the two RTOs’ energy markets, will be subject to the 

market-to-market process and called M2M Flowgates.  This subset will be controlled using 

market-to-market tools for coordinated redispatch and additionally will be eligible for market-to-

market settlements.  

 

In principle and as much as practicable, Parties agree that the goal is to control to the 

most limiting Flowgate using the actual Flowgate limit.  The RTOs will record and exchange 

actual M2M Flowgate limits, the limit used to bind, and a reason for significant deviation.   

 

There are times when either Party, acting as the Monitoring RTO, will bind a M2M 

Flowgate different from its actual limit.  The Parties have agreed in subsections 8.1 through 8.4 

of this Section 8 to the conditions under which market-to-market settlement will occur even 

though a limit to which the Monitoring RTO is binding (limit control) is less than its actual limit.  

 

8.1 Qualifying Conditions for M2M Settlement: 

 

8.1.1 Purpose of Market-to-Market.  Market-to-market was established to address 

regional, not local issues. The intent is to implement market-to-market coordination 

and settle on such coordination where both Parties have significant impact. 

 

8.1.2 Minimizing Less than Optimal Dispatch.  The Parties agree that, as a general matter, 

they should minimize financial harm to one RTO that results from market-to-market 

coordination initiated by the other RTO that produces less than optimal dispatch, 

which can lead to revenue inadequacy for FTRs, and impose the burden for such 

revenue inadequacy on one or both RTOs. 

 

8.1.3 Use Market-to-Market Whenever Binding a M2M Flowgate. The market-to-market 

process will be initiated by the Monitoring RTO whenever an M2M Flowgate is 

constrained and therefore binding in its dispatch.   

 

8.1.4 Most Limiting Flowgate.  Generally, controlling to the most limiting Flowgate 

provides the preferable operational and financial outcome.  In principle and as much as 

practicable, market-to-market coordination will take place on the most limiting 

Flowgate, and to that Flowgate’s actual limit (thermal, reactive, stability). 

 

a. Market-to-market events that involve the use of a limit control that is 

below 95% of the actual limit will be subject to an after-the-fact review, 

unless the lower limit was agreed to by the RTOs prior to the market-to-

market binding event.  The review will determine if normal market-to-

market settlements are appropriate.  If market-to-market settlements are 

determined by the Parties not to be appropriate, then settlements will not 
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occur on the M2M Flowgate. Sufficient real-time and after-the-fact data 

will be exchanged to enable these reviews.  The Parties may agree to 

change the trigger for review to a lower number for specific Flowgates,  

however, either Party may request review of specific instances that are 

bound above the established binding percentage 

 

8.1.5 Substitute Flowgates. The Parties agree that, if the use of substitute Flowgates is 

minimized and the ability to coordinate on the most limiting Flowgate in the very 

near term is enabled, there should be very few instances where market-to-market 

coordination occurs without resulting settlement. 

 

a. Generally, market-to-market coordination without the normal market-to-

market settlement will be limited to times when: (1) a substitute is used for 

a period in excess of that defined in Section 8.1.5 (b) (ii) below, or (2) a  

substitute Flowgate (whether M2M or non-M2M) is used and the most 

limiting Flowgate is later determined to fail the market-to-market tests. 

 

b. Where the most limiting constraint (monitored/contingent element pair) is 

not a defined M2M Flowgate: 

 

i. Parties will add the Flowgate definition and activate market-to-

market coordination on that Flowgate (as opposed to a substitute) 

as soon as reasonably practicable; or 

ii. A substitute Flowgate may be used for a short time (generally less 

than an hour) until it is possible to coordinate using the most 

limiting Flowgate. Parties will attempt to use either: (i) the most 

limiting M2M Flowgate or (ii) the most limiting Flowgate that is 

modeled by both Parties, in that order of preference.   If possible, 

the Parties should use another Flowgate that is limiting.  Optimal 

choices are Flowgates with the same or very similar Market Flow 

impacts (sensitivities) resulting in a very similar redispatch and 

market-to-market settlement. 

 

c. A substitute Flowgate can be used in the market-to-market process 

pending the outcome of the coordinated Flowgate tests.  The substitute 

Flowgate will be utilized only until the actual constraint can be entered in 

both the Monitoring and Non-Monitoring RTO systems as an M2M 

Flowgate.  Market-to-market settlement is dependent on the outcome of 

the coordinated Flowgate tests on the actual constraint and the RTO 

requesting the use of a substitute Flowgate will do so at its own risk that 

market-to-market settlement may not occur.   

 

d. A substitute M2M Flowgate will not be used to control for another 

constrained M2M Flowgate except in very limited circumstances and only 

where there is prior mutual agreement between MISO and PJM to do so.  
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Mutual agreement is established only when it has been communicated and 

logged by the control center operators that the coordinated Flowgate is not 

the most limiting (i.e., it is a substitute Flowgate). 

 

e. A substitute M2M Flowgate will not be used to control for a non-M2M 

Flowgate that has failed the Flowgate study or has not been entered into 

the study process. 

 

f. Any use of substitute Flowgate should be clearly logged by both RTO 

operators with the actual start time, the actual end time and the reason for 

using a substitute Flowgate. 

 

g. If the Monitoring RTO requests TLR on an M2M Flowgate but has not 

initiated the market-to-market process and is not binding its market for 

that Flowgate, the Non-Monitoring RTO is not required to bind its market 

for that Flowgate in order to meet the Non-Monitoring RTO’s TLR relief 

obligation.  It will be assumed that the Monitoring RTO is binding its 

market for the actual constraint and that the actual constraint is already 

active in the market-to-market process (if the actual constraint is an M2M 

Flowgate). 

  

8.1.6 Operating Guides that refer to market-to-market operation do so under the 

assumption that the Flowgates for which market-to-market operations take place are, 

or are expected to be, constrained.  Operating Guides are written by operators and are 

not intended to result in settlement not otherwise contemplated by the JOA or this 

ICP.  Safe Operating Mode (SOM) is reserved for abnormal conditions when existing 

operating guides and normal tool sets are not sufficient to manage abnormal operating 

conditions. After declaring SOM, operator actions may include using market-to-

market tools in addition to direct dispatch.  Operators may choose to use substitute 

M2M Flowgates with the dispatch tools to maintain reliable operations.  Settlement 

determination will occur during the After-the-Fact Review set forth in Section 8.4 

below.  Generally, settlement for market-to-market coordination that takes place after 

SOM is declared will apply if the settlement would apply under normal conditions. 

 

 

8.2 Specific Conditions Applicable to Section 8.1.4 (Most Limiting Flowgate) 
 

8.2.1 Market-to-Market Events Not Requiring an After-the-Fact Review 

 

The MISO and PJM operators will model all M2M Flowgates facilities with actual 

limits in their respective EMSs.  The MISO EMS model uses design thermal limits of 

equipment.  The MISO limits are updated in UDS following contacts with 

Transmission Owners prior to binding. The MISO and PJM operators will control the 

flows on these M2M Flowgates in their respective UDSs at a binding percentage that 

is 95% or greater of the M2M Flowgate actual limit. 
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8.2.2 Market-to-Market Events Requiring an After-the-Fact Review 
 

All M2M events that involve the use of a limit control that is below 95% of the actual 

limit will be subject to an after-the-fact review to determine whether this was an 

appropriate use of the market-to-market process and is subject to normal market-to-

market settlement.  The following criteria will be used in making such a 

determination: 

 

8.2.2.1 Reducing the UDS Binding Percentage to Provide Necessary 

Constraint Control:  

 

a. A reduced UDS binding percentage below 95%  of the actual facility limit can 

be applied to an M2M Flowgate by the Monitoring RTO provided the 

monitored element (for the defined contingency condition) of the M2M 

Flowgate meets the following conditions: 

 

i. The monitored element is, or is expected to be, over its actual limit (post 

contingency if applicable) and the UDSs are not providing the desired 

relief. 

ii. Transient system behavior necessitates controlling the M2M Flowgate to a 

target between 95% and 100% and providing some margin.  To achieve 

this, in some instances, the UDS percentage may need to be below 95%. 

iii. The limit for the monitored element changes due to equipment switching 

out of service.  For instance the actual limit of a line is reduced when one 

of the breakers in a breaker-and-half configuration is out of service, or 

only one parallel transformer remains in service at one of the line end 

terminals. 

iv. A constraint with a very high loading volatility such that loading is 

expected to exceed 100% of the actual limit, even when the UDS binding 

percentage is significantly below that value. 

 

b. The reduced UDS binding percentage should only be applied for the time 

duration necessary to manage the initiating condition and shall be returned to 

normal as soon as possible. 

   

c. Each time the Monitoring RTO reduces the binding limit control of an M2M 

Flowgate below 95% for an actual or relevant post contingency overload, the 

Monitoring RTO operator will make a best effort to notify the Non-

Monitoring RTO operator of the new limit control, the reason for the change, 

and when the limit control is expected to be returned to normal (if known).  

Both RTO operators will log the event.  This notification only applies to an 

operating condition causing a limit control change; it does not apply to the use 

of temperature adjusted limits, voltage limits or stability limits implemented 

as flow limits. 
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i. A limit reported by a Transmission Owner on the operating day shall 

require an accompanying reason.  If the limit is set to control for 

underlying facilities, this shall be called out specifically.  Any reason other 

than those specifically called out herein shall be reported. 

   

d. The Monitoring RTO will operate to the most conservative limit when there 

are conflicting results between two different EMSs (either another RTO EMS 

or a Transmission Owner EMS) unless the reason for the difference is known.  

 

 

8.2.2.2 Reducing the UDS Binding Percentage of a M2M Flowgate for 

Prepositioning 

 

a. In some conditions system flows are expected to change quickly due to load 

pick-up, planned, and emergency outages, and the UDS may not be accurately 

predicting a resulting overload on the M2M Flowgate in the near future.  

When a reduction in binding percentage is initiated by the operator to mitigate 

expected impacts on an M2M Flowgate from a planned outage, that action 

shall be taken to prepare the system consistent with the time submitted on the 

outage ticket or as revised by the equipment operator.  This reduction should 

be for as short a time as practicable but may be extended if the outage is 

delayed. If possible, initiating the reduction in binding percentage shall be 

delayed until the outage begins.  

 

b. M2M Flowgates may be de-rated for a short period of time to pre-position the 

system for an expected change.  These expected changes can include: 

 

i. Change in unit status (anticipated as part of an upcoming outage, reacting 

to an imminent emergency outage, or change in commitment if the unit for 

which the commitment was changed cannot be adequately ramped to 

allow normal redispatch to manage any resulting constraints). 

ii. Transmission system topology change (either anticipated event or as part 

of an upcoming planned outage).  In this case, every effort shall be made 

to add the expected constraint to the systems and bind on the expected 

constraint instead of using a substitute Flowgate.  

iii. Increase or decrease in wind generation output. 

 

c. Reducing the limit to pre-position the system will be considered an 

appropriate use of market-to-market tools but subject to settlement adjustment 

for substitute M2M Flowgates applying a hold harmless approach discussed in 

the After the Fact Review process set forth in Section 8.4 below.  The time 

duration of such events shall be limited to that necessary to pre-position to 

avoid excessive impacts on market prices. 
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8.3 Specific Conditions Applicable to Section 8.1.6 (Operating Guides) 

 

8.3.1 All op guides are subject to review by MISO and PJM through which either RTO 

can request removal of a reference to the market-to-market process.  Where 

reference to the market-to-market process has been removed and not replaced by 

alternate congestion management actions, the use of SOM will be added to the 

op guide if it is not already included in the op guide.  Before modifying existing 

op guides, one of the following conditions must be met: 

 

a. One or more constraints are made available to assist in managing West-to-

East flows across NIPS to avoid the conditions that prompted SOM; or 

 

b. MISO and PJM will agree to a mechanism to manage congestion that will 

avoid the need for repeated SOM declarations on the same constraint. 

 

8.3.2 In the event of severe abnormal system conditions, such as storm damage to 

critical facilities,  the Inter-RTO Steering Committee shall meet as soon as 

practicable to agree upon the response, which shall be incorporated into a 

temporary operating guide. 

 

8.4 After-the-Fact Review to Determine Market-to-Market Settlement 
 

8.4.1 Based on the communication and data exchange that has occurred in real-time 

between the Monitoring RTO operator and the Non-Monitoring RTO operator, 

there will be an opportunity to review the limit change and the use of the market-

to-market process to verify it was an appropriate use of the market-to-market 

process and subject to market-to-market settlement.  The Monitoring RTO will 

initiate the review as necessary to apply these conditions and settlements 

adjustments.  

  

a. A review will verify that the limit used in the market-to-market coordination 

represented the actual limit of the monitored element of the original Flowgate 

that has passed one of the M2M Flowgate Studies.  The Monitoring RTO will 

archive and make available data (including all UDS solutions) that supports the 

decision to change the M2M Flowgate limit. The Parties will mutually agree 

upon, and document in  writing and post on the Parties’ websites, the data that 

should be exchanged and/or archived to meet this requirement, and shall retain 

the data for the period applicable to other data used to audit settlements inputs 

and Market Flow calculations under this agreement. 

 

b. A review will verify the outcome of the M2M Flowgate Studies and whether 

the potential Flowgate passed one of the M2M Flowgate Studies by both the 

Monitoring RTO and the Non-Monitoring RTO.  The Monitoring RTO uses 

market-to-market tools before a M2M Flowgate is approved at its own risk 

regarding market-to-market settlement.  After the M2M Flowgate Studies are 



 

 

MISO Section 8 

MISO RATE SCHEDULES Appropriate Use of the Market-to-Market Process 

 32.0.0 

 

 Effective On: May 30, 2016 

 

complete, if the Flowgate did not pass at least one of the studies conducted by 

the Monitoring RTO and at least one of the studies conducted by the Non-

Monitoring RTO, then settlements will be adjusted as follows. 

 

i. If the Non-Monitoring RTO’s integrated Market Flows are below its Firm 

Flow Entitlement for the hour, there will be a normal market-to-market 

settlement with a payment from the Monitoring RTO to the Non-

Monitoring RTO for the hour. 

 

ii. If the Non-Monitoring RTO’s integrated Market Flows exceed its Firm 

Flow Entitlement for the hour, there will be no market-to-market 

settlement for the hour. 

 

iii. If the Monitoring RTO was requested to initiate the market-to-market 

process on the Monitoring RTO’s Flowgate to assist the Non-Monitoring 

RTO, the Monitoring RTO will be held harmless as follows.   

 

a. If the Non-Monitoring RTO’s integrated Market Flows are below its 

Firm Flow Entitlement for the hour, there will be no market-to-

market settlement for the hour.   

 

b. If the Non-Monitoring RTO’s integrated Market Flows exceed its 

Firm Flow Entitlement for the hour, there will be a normal market-

to-market settlement with a payment from the Non-Monitoring RTO 

to the Monitoring RTO for the hour.    

 

8.4.2 The Non-Monitoring RTO may request the Monitoring RTO to implement the 

market-to-market process on its behalf.  There will be an after the fact review 

performed to determine whether this market-to-market event should be subject to 

settlement.  If the review finds it is subject to settlement, the usual criteria will be 

applied.  If the review finds it is not subject to settlement, the usual criteria will be 

applied except that the Monitoring RTO shall be held harmless.   

 

a. If the Non-Monitoring RTO’s integrated Market Flows are below its Firm 

Flow Entitlement for the hour, there will be no market-to-market settlement 

for the hour. 

 

b. If the Non-Monitoring RTO’s integrated Market Flows exceed its Firm Flow 

Entitlement for the hour, there will be a normal market-to-market settlement 

with a payment from the Non-Monitoring RTO to the Monitoring RTO for the 

hour. 
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8.5  M2M Data Exchange  

 

8.5.1 A data exchange will be established. Parties shall mutually agree upon data, 

format and frequency of exchanges. The data exchange must be updated to 

include the following data as soon as practicable if requested by either Party.  

 

a. actual Flowgate SE/SA flow from the approved case,  

b. UDS solution %,  

c. operator entered binding %,  

d. actual Flowgate limit, and 

e. shadow price. 
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Coordinated Transaction Scheduling 

Coordinated transaction scheduling or “CTS” are real-time transactions implemented by 

MISO and PJM that allow transactions to be scheduled based on a market participant’s 

willingness to purchase energy at a source (in MISO Balancing Authority Area or the PJM 

Balancing Authority Area) and sell it at a sink (in the other Balancing Authority Area) if the 

forecasted price at the sink minus the forecasted price at the corresponding source is greater or 

equal to the dollar value specified in the bid. 

CTS transactions are ordinarily evaluated on a 15-minute basis consistent with forecasted 

real-time prices from MISO’s Coordinated Transaction Scheduling Dispatch run and the 

forecasted price information from PJM’s Intermediate Term Security Constrained Economic 

Dispatch solution. Coordinated optimization with CTS improves interregional scheduling 

efficiency by (i) better ensuring that scheduling decisions take into account relative price 

differences between the regions, and (ii) moving the evaluation of bids and offers closer to the 

time scheduling decisions are implemented. 

MISO and PJM may suspend the scheduling of CTS transactions when MISO or PJM are 

not able to adequately implement schedules as expected due to: (1) a failure or outages of the 

data link between MISO and PJM prevents the exchange of accurate or timely data necessary to 

implement the CTS transactions; (2) a failure or outage of any computational or data systems 

preventing the actual or accurate calculation of data necessary to implement the CTS 

transactions; or (3) when necessary to ensure or preserve system reliability. 
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10 Market-to-Market Settlement Calculations for the Michigan-Ontario 

Phase Angle Regulators Interface 
 

10.1 Qualification Test for MOPI M2M Flowgates 

 

Unless both PJM and MISO agree otherwise, the Parties shall study each M2M Flowgate 

to determine whether the M2M Flowgate qualifies as a MOPI M2M Flowgate.  A M2M 

Flowgate shall be considered a MOPI M2M Flowgate where the average MI-ONT PAR shift 

factor value is: (1) greater than or equal to 5 percent for a single-monitored element; (2) greater 

than or equal to 7.5 percent for a double-monitored element; or (3) greater than or equal to 10 

percent for a triple-monitored element.  A M2M Flowgate with more than three monitored 

elements may be added as a MOPI M2M Flowgate only upon mutual agreement by the Parties.   

 

10.2 Market Flow and Firm Flow Entitlements Calculations on MOPI M2M 

Flowgates  

 

In addition to the Market Flow and Firm Flow Entitlements calculated pursuant to 

Attachment 2 and the sections of Attachment 3 other than this Section 10, the Parties shall 

calculate separate MOPI Market Flows and MOPI Firm Flow Entitlements in accordance with 

Section 10.2.1 and 10.2.2, respectively, for each MOPI M2M Flowgate when the MI-ONT PARs 

are regulating (i.e., controlling loop flows with PAR tap changes) for Lake Erie circulation.  The 

MOPI Market Flows and MOPI Firm Flow Entitlements calculated pursuant to Section 9.2.1 and 

9.2.2 shall only be used only for the purpose of calculating market-to-market settlements on 

MOPI M2M Flowgates for periods when the MI-ONT PARs are regulating for Lake Erie 

circulation.   

 

PJM and MISO shall use the Market Flow and Firm Flow Entitlements calculated 

pursuant to Attachment 2 to calculate market-to-market settlements when the MI-ONT PARs are 

not regulating for Lake Erie circulation.   

 

10.2.1 MOPI Market Flow Calculations for MOPI Flowgates When MI-ONT PARs 

are Regulating 

 

MOPI Market Flow
MOPI M2M Flowgate X

 = Market Flow
MOPI M2M Flowgate X

 + MI-ONT PARs 

Market Flow
MOPI M2M Flowgate X

 – LEC Adjustment
MOPI M2M Flowgate X

 

 

 

Where: 

 

Market Flow
MOPI M2M Flowgate X

= the Market Flow for the relevant MOPI M2M Flowgate 

calculated in the same manner as M2M Flowgates, as described in Attachment 2 of this 

Agreement; 
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MI-ONT PARs Market Flow
MOPI M2M Flowgate X 

= PAR Shift Factor
MOPI M2M Flowgate X

 × the 

RTO’s Market Flow for the four MI-ONT PAR paths, calculated in the same manner as the 

Market Flow is computed for M2M Flowgates, as described in Attachment 2 of this Agreement; 

 

PAR Shift Factor
MOPI M2M Flowgate X 

= the MI-ONT PAR interface shift factor on M2M 

Flowgate X; 

 

LEC Flow = The difference between the actual and scheduled flow on the MI-ONT PAR 

interface, with the clockwise flow around Lake Erie considered as the positive direction; 

 

LEC Bandwidth = a megawatt range agreed upon by the Parties that represents the 

maximum directional LEC Flow on the MI-ONT PAR interface, with the clockwise flow around 

Lake Erie considered as the positive direction; and 

 

LEC Adjustment
MOPI M2M Flowgate X 

 = one of the following values: 

(1) where the LEC Flow is outside the LEC Bandwidth on the MI-ONT PAR 

interface, LEC Adjustment
MOPI M2M Flowgate X 

 = PAR Shift Factor
MOPI M2M Flowgate X

  × 

(LEC Flow – LEC Bandwidth); or 

(2) where the actual circulation on the MI-ONT PAR interface is equal to or between 

the directional limits of the LEC Bandwidth, LEC Adjustment
MOPI M2M Flowgate X 

 

shall equal zero.  

10.2.2 MOPI Firm Flow Entitlement Calculations for MOPI Flowgates When MI-

ONT PARs are Regulating  

 

Firm Flow Entitlement for MOPI M2M Flowgates are calculated by: (1) revising the 

Flowgate contingency definition of the MOPI M2M Flowgate to include the MI-ONT PAR 

interface; and (2) calculating MOPI Firm Flow Entitlements for this MOPI M2M Flowgate in the 

same manner as all other M2M Flowgates with the following exception: impacts from historical 

reservations that cross the MI-ONT PAR interface shall be excluded from the process of 

calculating allocations described in Attachment 2 of this Agreement.  
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11 Market Flow Adjustment for Generator Pseudo-Ties 

 

 Pursuant to the calculations in this Section 11, the Parties shall adjust the Market Flow on 

M2M Flowgates for market-to-market settlement calculations to account for each generator 

pseudo-tied from PJM into MISO or pseudo-tied from MISO into PJM. 

 

11.1 The Transfer Distribution Factor Calculation for each Generator Pseudo-Tie 

and Flowgate 

 

The Parties shall use the equations in Section 11.1 to calculate the transfer distribution 

factor for each generator pseudo-tie and M2M flowgate pairing. The weighted shift factor for the 

MISO-PJM common interface definition will be determined based on a mutually agreed upon 

method and represents the portion of the path from the location of the pseudo-tied generator to 

the MISO-PJM border. 

 

 The Parties shall calculate a transfer distribution factor for each generator pseudo-tie and 

M2M Flowgate pairing. The calculation is as follows: 

 

TDFPT,FG = SFPT,FG  WSFInterface,FG 

 

Where: 

 

SFPF,FG =     shift factor for each generator pseudo-tie and M2M  

      Flowgate pairing 

 
WSFInterface,FG =    weighted shift factor for the MISO-PJM common  

      interface and each M2M Flowgate pairing 

  

 

 11.2 The Generator Pseudo-Tie Market Flow Adjustment Calculation 

 

 The calculation for the Pseudo-Tie Market Flow Adjustment is the transfer distribution 

factor for each generator pseudo-tie and M2M Flowgate pairing multiplied by the output of the 

pseudo-tie and is described as follows: 

 

PseudoTieMarketFlowAdjPT,FG = TDFPT,FG * GEN_MWPT 

 

Where: 

 

TDFPT,FG =     transfer distribution factor for each generator  

      pseudo-tie per flowgate 

 

GEN_MWPT =     output per generator pseudo-tie based on net Market 

      Flows serving Attaining BA load 
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 The Parties shall sum each Pseudo-Tie Market Flow Adjustment for each generator 

pseudo-tie and M2M Flowgate pairing as follows: 

 

PseudoTieMarketFlowAdjFG = FG PseudoTieMarketFlowAdjPT,FG 
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Appendix A: Definitions 
 

Any undefined, capitalized terms used in this ICP shall have the meaning: (i) 

provided in the Joint Operating Agreement between PJM and MISO, or in the 

CMP, or (ii) given under industry custom and, where applicable, in accordance 

with good utility practices. 

 

Monitoring RTO The RTO that has the primary responsibility for monitoring and 

control of a specified M2M Flowgate 

Non-Monitoring RTO The RTO that does not have the primary responsibility for 

monitoring and control of a specified M2M Flowgate, but does 

have generation that impacts that Flowgate 

Firm Flow The estimated impacts of firm Network and Point-to-Point 

service on a particular M2M Flowgate. 

Firm Flow Entitlement 

 

The firm flow entitlement (FFE) represents the net allocation on 

M2M Flowgates used in the market-to-market settlement process.  

The FFE is determined by taking the forward allocation (using 

0% allocations) and reducing it by the lesser of the two day-ahead 

allocation in the reverse direction (using 0% allocations) or the 

generation-to-load impacts in the reverse direction (down to 0%).  

The generation-to-load impacts in the reverse direction come 

from the day-ahead allocation run.  The forward allocation comes 

from the day-ahead network and native load (DA NNL) 

calculation.  The FFE may be positive, negative or zero.  

Flow Relief The reduction in the MW flow on an M2M Flowgate that is 

caused by the generation redispatch as a result of the binding 

transmission constraint 

Market Flow The flow in MW on an M2M Flowgate that is caused by all 

generation deliveries to load in the RTO footprint. 

Reciprocal Coordinated 

Flowgate (RCF) 

A Coordinated Flowgate for which Reciprocal Entities have 

generation that has a GLDF on the flowgate at or above the 

NERC approved threshold (currently, 5% or greater) 

Requesting RTO RTO that is requesting an increase in their Firm Flow Entitlement 

in the Day-Ahead energy market coordination procedures.  A 

Requesting RTO may be a Monitoring RTO or a Non-Monitoring 

RTO with respect to a given RCF in Real Time.  

Responding RTO RTO that is responding to a request to reduce their Firm Flow 

Entitlement in the Day-Ahead energy market coordination 
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procedures.  A Responding RTO may be a Monitoring RTO or a 

Non-Monitoring RTO with respect to a given RCF in Real Time. 

UDS Security constrained, economic dispatch software used to 

determine  dispatch instructions to resources in a Party’s market 

area. 

M2M Flowgate 

 

Has the definition as defined in Section 1 of this Attachment 3. 

M2M Flowgate Studies M2M Flowgate Studies consist of the coordinated flowgate tests 

defined in Section 3.2.1 of the Congestion Management Process 

and the significantly impacted flowgate tests defined in Section 

1.1.3 of this Attachment 3. 
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ATTACHMENT 4 

 

 CROSS-BORDER GRANDFATHERED PROJECTS 
 

Arrowhead – Gardner Park 345 kV Line 

 

AEP 765 kV Cloverdale Line 

 
 

Effective Date: 9/17/2010 - Docket #: ER10-2746-000 
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ATTACHMENT 5 

 

 EMERGENCY ENERGY TRANSACTIONS 
 

PJM or MISO may, from time to time, have insufficient Operating Reserves available to their 

respective systems, or need to supplement available resources to cover sudden and unforeseen 

circumstances such as loss of equipment or forecast errors.  Such conditions could result in the 

need by the Party experiencing the deficiency to purchase Emergency Energy for Reliability 

reasons. 

 

The purpose of this Attachment 5 is to allow for the exchange of Emergency Energy between the 

Parties during such times when resources are insufficient and commercial remedies are not 

available.  The offer to provide Emergency Energy shall be available only when the Party 

experiencing the deficiency has declared an Energy Emergency Alert, Level Alert 2, as defined 

in Attachment 1 of NERC Standard EOP-002-0, or as defined in a subsequent revision of such 

Standard.   

 

1.0:  CHARACTERISTICS OF THE POWER AND ENERGY 

 

Unless otherwise mutually agreed, all power and energy made available by the delivering 

Party shall be three phase, 60 Hz alternating current at operating voltages established at 

the Delivery Point in accordance with system requirements and appropriate to the 

Interconnection. 

 

 

2.0:  NATURE OF SERVICE 

 

2.1 PJM, to the maximum extent it deems consistent with: 

 

(a) the safe and proper operation of its own system, 

(b) the furnishing of dependable and satisfactory services to its own customers, and 

(c) its obligations to other parties, 

 

shall make available to the MISO energy market Emergency Energy from available 

generating capability in excess of its load requirements up to the transfer limits in use 

between the two Balancing Authority Areas. 

 

PJM shall refer to all Emergency Energy transactions as being sold: 

 

(a) “Recallable” where such a delivery could reasonably be expected to be recalled if 

PJM needed the generation for a deployment of reserves or other system 

Emergency; or 

 

(b) “Non-Recallable” where PJM would normally be able to continue delivering the 

Emergency Energy following a reserve deployment. 
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The Parties shall use reasonable efforts to ensure that an Emergency Energy transaction 

continues only until it can be replaced by a commercial transaction. 

 

2.2 MISO, to the maximum extent it deems consistent with: 

 

(a) the safe and proper operation of its own Transmission System, 

(b) the furnishing of dependable and satisfactory services to its own customers, and 

(c) its obligations to other parties, including the terms and conditions of the MISO 

Tariff. 

 

shall make available to PJM Emergency Energy from available generating capability in 

excess of its load requirements up to the transfer limits in use between the two Balancing 

Authority Areas. 

 

MISO shall refer to all Emergency Energy transactions as being sold: 

 

(a) “Recallable” where such a delivery could reasonably be expected to be recalled if 

MISO needed the generation for a deployment of reserves or other system 

Emergency; or 

 

(b) “Non-Recallable” where MISO would normally be able to continue delivering the 

Emergency Energy following a reserve deployment. 

 

The Parties shall use reasonable efforts to ensure that an Emergency Energy transaction 

continues only until it can be replaced by a commercial transaction. 

 

2.3 In the event one Party is unable to provide Emergency Energy to the other Party when 

needed, but there is energy available from a third party Balancing Authority, delivery of 

such Emergency Energy will be facilitated to the extent feasible. 

 

2.4 MISO does not take title to energy, or Emergency Energy, under its tariff but will 

purchase or sell such energy for and on behalf of, its Market Participants and will invoice 

and make payment to PJM, as set forth in the Joint Operating Agreement. 
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3.0:  RATES AND CHARGES 

 

3.1 All Emergency Energy transactions shall be billed based on scheduled deliveries. 

 

3.2 All rates and charges associated with Emergency Energy shall be expressed in funds of 

the United States of America. 

 

3.3 MISO and PJM agree that the charge for Emergency Energy delivered by one Party to the 

other Party shall be as defined below. 

 

The delivering Party shall be allowed to include, in the total price charged for Emergency 

Energy, all costs incurred in the delivery of Emergency Energy to the Delivery Point, and 

the receiving Party shall be responsible for all costs at and beyond the Delivery Point. 

 

Direct Transaction 

 

The charge for Emergency Energy supplied by delivering Party in any hour to the 

receiving Party shall be calculated using the following two-part formula.  The first part of 

the formula calculates the energy portion of the charge and the second part incorporates 

any transmission charges incurred by the delivering Party to deliver the Emergency 

Energy to the Delivery Point.  In the case of PJM as the delivering Party, the cost of the 

energy portion shall be the greater of 150% of any applicable Locational Marginal Price 

(“LMP”) at the point(s) of delivery to provide the Emergency Energy, or $100/MWHr.  In 

the case of MISO as the delivering Party, the cost of the energy portion shall be the 

greater of 150% of the LMP at the point(s) of exit at the bus or buses at the border of the 

delivering Party’s market, or $100/MWHr. 

 

Energy Portion for an hour = 
 

(Emergency Energy supplied in the hour in MWHr) times 

(delivering Party’s cost of such energy in $/MWHr) 

 

Transmission Charge to Delivery Point (if applicable) = 
 

The actual ancillary services (including delivering Party’s market charges applicable to 

export schedules) and transmission costs incurred by the delivering Party in delivering 

such Emergency Energy to the Delivery Point pursuant to the delivering Party’s Tariff  or 

the equivalent thereof, including costs incurred pursuant to the transmission tariff of any 

transmission service provider in the event that a Party’s Market Flows exceed the 

physical capability in megawatts of the contract path between two of its regions to serve 

its load. 
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Total Charge for Emergency Energy supplied in any hour = 

 

The sum of the Energy Portion for an hour and the Transmission Charge for that same 

hour. 

 

A Party requesting Emergency Energy under this Section is obligated to pay for the 

Emergency Energy in the amount requested, times a minimum period of one clock hour, 

once the delivering Party has initiated the redispatch of generation in the delivering 

Party’s energy market or dispatch order, so that the energy will be made available at the 

time requested to the receiving Party at the Delivery Point. 

 

Transaction from Third Party Supplier  

 

The charge for Emergency Energy supplied to the receiving Party from a third party 

through the delivering Party’s system shall be calculated using the following two-part 

formula.  The first part of the formula calculates the energy portion of the charge and the 

second part incorporates any transmission charges incurred by the delivering Party to 

deliver the Emergency Energy to the Delivery Point.  The delivering Party’s cost for 

Emergency Energy shall be the cost that the third-party supplier charges the delivering 

Party or as otherwise stated in an agreement between receiving Party and the third-party 

supplier. 

 

Energy Portion for an hour = 

 

(Emergency Energy supplied in the hour in MWHr) times 

(Third-party Supplier’s charge for such energy in $/MWHr) 

 

Transmission Charge to Delivery Point (if applicable) = 

 

The actual ancillary service costs (as applicable), transmission costs and all other 

applicable costs attributable to such transactions incurred by the delivering Party in 

delivering such energy to the Delivery Point pursuant to the delivering Party’s Tariff or 

the equivalent thereof, including costs incurred pursuant to the transmission tariff of any 

transmission service provider in the event that a Party’s Market Flows exceed the 

physical capability in megawatts of the contract path between two of its regions to serve 

its load. 

 

Total Charge for Emergency Energy supplied in an hour = 

 

The sum of the energy portion for an hour and the transmission charge for that same 

hour. 

 

A Party requesting Emergency Energy under this Attachment 5 is obligated to pay the 

Transmission Charge, times a minimum period of one clock hour, once the delivering 

Party has entered the necessary schedules in the delivering Party’s system. 
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4.0:  MEASUREMENT OF ENERGY INTERCHANGED 

 

All Emergency Energy supplied at the Delivery Point shall be metered.  The delivering 

Party shall be responsible for the actual losses as a result of delivery to the delivery Point 

and the receiving Party shall be responsible for all losses from the delivery Point. 

 

 

5.0:  BILLING AND PAYMENT 

 

 

5.1 Billing for, and payment of, all charges incurred pursuant to this Attachment 5 shall be 

pursuant to Section 16.2 of the Joint Operating Agreement of which this Attachment is a 

part. 
 

 
 

 

 

 

 

 

 


	

